



- NOTES:
1. PLACEMENT AND SPACING OF SIGNS AND BARRICADES SHALL BE IN ACCORDANCE WITH TC-21 (DETOUR SIGNING FOR CLOSING STATE HIGHWAYS) AND TC-08 (FREEWAY ENTRANCE AND EXIT RAMP CLOSURE DETAILS).
 2. THE COST OF SUPPLYING, ERECTING AND MAINTAINING BARRICADES, WARNING LIGHTS AND ALL SIGNS, INCLUDING SIGN PANEL OVERLAYS AND TRAFFIC CONTROL AND PROTECTION REQUIRED UNDER DISTRICT 1 DETAILS TC-08 AND TC-17 SHALL BE INCLUDED IN THE CONTRACT COST OF TRAFFIC CONTROL AND PROTECTION (SPECIAL).
 3. ACCESS TO ALL PRIVATE ENTRANCES SHALL BE MAINTAINED.
 4. CLOSURE OF EASTBOUND IL ROUTE 120 TO NORTHBOUND IL ROUTE 43 SHALL BE CLOSED IN ACCORDANCE WITH DISTRICT DETAIL TC-08.
 5. SEE SHEET 12 FOR ADDITIONAL SIGN DETAILS

FILE NAME = I:\6710\671024 - IL 43 Over US 41\CADD\CADD Sheets\0160R61-ah-t-DeTour.dgn

COLLINS ENGINEERS
 123 N. Rocker Dr.
 Suite 300
 Chicago, IL 60606
 Phone: (312) 704-9330
 Fax: (312) 704-9330
 www.collinseng.com
 ILLINOIS PROFESSIONAL DESIGN FIRM LICENSE NO. 08-1000993

USER NAME = rge11	DESIGNED RG	REVISD -
DRAWN RG	REVISD -	
PLOT SCALE = 100.00' / 1"	CHECKED MR	REVISD -
PLOT DATE = 5/10/2013	DATE 2/14/13	REVISD -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

**IL ROUTE 43 OVER IL ROUTE 41
 DETOUR ROUTE**

SCALE: NTS SHEET OF SHEETS STA. TO STA.

F.A.U. R.T.E.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
2706	125 HB-BR	LAKE	51	13
CONTRACT NO. 60R61				
ILLINOIS FED. AID PROJECT				