



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 16, 2007

SUBJECT: FAP Route 67 (IL 97, Dirksen Pkwy., Clearlake)
& FAI Route 72 (I-72)
Section D6 Building Demolition 2008-1
Sangamon County
Contract No. 72B23
Item No. 55, August 3, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised page 20 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Christine Reed, Region 4, District 6; Roger Driskell; Estimates; Design & Environment File

TBW:DB:jc

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
TRAFFIC CONTROL PLAN	1
STATUS OF UTILITIES TO BE ADJUSTED	2
BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT) (BDE)	3
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE).....	12
LEGAL REQUIREMENTS TO BE OBSERVED (BDE).....	14
PAYMENTS TO SUBCONTRACTORS (BDE)	15
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)	16
SEEDING (BDE)	17
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	18
WORKING DAYS (BDE)	19
EQUIPMENT RENTAL RATES (BDE).....	19
COMMITMENTS	20

Revised 07/16/2007

The Contractor shall submit to the Engineer sufficient information for each piece of equipment and its attachments to enable the Engineer to determine the proper equipment category. If a rate is not established in the Blue Book for a particular piece of equipment, the Engineer will establish a rate for that piece of equipment that is consistent with its cost and use in the industry.

- b. Rented Equipment. Whenever it is necessary for the Contractor to rent equipment to perform extra work, the rental and transportation costs of the equipment plus five percent for overhead will be paid. In no case shall the rental rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

COMMITMENTS

As part of a commitment, at the start of construction, the Contractor will be responsible to first remove and cleanup the debris for the small apartment building located on the northwest side of the Parkview Motel property within five (5) working days.

Temporary fencing is to be placed around the limits of the temporary easement (where there are 4 to 5 parking spaces) at the start of the small apartment building removal, mentioned above, and shall be removed directly after removal and cleanup of debris within the required five (5) working days.

Revised 07/16/2007