CONTRACT NO. 72B23

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
67	*	SANGAMON	8	3
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* - SECTON D-6 BUILDING DEMOLITION 2008-01

SUMMARY OF QUANTITIES

Y004

CODE	PAY ITEM	UNIT	100% STATE QUANTITY
20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNITS	46
25000200	SEEDING, CLASS 2	ACRE	0.5
25000400	NITROGEN FERTILIZER NUTRIENT	POUND	45
25000500	PHOSPHOROUS FERTILIZER NUTRIENT	POUND	45
25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	45
25100115	MULCH, METHOD 2	ACRE	0.5
67100100	MOBILIZATION	L SUM	1
70103700	TRAFFIC CONTROL COMPLETE	L SUM	1
Z0007601	BUILDING REMOVAL NO. 1	L SUM	1
Z0007602	BUILDING REMOVAL NO. 2	L SUM	1
Z0007603	BUILDING REMOVAL NO. 3	L SUM	1
Z0007604	BUILDING REMOVAL NO. 4	L SUM	1
* Z0049901	REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1	L SUM	1
* Z0049902	REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 2	L SUM	1
* Z0049903	REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 3	L SUM	1
* Z0049904	REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 4	L SUM	1

*SPECIALTY ITEMS

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES

FA ROUTE 67 (CLEARLAKE AVENUE)
SECTON D-6 BUILDING DEMOLITION 2008-01
SANGAMON COUNTY

SCALE: VERT. HORIZ.
DATE MAY 14, 2007
DRAWN BY RTS
CHECKED BY

PLOT DATE = 5/17/2007
PLOT NAME = c:\pw_work\pw_1416\d0607\aritsaq.dgn
PLOT SCALE = 142.9412 ' / in.
USER NAME = laughlrw1