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GENERAL NOTES

1. ALL CONSTRUCTION SHALL BE DONE IN ACCORDANCE WITH THE DETAILS IN THE PLANS, THE SPECIAL PROVISIONS INCLUDED IN THE
CONTRACT DOCUMENTS, AND THE LATEST EDITION OF THE FOLLOWING STATE OF ILLINOIS SPECIFICATIONS: “THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION' (REFERED TO AS THE "STANDARD SPECIFICATIONS'), THE "SUPPLEMENTAL
SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS’, THE "STANDARD SPECIFICATIONS FOR TRAFFIC CONTROL ITEMS®, THE "MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS®, THE "MANUAL OF TEST PROCEDURES FOR MATERIALS™ AND
THE "STANDARD SPECIFICATIONS FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS®.

2. THE LOCATIONS OF PUBLIC OR PRIVATE UTILITIES SHOWN ON THE PLANS ARE APPROXIMATE AND THE VILLAGE DOES NOT GUARANTEE
THEIR ACCURACY. THE CONTRACTOR SHALL HAVE THE RESPECTIVE UTILITY COMPANIES FIELD LOCATE ALL THEIR FACILITIES PRIOR TO
BEGINNING CONSTRUCTION. THE CONTRACTOR SHALL ALSO VERIFY THE DEPTHS OF THE EXISTING UTILITIES IF NECESSARY. ANY
RELOCATION OR LOWERING OF UTILITIES SHALL BE COORDINATED BY THE CONTRACTOR.

3. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UNDERGROUND OR SURFACE UTILITIES EVEN THOUGH THEY
MAY NOT BE SHOWN ON THE PLANS. ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED OR REPLACED AT
THE CONTRACTOR’S EXPENSE TO THE SATISFACTION OF THE ENGINEER OR VILLAGE.

4. THE CONTRACTOR SHALL NOTIFY THE VILLAGE DIRECTOR QOF PUBLIC WORKS AT LEAST 48 HOURS IN ADVANCE OF BEGINNING WORK
TO OBTAIN VILLAGE UTILITY LOCATIONS AND SHALL COORDINATE ALL CONSTRUCTION OPERATIONS WITH THE ENGINEER.

5. MATERIALS RESULTING FROM THE REMOVAL OF PAVEMENT, DRIVEWAYS, CURB AND GUTTER, HOT-MIX ASPHALT SURFACES, ETC. SHALL
BE REMOVED AT THE END OF EACH DAY TC AN APPROVED SITE. IN THE JUDGMENT OF THE VILLAGE, SHOULD IT BE NECESSARY TO
REMOVE SUCH MATERIALS, THE VILLAGE WILL HAVE THE MATERIAL REMOVED AND THE CONTRACTCR WILL BE BILLED (CHARGED)
ACCORDINGLY.

6. THE CONTRACTOR MAY OBTAIN MUNICIPAL WATER IN BULK, AT NO CHARGE, AS LONG AS THERE IS NOT A "WATERING BAN IN EFFECT.
THE INDISCRIMINATE USE OF FIRE HYDRANTS IS STRICTLY PROHIBITED. WATER FOR CONSTRUCTION SHALL BE METERED OR
OTHERWISE ACCOUNTED FOR AND A DAILY LOG MAINTAINED. THE CONTRACTOR SHALL PROVIDE THE WATER TRUCK AND DRIVER
REQUIRED TO OBTAIN AND TRANSPORT THIS WATER. THE VILLAGE RESERVES THE RIGHT TO RESTRICT OR REFUSE THE USE OF
VILLAGE WATER IF DEEMED NECESSARY.

7. THE CONTRACTOR SHALL PROTECT AND CAREFULLY PRESERVE ALL SECTION OR SUBSECTION MONUMENTS OR PROPERTY OR
REFERENCE MARKERS UNTIL THE OWNERS, HIS AGENT OR AN AUTHORIZED SURVEYOR HAS WITNESSED OR OTHERWISE REFERENCED
THEIR LOCATIONS.

8. EXISTING BUILDING FOUNDATION AND CONCRETE WALL DIMENSIONS AND ELEVATIONS ARE SHOWN fOR REFERENCE ONLY. FIELD
VERIFY CONDITIONS PRIOR TO CONSTRUCTION. ALL VERIFICATION SHALL BE INCLUDED IN THE APPLICABLE REMOVAL PAY ITEM.

9. PROVIDE TEMPORARY SHORING OF EXISTING STRUCTURES AS REQUIRED DURING CONSTRUCTION. ALL SHORING SHALL BE INCLUDED
IN THE APPLICABLE REMOVAL PAY ITEM.

10. ANY SIGNS OR MAILBOXES THAT ARE IN CONFLICT WITH THE PROPOSED CONSTRUCTION SHALL BE REMOVED AND REPLACED IN
ACCORDANCE WITH VILLAGE STANDARDS AND INCLUDED IN THE PAY [TEM FOR SIDEWALK REMOVAL. MAIL SERVICE SHALL BE
MAINTAINED AT ALL TIMES.

11. EXISTING PAVEMENT, DRIVEWAY PAVEMENT, CURB AND GUTTER AND SIDEWALK TO REMAIN IN PLACE SHALL BE SAW CUT FULL DEPTH
TO PROVIDE A NEAT VERTICAL FACE BETWEEN THE PROPOSED AND EXISTING AND SHALL BE INCLUDED IN THE PRICE OF THE
APPROPRIATE REMOVAL PAY ITEM.

12. IN AREAS WHERE THE EXISTING DRIVEWAY, OR SIDEWALK IS TO BE REMOVED AND REPLACED, THE REMOVAL AND DISPOSAL CF ANY
ADDITIONAL MATERIAL REQUIRED TO ESTABLISH THE PROPOSED DRIVEWAY OR SIDEWALK SUBGRADE ELEVATION SHALL BE INCLUDED IN
THE PAY ITEMS, DRIVEWAY PAVEMENT REMOVAL OR SIDEWALK REMOVAL.

13. EXISTING CURB AND GUTTER, ROADWAY PAVEMENT AND CONCRETE RETAINING WALL INFRASTRUCTURE WITHIN THE CEDAR LAKE ROAD
RIGHT~OF ~WAY ARE TO REMAIN. THE CONTRACTOR SHALL TAKE EXTREME CAUTION WHEN ACCESSING THE SITE TO PRESERVE THIS
EXISTING INFRASTRUCTURE. IF THE EXISTING INFRASTRUCTURE IS DAMAGED, THE INFRASTRUCTURE SHALL BE REPLACED IN KIND TO
THE SATISFACTION OF LAKE COUNTY DIVISION OF - TRANSPORTATION, THE VILLAGE AND THE ENGINEER. REPLACEMENT SHALL BE
INCLUDED IN THE COST OF THE CONTRACT.

14. THE CONTRACTOR SHALL PROVIDE AND INSTALL TWO (2) WEIGHTED SANDBAGS ON EACH TYPE I OR TYPE II BARRICADE USED. ONE
(1) WEIGHTED SANDBAG SHALL BE PLACED ACROSS EACH BOTTOM RAIL.

15. PORTLAND CEMENT CONCRETE SIDEWALK SHALL BE THICKENED AT LOCATIONS WHERE THE SIDEWALK CROSSES DRIVEWAYS.
TRANSVERSE EXPANSION JOINTS 3/4” SHALL BE PLACED EVERY 50 FEET OR AS DIRECTED BY THE ENGINEER. TRANSVERSE
CONTRACTION JOINTS SHALL BE PLACED EVERY 5-FEET.

16. ALL POSTS, RAILROAD TIES, AND DECORATIVE TIMBER IN CONFLICT WITH THE PROPOSED IMPROVEMENTS SHALL BE REMOVED AND
RELOCATED CR PROPERLY DISPOSED OF AS DETERMINED BY THE ENGINEER AT THE TIME OF CONSTRUCTION AND SHALL BE INCLUDED
IN THE COST OF DEBRIS REMOVAL. EVERY EFFORT SHALL BE MADE BY THE CONTRACTOR WHEN REMOVING THESE ITEMS TO
PRESERVE THEM FROM HARM. ITEMS NOT RELOCATED SHALL BE PROPERLY DISPOSED OF BY THE CONTRACTOR.

17. FURNISHED EXCAVATION FROM AN OFF—SITE LOCATION, IF NECESSARY, SHALL BE INCLUDED IN THE ITEM EARTH EXCAVATION.

18. A PORTABLE BATHROOM(S) SHALL BE PLACED ON THE JOB SITE(S) AND RELOCATED WHEN NECESSARY SO IT IS ACCESSIBLE TO
WORKERS. IF WORK IS OCCURRING AT SEVERAL LOCATIONS, ONE PORTABLE BATHROOM SHALL BE PLACED AT EACH LOCATION WITHIN
A REASONABLE DISTANCE FROM THE WORK AS DETERMINED BY THE ENGINEER. THIS SHALL BE INCLUDED IN THE COST OF THE
CONTRACT.

19. THE MC-30 PRIME COAT APPLICATION RATE SHALL BE 0.3 GAL/SY.

20. FOR STEEL BARS CERTIFICATION, PLEASE CONTACT IDOT BUREAU OF MATERIALS AT (B47) 705-4361.

21.

22.

23,

24.

25.

26.

LAKE COUNTY DIVISION OF TRAHSPORTATION GENERAL NOTES

THE REVIEW AND APPROVAL OF THESE FINAL ENGINEERING PLANS AND SPECIFICATIONS BY THE [AKE COUNTY DIVISION OF TRANSPORTATION
DOES NQT CONSTITUTE A RELEASE FROM OR GRANT OF VARIATION FROM THE RULES, REGULATIONS, AND SPECIFICATIONS REQUIRED IN THE
LAKE COUNTY HIGHWAY UTILITY AND FACILITY PLACEMENT ORDINANCE, LATEST EDITION, AS AMENDED, OR ANY SUCCESSOR DOCUMENT OR
DOCUMENTS THERETO. THE PERMITTEE, THE PERMITTEE'S DESIGNATED REPRESENTATIVES, AND/OR ALL SUCCESSORS AND ASSIGNS SHALL BE
SOLELY RESPONSIBLE FOR ALL WORK AND IMPROVEMENTS WITHIN THE LIMITS OF THE COUNTY HIGHWAY RIGHT—OF-WAY., UNLESS OTHERWISE
SPECIFIED, APPROVED IN WRITING BY THE LAKE COUNTY COUNTY ENGINEER, AND ON FILE WITH THE LAKE COUNTY DIVISION OF
TRANSPORTATION, ALL WORK AND MATERIALS NECESSARY TO CONSTRUCT UTILITIES AND FACILITIES AND RESTORE THE RIGHT-OF-WAY WITHIN
THE LIMITS OF THE COUNTY HIGHWAY SHALL BE IN CONFORMANCE WITH THE RULES, REGULATIONS, AND SPECIFICATIONS OF THE LAKE COUNTY
UTILITY AND FACILITY PLACEMENT ORDINANCE, LATEST EDITION, AS AMENDED, OR ANY SUCCESSOR DOCUMENT OR DOCUMENTS THERETO.

THE CONSTRUCTION, INCLUDING MATERIALS USED, OF THIS UTILITY AND FACILITY SHALL BE IN ACCORDANCE WITH APPLICABLE PORTIONS OF
THE MOST RECENT EDITIONS OF "THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION’, THE "SUPPLEMENTAL
SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS®, "ILLINOIS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND
HIGHWAYS", AND "STANDARD SPECIFICATIONS FOR TRAFFIC CONTROL ITEMS'; INCLUDING ALL AMENDMENTS AND SUCCESSOR DOCUMENTS TO
THE AFOREMENTIONED DOCUMENTS AS PUBLISHED OR ADOPTED BY THE ILLINOIS DEPARTMENT OF TRANSPORTATION UNLESS OTHERWISE
STATED IN THESE ENGINEERING PLANS.

THE CONSTRUCTION OF THIS UTILITY OR FACILITY SHALL ALSO BE IN ACCORDANCE WITH THE "LAKE COUNTY HIGHWAY UTILITY AND FACILITY
PLACEMENT ORDINANCE,” LATEST EDITION, AS AMENDED, OR ANY SUCCESSOR DOCUMENT OR DOCUMENTS THERETO.

THE LAKE COUNTY DIVISION OF TRANSPORTATION SHALL NOT BE HELD LIABLE FOR ANY ERRORS OR OMISSIONS IN THESE ENGINEERING
PLANS OR FOR ANY ADDITIONAL WORK, WHICH MAY BE NEEDED DUE TO ERRORS OR OMISSIONS IN THESE ENGINEERING PLANS.

THE PERMITTEE SHALL BE RESPONSIBLE FOR ANY ADDITIONAL WORK, AND ALL COSTS THEREOF, REQUIRED BECAUSE OF ERRORS OR
OMISSIONS IN THESE ENGINEERING PLANS AND FOR THE CORRECTION OF ANY CONSTRUCTION, MAINTENANCE, OR SAFETY PROBLEMS, WHICH
BECOME APPARENT DURING CONSTRUCTION OR BY INSPECTIONS MADE BY THE PERSON IN CHARGE OR THE LAKE COUNTY DIVISION OF
TRANSPORTATION.

THE PERSON IN CHARGE SHALL NOTE ANY CHANGES FROM THESE ENGINEERING PLANS AND SHALL NOTIFY THE PERMIT DEPARTMENT OF THE
LAKE COUNTY DIVISION OF TRANSPORTATION ABOUT ANY CHANGES THAT DEVIATE FROM THE INTENT OF THE ENGINEERING PLANS.

SUGGESTED STAGES OF CONSTRUCTION

PEDESTRIAN ACCESS.

PEDESTRIAN ACCESS SHALL BE MAINTAINED AT ALL TIMES.

CONSTRUCTION HOURS.

CONSTRUCTION ACTIVITY WITHIN THE PROJECT LIMITS SHALL OCCUR BETWEEN 7:00 AM AND 7:00 PM IN ACCORDANCE WITH
THE VILLAGE ORDINANCE.

GENERAL NOTES:

EMERGENCY ACCESS SHALL BE MAINTAINED AT ALL TIMES.

CONSTRUCTION OPERATIONS INVOLVING THE TEMPORARY CLOSING OF DRIVES OR THE ROAD SHALL NOT BE COMMENCED
WITHOUT AT LEAST THREE (3) DAYS PRIOR NOTICE TO THE VILLAGE AND COUNTY BY THE CONTRACTOR. THE CONTRACTOR

WILL ALSO BE REQUIRED TO PROVIDE A 48—HOUR NOTICE TO AFFECTED PARTIES BY DISTRIBUTING WRITTEN NOTICES
AND/OR POSTING SIGNS.

STORAGE OF CONSTRUCTION MATERIALS AND EQUIPMENT IS PERMITTED ON THE EXISTING PARKING LOT LOCATED IMMEDIATELY
WEST OF CEDAR LAKE ROAD. NO CONSTRUCTION MATERIALS SHALL BE STORED AT ANY OTHER LOCATION.

THE CONTRACTOR SHALL UTILIZE A MECHANICAL SWEEPER TO CLEAN STREETS AFFECTED BY CONTRACTORS OPERATIONS,
INCLUDING HAUL ROUTES, AT LEAST TWICE PER WEEK AND ADDITIONALLY AS DIRECTED BY THE ENGINEER. THIS WORK
SHALL BE INCLUDED IN THE COST OF CONSTRUCTION.

CONSTRUCTION STAGING SEQUENCE:

STAGE I:  CONCRETE DEMOLITION AND REMOVAL.

STAGE 1I:  SITE RESTORATION.

TEMPORARY EROSION CONTROL MEASURES SHALL BE INSTALLED PRIOR TO THE COMMENCEMENT OF CONSTRUCTION. WHERE
PARKWAYS ARE DISTURBED, TEMPORARY EROSION CONTROL MEASURES SHALL BE ESTABLISHED WITHIN 21 DAYS OF THE
COMPLETION OF DISTURBANCE AND MAINTAINED TO THE SATISFACTION OF THE VILLAGE AND COUNTY.

STAGE I: _ CONCRETE DEMOLITION AND REMOVAL.

PHASE 1: SUBMIT FENCE SHOP DRAWINGS FOR REVIEW.
PHASE 2: SAWCUT CONCRETE.
REMOVE SITE DEBRIS.
PHASE 3: REMOVE CONCRETE FROM BUILDING SLABS, FOUNDATION WALLS AND BINS.
PHASE 4: REMOVE EXISTING GRAVEL, HOT-MIX ASPHALT (MAINTAINING PORTIONS FOR SITE ACCESS), UNSUITABLE MATERAILS
AND EARTH EXCAVATION.
PHASE 5: COMMENCE REMOVAL WORK FOR NEW DRIVEWAY TO ACCESS METRA SITE.
INSTALL STREET LIGHT FOUNDATION. SHEET NO.
PHASE 6: STABILIZE ALL DAMAGED PARKWAYS WITH TEMPORARY EROSION CONTROL SEEDING. E——

FA TOTAL E}
ROUTE NO. SECTION COUNTY SHEETS oo
06-00028-00-LS LAKE 18 2
STA. TO STA.
FED. ROAD DIST. NO. ILINOIS FED AID PROJECT
C-91-150-07 TE-00D1(757)

CONTRACT NO.: 83930

COMMITMENTS

1. JULE MEMBER COMPANIES HAVE ADVISED OF A POSSIBLE UTILITY
SERVICE(S) LATERALLY CROSSING THE PROJECT SITE IN THE
VICINITY OF STA. 5+75. THE POSSIBLE UTILITY SERVICE(S), MAY
SERVE THE ROUND LAKE METRA STATION. PRIOR TO
CONSTRUCTION, THE CONTRACTOR IS RESPONSIBLE TO VERIFY
THE PRESENCE OF SAID UTILITY SERVICE(S) AND NOTIFY THE
VILLAGE, ENGINEER AND JULIE MEMBER COMPANY(S) OF THE
IMPACT. IMPACT MAY RESULT IN MODIFICATIONS TO THE
PROPOSED GRADING PLAN AS WELL AS ADJUSTMENT IN
QUANTITIES, TO ENSURE ADEQUATE VERTICAL SEPARATION OF THE
POSSIBLE UTILITY SERVICE(S) IS PROVIDED. ALL ACTIVITIES
ASSOCIATED WITH THIS INVESTIGATION AND SUBSEQUENT ACTION
ARE INCLUDED IN THE COST OF THE CONTRACT.

2. IN ADDITION TO THE PROCUREMENT OF RAILROAD PROTECTIVE
LIABILITY INSURANCE, ANY CONTRACTOR(S), SUB—CONTRACTOR(S)
ETC. REQUIRING ACCESS TO THE METRA PROPERTY FOR THIS
WORK SHALL BE REQUIRED TO OBTAIN METRA’S RIGHT OF ENTRY
AGREEMENT, PRIOR TO THE COMMENCEMENT OF ANY WORK ON
METRA'S PROPERTY.

BENCHMARKS

SOUTH FLANGE BOLT ON FIRE HYDRANT AT SOUTH SIDE ROUTE 134 BETWEEN
"ACE HARDWARE" AND "LAKES BOWL"
ELEVATION = 777.58

CHISLED "X’ ON TOP OF CURB AT ENTRANCE TO ATM NEAR THE ENTRANCE OF
"ACE HARDWARE"
ELEVATION = 774.03

CHISELED "X" ON TOP OF CONCRETE RETAINING WALL APPROXIMATELY 51.6
FEET NORTH OF THE CENTERLINE OF THE MAIN TRACK AT METRA GRADE
CROSSING AT CEDAR LAKE ROAD. "X” IS ON WEST SIDE OF CEDAR LAKE
ROAD BETWEEN SIDEWALK AND BACK OF CURB.

ELEVATION = 793.60

HIGHWAY STANDARDS

00000104 —  STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS

280001-03 — TEMPORARY EROSION CONTROL SYSTEMS

701502-01 ~ URBAN LANE CLOSURE, 2L, 2W, WITH BIDIRECTIONAL
LEFT TURN LANE

701801-03 ~ LANE CLOSURE MULTILANE 1W OR 2W CROSSWALK OR
SIDEWALK CLOSURE

702001-06 —  TRAFFIC CONTROL DEVICES

INDEX OF SHEETS
JIOLE

1. COVER SHEET
STAGE II: SITE RESTORATION. 2. INDEX OF SHEETS, GENERAL NCTES, COMMITMENTS, BENCHMARKS, SUGGESTED
STAGES OF CONSTRUCTION AND HIGHWAY STANDARDS
PHASE 1: COMMENCE INSTALLING TOPSOIL, EXCELSIOR BLANKET AND SEEDING ON DISTURBED AREAS. 3. SUMMARY OF QUANTITIES
INSTALL GRANULAR STRUCTURAL FILL IN CONCRETE BIN VOID. g &EESLLJLEESPO&ST EIF;I}IELSHOT—MIX ASPHALT MIXTURE REQUIREMENTS TABLE
INSTALL CONCRETE PAD AT LANDSCAPE BED. .
6. PLAN: METROPOLITAN CORRIDOR — DEMOLITOIN PLAN STA 1400 TO STA 10+00
PHASE 2: COMMENCE INSTALLING FENCE. 7. PLAN: METROPOLITAN CORRIDOR - SF%A% GO%ADTI(I;IGS;LAPO 00
INSTALL STREET LIGHT AND HANDHOLE. : + +
COMPLETE INSTALLATION OF NEW DRIVEWAY TO METRA SITE. 8. PLAN: METROPOLITAN CORRIDOR - SETRAO?OQOA_IFIS Ssaonqgmg OCONTROL PLAN
COMMENCE INSTALLING LANDSCAPING ELEMENTS. X + . 10+
9. PLAN: METROPOUITAN CORRIDOR — LANDSCAPE PLAN STA 8400 TO STA 9+50
PHASE 3: REMOVE REMAINING HOT-MIX ASPHALT (PREVIOUSLY RETAINED FOR SITE ACCESS) AND UNSUITABLE MATERAILS. 10. PLAN: METROPOLITAN CORRIDOR — LIGHTING PLAN STA 8+00 TO STA 9+50
ENSURE REMOVAL IS STAGED TO PREVENT DAMAGE TO FINAL GRADED AREAS. ]; : gllg%LCLTAN]ECELTJg ?E;AI]}:AFFIC CONTROL AND PROTECTION FOR SIDE ROADS
COMPLETE INSTALLING TOPSOIL, EXCELSIOR BLANKET AND SEEDING ON DISTURBED AREAS. . ggsfgﬂor(ﬂfc A?g) SSTIF(%;EEE FOR FLAGGING OPERATIONS. AT WORK ZONE
PHASE 4: REMOVE EXISTING SIDEWALK, DRIVEWAY APRON AND CURB AND GUTTER AT SITE ACCESS TO CEDAR LAKE ROAD. OPENINGS
14, DISTRICT 1 (TC-22) TEMPORARY INFORMATION SIGNING
PHASE 5: INSTALL REPLACEMENT SIDEWALK, RESTORE DRIVEWAY APRON AREA AND INSTALL CURB AND GUTTER AT SITE 15. DISTRICT 1 (BM—14) METHOD OF FLAGGING
ACCESS TO CEDAR LAKE ROAD. ] 18-18.  CROSS SECTIONS: METROPOLITAN CORRIDOR
S8 i 3
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