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PROCESSING PC CONC SUB BASE AGGERGATE HOT-MIX HOT-MIX HOT-MIX | HOT-MIX
MODIFIED |PORTLAND| PAVEMENT GRANULAR |BASE COURSE ASPHALT ASPHALT ASPHALT | ASPHALT
L.OCATION SOILS CEMENT 10 IN TY A TYPE B PAVEMENT] PROT |SURFACE COURSE | BINDER COURSE | SHLDS SHLDS LOCATION AREA
12 IN JOINTED 4 IN 12 IN FABRIC COAT MIX C, NTO 1L-19, N7G [ 8"
(SQ YD) (TON) (SQ YD (SQ_YD) (SQ YD (SQ YD) | (SQ YD) (TON) (TON} (TON} (TON) (SQ YD)
BISSELL STREET BISSELL STREET
STA. 116+00.00 TO STA, 133+05.77 5117.3 230.3 4548.7 5117.3 0.0 4548.7 4548.7 0.0 0.0 763.8 0.0 COMBINATION CURB AND GUTTER, B-6.24 250 |
STA. 133+21.77 10 STA. 133+51.85 30.5 4.1 0.0 0.0 0.0 0.0 0.0 1.3 42.8 3.5 0.0
STA. 133+51.95 TO STA. 147+30.89 8385.5 377.3 7463.2 8385.5 309.5 7463.2 1463.2 21.9 83.4 526.0 Ko COMBINATION CURB AND GUTTER, B-6.12, REVERSE 160
ILLINOIS ROUTE 3 PORTLAND CEMENT CONCRETE PAVEMENT, 10” JOINTED 12012
STA. 102+92.44 10 STA. 108+21.94 531.0 23.9 0.0 0.0 0.0 0.0 0.0 74.3 282.4 0.0 126.8 | CONCRETE MEDIAN SURFACE, 4 INCH 341
STA. 111+87.85 T0 STA. 115+34.30 195.0 8.8 0.0 0.0 0.0 0.0 0.0 18.2 0.0 0.0
— DRIVEWAY PAVEMENT 105
TOTAL 14319 644 12012 13503 310 12012 12012 126 478 1303 27 )
TOTAL 12868
COMBINATION CURB AND GUTTER SCHEDULE MANHOLE AND INLET SCHEDULE
CURB & GUTTER INLETS, SPECIAL PRECAST REINFORCED PRECAST REINFORCED
TYPE 1 TYPE 2 TYPE 3 CONCRETE FLARED END SECTION CONCRETE FLARED END SECTION
LOCATION TYPE STRUCTURE 4'X4’ 10°X10° ELLIPTICAL, EQUIVALENT ROUND SIZE
B-6.12 TYPE D LOCATION AREA FLT SLB TP 18”7 157 487 607
REVERSED | B-6.24 {EACH) (EACH) (EACH) (EACH) (EACH) (EACH) (EACH)
(Foon | (FOOT) BISSELL STREET
BISSELL STREET
FES-1 STA. 127+16.84 - 26.44 LT 1
STA, 144+07.88 - 01.40° RT 10 STA, 147+15.86 - 01.40° RT 308.0 FES=2 STA. 127+16.84 - 27.94 RT 1
STA. 144+07.88 - 09.00° LT TO STA. 147+15.86 ~ 05.02° LT 308.2 FES-3 STA. 133%70.00 = 27.50" LT i
STA. 146496.20 - 36.20° LT 10 STA. 147+12.15 - 38.58° LT 17.5 FES-4 STA. 133+70.00 - 27.80" RT i
STA. 146496.20 - 36.20° LT T0O STA. 147+08.49 - 49.58" LT 19.8 FES-5 STA. 136+71.90 - 67.62° L1 R
STA. 147+08.49 - 49.58° LT T0 STA. 147+2.15 - 38,58’ LT 12.7 S-1 STA, 136471906~ 25507 LT 1
STA. 147+11,03 - 31.08° LT 10 STA. 147+24.11 - 29.30’ RT 14.9 — FES-6 STA. 136+71.90 - 39.00° RT 1
STA. 147+11.03 - 31.08° LT 10 STA. 147+28.65 - 43.04° RT 23.1 S-2 STA. 139+00.00 - 25.91 LT i
STA. 147+24.11 - 29.30° LT T0 STA. 147+28.65 - 43.04’ RT 15.2 5-3 STA. 139469.30 - 36.75 LT 1
STA. 144+31.71 ~ 40.40° RT TO STA. 146+54.39 - 40.40° RT 222.1 $-4 STA. 139+69.30 - 38.75 R1 1
STA. 146+54.39 - 40,40’ RT 70 STA, 147+42.10 - 118,32" RT 178.1 FES-7 STA. 139769.30 ~ 58.00° RT i
STA. 146+00.83 - 30.00° LT TO STA. 146+93.64 - 105.69° LT 134.1 FES-8 STA. 140+43.81 - 55.39° LT
FES-I0 [STA. 140+53.89 - 53.03 LT 1
ILLINOIS ROUTE 3 FES-11 |STA. 141+00.00 - 35.11 LT 1
T FES-9 STA, 146+13.47 - 85.18° LT i
STA. 111+87.85 - 8.00° RT TO STA. 114+52.40 - 00.24' LT 264.7 S-5 STA, 146+16.25 = 34,06 LT 1
S-6 STA. 146+16.25 - 42.40" RT 1
TOTAL 719 750 ,
TOTAL 2 2 z 8 1 T 1
SIGN SCHEDULE ENTRANCE SCHEDULE TRENCH BACKFILL SCHEDULE
PROPOSED SIGN | METAL POSTS | TELESCOPING | BASE FOR LOCATION e PCC DRIVEWAY LOCATION VOLUME
LOCATION LT /| OFFSET |DESCRIPTION| PANEL |SIGN ASSEMBLY STEEL TELES STEEL PAVEMENT
RT TYPE TYPE B SIGN SUPPORT |SIGN SUPPORT WIDTH 8 IN DISTANCE (cy YD
(FT) (SQ FN (FOOT) (FOOT) (EACH) FD (SQ YD) TSRl STREET
BISSELL STREET BISSELL STREET
CE @ 134+04.91 LT 18.0 A = 7o
STA. 124+50.00 RT 22.0 R2-1-2430 5 1 e 13.5 STA. 136+65.74 TO STA. 136+78.11 38.3 STORM_SEWER SCHEDULE 94
STA. 124+50.00 LT 22.0 R2-1-2430 5 1 @ 13.5
STA. 131+90.81 RT 20.0 Wi0-1-36 9 1 e 13.5 TOTAL 105 FIFE CULVERT SCHEDULE 14
STA. 134436.77 LT 20.0 Wi0-1-36 9 1 e 13.5
STA. 139+50.00 (T 238 R2-1-5430 5 e 13.5 PIPE CULVERT REMOVAL SCHEDULE 332
STA. 139+50.00 RT 33.4 R2-1-2430 5 1 e 135
STA. 142+89.22 LT | 62.3 RI-1-30 5 L e 13.5 TOTAL 440
STA. 144+10.00 LT 3.8 R4-7-2430 5 9.5 1
STA. 144+40.00 LT 3.8 R3-1100L-24 4 9.5 1 3 QUANTITY SCHEDULES
STA. 144+40.00 RT | 44.0 [R3-1100L-24| 4 e 135 Juneau, dssociates, Inc. E.C. BISSELL STREET
STA. 147+18.18 LT 1.6 R4-7-2430 5 9.5 1 B Sl S PR K e U MADISON, ILLINOIS
¢ R SECTION No. 05-00001-00-WH
ILLINOIS ROUTE 3 T o :
STA. 105+56.97 RT 1.6 R3-1100L-24 4 1 e 13.5 o T DaTE T 57 AEARKS NOT TG SCALE
DSN.BY:  BFK [DATE  1/19/07 SHEET
TOTAL 66 122 29 3 DWN.BY.  RKR |DATE  1/18/07 20
CHK'D: BFK |DATE:  1/18/07
DW8G. NC, J0B NO. E061300 {BGN. NAME:COMBSCH [OF 102 SHTS




