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NOTES
Lifting loops shall be 2-%"" $-270 ksi strands, as shown.
34 - #4 A bars at 9" cts. Top 68 - #4 A bars at 4%" cts. Bottom Reinforcing steel shali conform fo ASTM A (IL MOD), Grade 60.
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SLAB REINFORCEMENT Keyway surfaces shall be cieaned to remove form oil or other bond breaking matericl prior to
shipment of the slabs. Cleaning shal! be done by sandblasting the keyway areas between top of the
7" slab and the bottom edge of the key.
: Corrosion Inhibitor, per Article 1020,05(b)(12) of the Stundard Specifications. shall be used in the APPROACH DETAILS
_3 concrete Tor precast concrele bridge slabs. Il 34 OVER BANKSTON CREEK
N Required Strength, fe, shall be 4500 p.s.i.
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