



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 4, 2012

SUBJECT: Various Routes
Section D 7 REFLECTOR REPL 2013-04
Various Counties
Contract No. 46217
Item No. 53, August 3, 2012 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised sheets 2 and 12 of the Fold-up Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.", with the initials "P.E." written in a smaller font to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Justan Mann; Mike Renner; Estimates

TBW/DB/ks

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

46217

State Job # - C-60-004-13

Project Number

Route

County Name - VARIOUS- -

VARIOUS

Code - 0 - -


*REVISED: JULY 19, 2012

District - 0 - -

Section Number - D7 REFLECTOR REPL 2013-04

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
67100100	MOBILIZATION	L SUM	1.000				
78100100	RAISED REFL PAVT MKR	EACH	919.000				
*REV 78100300	REPLACEMENT REFLECTOR	EACH	9,755.000				
78300200	RAISED REF PVT MK REM	EACH	8,836.000				

SUMMARY OF QUANTITIES

<u>CODE</u> <u>NUMBER</u>	<u>ITEM</u>	<u>UNIT</u>	07A01 100% STATE 0021 <u>QUANTITY</u>
67100100	MOBILIZATION	L SUM	1
78100100	RAISED REFLECTIVE PAVEMENT MARKER	EACH	919
78100300	REPLACEMENT REFLECTOR	EACH	9,755 
78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	EACH	8,836

 REVISED 7/18/12

D7 - RAISED REFLECTIVE PAVEMENT MARKERS

DATE: 3/30/2012

INSPECTORS:

Neil Sandschafer

LOC #	ROUTE	COUNTY	LOCATION	MILEPOST		REFLECTOR		COMPLETE RPM	NOTES
				FROM	TO	WHITE	YELLOW		
20	IL 140	FAYETTE	BOND CO. LINE TO PAVING JOINT @ NE CORNER COURTHOUSE	0.00	9.86		667	67	NEW CASTINGS - 10%
21	IL 185	FAYETTE	U.S. 40 E. OF BLUFF CITY TO IL 37 IN FARINA	15.66	35.05	124	1,850	198	40' SPACING IN ST. PETER & FARINA NEW CASTINGS - 10%
						124	2,517	265	PAGE 6 TOTAL

REFLECTOR		COMPLETE RPM
WHITE	YELLOW	
26,091	29,207	9,755
		JOB TOTAL

CONTRACT QUANTITY TOTALS		
PAY ITEM #	DESCRIPTION	UNIT QUANTITY
67100100	MOBILIZATION	L SUM 1
78100100	RAISED REFLECTIVE PAVEMENT MARKER	EACH 919
78100300	REPLACEMENT REFLECTOR	EACH 7,975
78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	EACH 8,836

△ REVISSED 7/18/12