

SCHEDULE OF QUANTITIES - ROADWAY SIGNING

SIGN NO.	STATION	SIGN PANEL - TYPE 1	SIGN PANEL - TYPE 2	SIGN PANEL - TYPE 3	REMOVE SIGN PANEL ASSEMBLY-TYPE A	REMOVE SIGN PANEL ASSEMBLY-TYPE B	REMOVE SIGN PANEL-TYPE 1	REMOVE SIGN PANEL-TYPE 2	REMOVE SIGN PANEL-TYPE 3	MILE POST MARKER ASSEMBLY	STRUCTURAL STEEL SIGN SUPPORT-BREAKAWAY	WOOD SIGN SUPPORT	OVERHEAD SIGN STRUCTURE - SPAN TYPE III-A (5'-0" X 7'-0")	CONCRETE FOUNDATIONS	DRILLED SHAFT CONCRETE FOUNDATIONS	REMOVE OVERHEAD SIGN STRUCTURES - SPAN	REMOVE GROUND MOUNTED SIGN SUPPORT	REMOVE CONCRETE FOUNDATION - GROUND MOUNT	REMOVE CONCRETE FOUNDATION - OVERHEAD	OVERHEAD SIGN STRUCTURE, CANTILEVER TYPE (STEEL) (30 FT)	FOUNDATION FOR OVERHEAD SIGN STRUCTURE, CANTILEVER TYPE IV-BW
		SO FT	SO FT	SO FT	EACH	EACH	SO FT	SO FT	SO FT	EACH	POUND	FOOT	FOOT	CU YD	CU YD	EACH	EACH	EACH	EACH	FOOT	CU YD
		72000100	72000200	72000300	72400100	72400200	72400310	72400320	72400330	72600100	72700100	73000100	73300300	73400100	73400200	73600100	73700100	73700200	73700300	JS733B30	JS734B10
EB-IL173-WP-18	2045+72	9										20									
EB-IL173-WP-19	2047+20		16					16				19					1				
EB-IL173-WP-20	2019+37	5										18									
WB-IL173-WP-01	2012+00		10									18									
WB-IL173-WP-02	2013+56	2.19			1							19					1				
WB-IL173-WP-02	2013+56	4																			
WB-IL173-WP-02	2013+56	3.75																			
WB-IL173-WP-03	2015+15	9										18									
WB-IL173-TS-04	2016+42				1												1				
WB-IL173-TS-04	2016+42																				
WB-IL173-WP-05	2018+31	9										18									
WB-IL173-WP-06	2019+65	7			1							18					1				
WB-IL173-WP-06	2019+65	3.5																			
WB-IL173-WP-07	2021+00	7.5					7.5					18					1				
WB-IL173-TS-08	2021+88						9										1				
WB-IL173-TS-09	2024+84						9										1				
WB-IL173-TS-10	2026+72						5										1				
WB-IL173-WP-11	2026+65						9										2				
WB-IL173-BS-12	2028+00			80					80		475										
WB-IL173-TS-13	2033+21						9										1				
WB-IL173-WP-14	2034+29						4.5										2				
WB-IL173-WP-14	2034+29						9														
WB-IL173-WP-14	2034+29								40												
WB-IL173-WP-15	2034+50	2			1							18					1				
WB-IL173-WP-15	2034+50	5																			
WB-IL173-WP-16	2035+00	2										20									
WB-IL173-WP-16	2035+00	2																			
WB-IL173-WP-16	2035+00	4																			
WB-IL173-WP-16	2035+00	2.2																			
WB-IL173-TS-17	2036+33						5										1				
WB-IL173-TS-18	2037+18						7.5										1				
WB-IL173-WP-19	2042+12	2										21									
WB-IL173-WP-19	2042+12	2																			
WB-IL173-WP-19	2042+12	2																			
WB-IL173-WP-19	2042+12	4																			
WB-IL173-WP-19	2042+12	2.2																			
WB-IL173-WP-20	2044+85						9										2				
WB-IL173-WP-20	2044+85								40												
WB-IL173-WP-21	2022+55	7.5										18									
WB-IL173-WP-22	2038+48	5										18									
NB-RAMP-WP-01	56+25	6.25										17									
NB-RAMP-WP-02	57+00		19.25									18									
NB-RAMP-WP-02	57+00				1												1				
NB-RAMP-WP-03	57+52		10									17									
NB-RAMP-WP-04	58+50	8.75					6					17					1				
NB-RAMP-WP-05	58+50	8.75										17									
SB-RAMP-WP-01	151+54		12									19									
		301.81	743.5	5363.5	2	17	250	458.5	3214.75	21	7775	1197	381	51	48	3	106	14	6	26.5	16.3

BOWMAN, BARRETT & ASSOCIATES INC.
 CONSULTING ENGINEERS
 Chicago, Illinois
 312.228.0100
 www.bbandainc.com



FILE NAME = \$FILES\$	USER NAME = default	DESIGNED - TF	REVISED -
		DRAWN - TF	REVISED -
	PLOT SCALE = H=1"=10' V=1"=5'	CHECKED - RGR	REVISED -
	PLOT DATE = 6/20/2012	DATE - 6/19/2012	REVISED -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

SIGNING SCHEDULE

SCALE: NA SHEET NO. 4 OF 4 SHEETS STA. NA TO STA. NA

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94	49-1-R-1	LAKE	677	267
CONTRACT NO. 60L77				
ILLINOIS FED. AID PROJECT				

S:\1101\95-CADD\60L77 IL 173\60L77 Sheets\166L77-ht-signing schedule.dgn