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TEMPORARY INTERCONNECT PLAN

IL RTE 173 - HUNT CLUB ROAD TO I-94 RAMP "A"

I

DRILL EXISTING
HEAVY-DUTY

HANDHOLE (1)

SEE NOTES
4, 5 AND 6

NOTES (CONTD.) :

6. RELOCATE WIRELESS TRANSCEIVER FROM EXISTING SIGNAL CABINET TO PROPOSED SIGNAL 
CABINET. INSTALL COAXIAL CABLE BETWEEN ANTENNA AND NEW SIGNAL CABINET. RELOCATION 
OF WIRELESS TRANSCEIVER AND INSTALLATION OF COAXIAL CABLE IS INCLUDED IN THE COST OF
RELOCATE WIRELESS INTERCONNECT (COMPLETE) 

7. WORK AT INTERSECTION OF HUNT CLUB ROAD AND IL ROUTE 173 SHALL BE COMPLETED PRIOR TO 
ACTIVATION OF TEMPORARY SIGNALS AT INTERSECTIONS OF IL ROUTE 173 WITH RAMP B AND RAMP A.

NOTES :

1. CUT AND CAP CONDUITS AT EXISTING DOUBLE HANDHOLE (INCIDENTAL TO CONTRACT).

2. CUT AND CAP CONDUIT AT EXISTING HEAVY DUTY HANDHOLE (INCIDENTAL TO CONTRACT).

3. MAINTAIN ANTENNA ON EXISTING MAST ARM.

4. INSTALL FOUNDATION  AND CONTROLLER CABINET AT STA. 2008+35, 65’ LT. INSTALL SERVICE
CABLE AND GROUNDING CABLE  FROM EXISTING SERVICE TO PROPOSED TRAFFIC SIGNAL CABINET.

5. RELOCATE ALL COMMUNICATION, DETECTION, AND PREEMPTION EQUIPMENT FROM THE EXISTING
SIGNAL CABINET TO THE PROPOSED SIGNAL CABINET. REMOVE ALL CABLES FROM EXISTING SIGNAL
CABINET. CONNECT SERVICE AND FIELD TERMINATION CABLES TO THE PROPOSED SIGNAL CABINET
AND ACTIVATE SIGNAL EQUIPMENT WITH THE PROPOSED CONTROLLER. THIS WORK SHALL BE DONE
IN OFF-PEAK HOURS SAME DAY AS DIRECTED BY THE  ENGINEER. THIS WORK WILL BE INCIDENTAL 
TO THE COST OF THE PROPOSED CABINET.

THE FOLLOWING ITEMS SHALL BE REMOVED BY THE 

CONTRACTOR AND SHALL REMAIN THE PROPERTY OF THE 

AGENCY LISTED BELOW.  THE CONTRACTOR SHALL SAFELY

STORE AND ARRANGE FOR PICK UP OF ALL EQUIPMENT

TO BE RETURNED TO THE LISTED AGENCY AS PER THE TRAFFIC

SIGNAL SPECIFICATIONS

ILLINOIS DEPARTMENT OF TRANSPORTATIONAGENCY: 

REMOVAL NOTES

1

1
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UNINTERRUPTED POWER SUPPLY
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