
 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 331  WILLIAMSON  288  30 

TOTAL

SHEETS

SHEET

NO.RTE.

  (1X-1)R-5,RS-3.N-5,TS-4 

CONTRACT NO. 78203

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

c:\pw_work\pwidot\kelleykd\d0184451\78203-sht-sched.dgn

$USER$USER NAME =

PLOT SCALE = 100.0000 ’ / in.

PLOT DATE = 5/11/2012

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

F.A.P.

         HMA PAVEMENT         

          SCHEDULE -          
              

              

              

              

   

   

        

   

 SCHEDULE PAVEMENTHMA

 3/4" 14 (FULL-DEPTH), PAVEMENTHMA SUBBASE POLYMERIZED POLYMERIZED POLYMERIZED

 ONLY INFORMATIONFOR GRANULAR  SURFACEHMA  BINDERHMA  SURFACEHMA TEMPORARY BITUMINOUS AGGREGATE

LOCATION  HMAPOLY  HMAPOLY HMA  CC&GUNDER MATERIAL REMOVAL, COURSE, COURSE, RAMP MATERIALS  COAT)(PRIME

 STA TOSTA  COURSE,SURFACE  COURSE,BINDER  COURSE,BINDER  BINDERHMA  A,TYPE  1/4"3 IL-19.0  "E",MIX  COAT)(PRIME

 N105MIX"E",  N105IL-19.0,  N90IL-19.0,  N90 IL-19.0,COURSE, 8" N105 N105

TON TON TON TON  YDSQ  YDSQ  YDSQ TON TON  YDSQ GALLON TON

 13IL

EBL

STA 861+86.82 16.8

STA 861+86.82 TO STA 867+17.18 1,143.1 112.4 96.5 102.9 1.7

STA 861+86.82 TO STA 871+11.22 127.1 235.8 933.5 1,506.3 1,506.3

STA 867+17.18 TO STA 871+83.54 1,633.2 160.1 137.2 147.0 2.4

STA 871+11.22 TO STA 872+49.71 15.4 28.2 107.7 183.1 183.1

STA 871+83.54 TO STA 876+84.57 1,703.1 166.9 143.1 153.3 2.6

STA 872+49.71 TO STA 876+20.32 41.8 77.7 310.2 495.0 495.0

STA 876+20.32 TO STA 880+16.17 BK 44.3 81.2 309.9 75.6 527.0 527.0

STA 876+84.57 TO STA 881+22.40 911.7 89.3 76.6 82.1 1.4

STA 880+15.69 AH TO STA 883+25.00 34.7 63.6 243 59.1 413.3 413.3

STA 881+22.40 TO STA 883+25.00 984.6 96.5 82.7 88.6 1.5

STA 883+25.00 42.0

WBL

STA 862+76.01 42.7

STA 862+76.01 TO STA 871+83.87 2,596.7 254.9 218.5 233.7 3.9

STA 862+76.01 TO STA 864+51.33 29.4 53.9 205.9 11.9 350.2 350.2

STA 864+51.33 TO STA 880+15.53 BK 175.2 321.2 1226.6 258.3 2,086.0 2,086.0

STA 871+83.87 TO STA 876+84.36 1,691.1 165.7 142.1 152.2 2.5

STA 876+84.36 TO STA 883+25.00 2,420.5 237.2 203.3 218.2 4.0

STA 880+15.69 AH TO STA 883+25.00 34.7 63.6 242.9 21.2 413.1 413.1

STA 883+25.00 29.5

 TOTALSCHEDULE 5,974.0 5,974.0 13,084.0 1,283.0 1,100.0 131.0 1,178.0 20.0

 SCHEDULE SHOULDERFROM 1214 385

 SCHEDULE PAVEMENT PCCFROM 9154

 SCHEDULE GUTTER & CURBFROM 2781

 TOTALPROJECT 5,974 19,123 13,084 1,283 1,100 131 1,563 20


