	OF SHEETS		NDEX OF SHEETS		F.A.I. SECTION COUNTY TOTAL SHEETS WO. 94/90 2003-029I COOK 344 2 STA. TO STA.
SHEET NO.	DESCRIPTION		DESCRIPTION		STA. TO STA. FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT
1	COVER SHEET	195	TYPICAL SECTIONS (DESIGNATION 1) PROPOSED JOINTS		62581
2	INDEX OF SHEETS	196	TYPICAL PARTIAL PLAN (DESIGNATION 2) AT STAGED ROADWAYS		02301
3	GENERAL NOTES AND STATE STANDARDS	197	TYPICAL PARTIAL PLAN (DESIGNATION 2) AT NON STAGED ROADWAYS		
4 TO 7	SUMMARY OF QUANTITIES	198	TYPICAL PARTIAL PLAN (DESIGNATION 2) AT STAGED & NON STAGED ROADWAYS		
8 TO 13	CIVIL SCHEDULES	199	CLOSURE WALL GENERAL DETAILS		
14 TO 24	ALIGNMENT PLAN	200	SCARIFICATION & OVERLAY TRANSITION DETAILS		
22 TO (23A)	EXISTING AND PROPOSED PLAN	201	TYPICAL DECK SLAB CROSS SECTIONS AND SILICONE JOINT SEALER DETAILS		
24	PROPOSED MAINTENANCE OF TRAFFIC CROSSOVER BETWEEN 31ST ST AND 28TH PL	202	PARAPET REPAIR AND JOINT REMOVAL DETAILS		
25	PROPOSED MAINTENANCE OF TRAFFIC CROSSOVER BETWEEN 13TH ST AND ROOSEVELT RD	203	REINFORCEMENT BAR SCHEDULE SN 016-1117		
26 TO 30	MAINTENANCE OF TRAFFIC PLAN GENERAL NOTES AND TYPICAL SECTIONS	204	REINFORCEMENT BAR SCHEDULE SN 016-1067 & 016-1116		
31 TO 45	MAINTENANCE OF TRAFFIC PLAN - SUBSTAGE IA	205	REINFORCEMENT BAR SCHEDULE SN 016-1115		
46 TO 60	MAINTENANCE OF TRAFFIC PLAN - SUBSTAGE IB	206	REINFORCEMENT BAR SCHEDULE SN 016-1046, 016-1050, 016-1062 & 016-1114		
61 TO 75	MAINTENANCE OF TRAFFIC PLAN - SUBSTAGE IC	207	REINFORCEMENT BAR SCHEDULE SN 016-1113		
76 TO 90	MAINTENANCE OF TRAFFIC PLAN - STAGE II	208	REINFORCEMENT BAR SCHEDULE SN 016-1112		
91 TO 92	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB STAGE I	209	REINFORCEMENT BAR SCHEDULE SN 016-1112 RAMPS A & B		
93 TO 94	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB SUBSTAGE IA	210	REINFORCEMENT BAR SCHEDULE SN 016-1111, 016-1110 & 016-0137		
95	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB STAGE 2	211	SUMMARY OF BILL OF MATERIAL & BAR SCHEDULE		
			FINGER PLATE JOINT PLANS		
96 TO 97	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB STAGE 3	212 TO 260			
98	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB STAGE 4	261 TO 262	DIAPHRAGM REPLACEMENT PIER 4, SN 016-1110		
99 TO 100	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL NB PRESTAGE 3A	263	DIAPHRAGM REPLACEMENT PIER 1, SN 016-1110		
101 TO 103	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE I	264	DIAPHRAGM REPLACEMENT DETAILS		
104 TO 105	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE IA INFORMATION		DIAPHRAGM REPLACEMENT PIER 7, SN 016-1111		
106	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 2 ONLY)	267 TO 268	DIAPHRAGM REPLACEMENT PIER 2, SN 016-1111		
107	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 3	269 TO 270	DIAPHRAGM REPLACEMENT PIER 1, SN 016-1113		
108	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 4	271 TO 272A	DIAPHRAGM REPLACEMENT PIER 26, SN 016-1117		
109	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 2A	273	PIER A13 SN 016-1067 STEEL REPAIR PLAN		
110 TO 115	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SB STAGE 2B	274	PIER A13 SN 016-1067 STEEL REMOVAL DETAILS		
116	DETOUR ROUTE FOR ROOSEVELT RD TO EB I-94/90	275	PIER A13 SN 016-1067 BEARING & PEDESTAL DETAILS		
117	DETOUR ROUTE FOR EB I-94/90 EXIT TO 18TH ST	276	PIER A13 SN 016-1067 DIAPHRAGM/BEAM REPAIR DETAILS		
118	DETOUR ROUTE FOR RAMP C	277	MODULAR EXPANSION JOINT REPAIR SN 016-1046		
119	DETOUR ROUTE FOR RAMP F	278	BAR SPLICER ASSEMBLY DETAILS		
120	DETOUR ROUTE FOR CANALPORT AVE TO EB I-94/90	279 TO 280	ADJUSTING DRAINAGE SCUPPER DETAILS		
121	DETOUR ROUTE FOR RAMP G	281	TEMPORARY CONCRETE BARRIER FOR STAGE CONSTRUCTION		
122	McCORMICK PLACE WEST EXPANSION (FOR INFORMATION ONLY)	282	BRIDGE JOINT SYSTEM - FIXED		
123 TO 137	PROPOSED PAVEMENT MARKING PLAN	283	BRIDGE JOINT SYSTEM - EXPANSION (PREFORMED JOINT SEAL)		
138	SIGNING SCHEDULES	284	BRIDGE JOINT SYSTEM - EXPANSION (ALTERNATE - STRIP SEAL)		
		285	STRIP SEAL EXPANSION JOINT ASSEMBLY DETAILS	•	
139 TO 147	TEMPORARY INFORMATION SIGNING				
148 TO 150	DETOUR INFORMATION SIGNING	286 TO 294	EXISTING PLAN INFORMATION SN 016-1117 & 016-1067		
151 TO 157	EXISTING DRAINAGE SYSTEM DETAILS	295 TO 299	EXISTING PLAN INFORMATION SN 016-1116		
158	VIADUCT KEY PLAN	300 TO 301	EXISTING PLAN INFORMATION SN 016-1115		
159	STRUCTURAL GENERAL NOTES	302	EXISTING PLAN INFORMATION SN 016-1046		
160	STRUCTURAL TOTAL BILL OF MATERIALS	303 TO 305	EXISTING PLAN INFORMATION SN 016-1050, 1062, 1066		
161 TO 173	GENERAL PLANS AND ELEVATIONS	306 TO 307	EXISTING PLAN INFORMATION SN 016-1114		
174 TO 191	PARTIAL DECK PLANS	308 TO 313	EXISTING PLAN INFORMATION SN 016-1113		
192	LOCATION & DESIGNATION OF JOINTS 1	314 TO 316	EXISTING PLAN INFORMATION SN 016-1112		
193	LOCATION & DESIGNATION OF JOINTS 2	317 TO 323	EXISTING PLAN INFORMATION SN 016-1111		
194	TYPICAL SECTIONS (DESIGNATION 1) EXISTING JOINTS	324 TO 330	EXISTING PLAN INFORMATION SN 016-1110		
		331	EXISTING PLAN INFORMATION SN 016-0137		
		332 TO 334	EXISTING PLAN INFORMATION		
		335	TC-8 FREEWAY ENTRANCE AND EXIT RAMP CLOSURE DETAILS		
		336	TC-9TRAFFIC CONTROL DETAILS FOR FREEWAY SINGLE & MULTI-LANE WEAVE		GNO-O
		337	TC-11 TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS (SNOW PLOW RESISTANT)	REVISIONS NAME DATE	ILLINOIS DEPARTMENT OF TRANSPORTATION
		338 TO 339			.I. 94/90 (DAN RYAN EXPRESSWAY
		340	TC-12 MOLITICATION FAVEMENT MARKINGS	. ! ! !	SB DAN RYAN ELEVATED BRIDGE
					PAIR FROM 15TH TO 28TH STREETS
BOWMAN, BARRETT &		341	TC-16 PAVEMENT MARKING LETTERS AND SYMBOLS FOR TRAFFIC STAGING		
CONSULT	TING ENGINEERS Chicago, Illinois	342	TC-17 TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURE	.5	INDEX OF SHEETS
v	312.228.0100 B	343	TC-18 SIGNING FOR FLAGGING OPERATIONS AT WORK ZONE OPENINGS	! ! !	E: = NTS DRAWN BY: RA
		344	TC-22 TEMPORARY INFORMATION SIGNING	DATE	5/25/2006 CHECKED BY: RS