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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. August 4, 2017 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61D96

WILL County

Section 16-00066-00-SW (Romeoville)
Project SRTS-4009(365)

Route FAU 286 (Taylor Road)

District 1 Construction Funds

Sidewalk construction from South Budler Road to North Budler Road in the Village of Romeoville.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



CONTRACT 61D896
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopied January 1, 2017

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction

{Adopted 4-1-16) (Revised 1-1-17)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
106 oIl Of Mat e ialS. e i ieeee ettt e et e et e et e e s st e s e e san e s e ratatarsere b rerareesanes 1
403 Bituminous Surface Treatment (Class A~1, A2, A=3) i 2
420  Portland Cement Concrete PavemMENt ... it s e rr s s e ree s s er s s resserarersennns 3
502 EXCavalion for S rUCIUIES ...t e et e et ee e e e et e e e e e e e an e s eaaaans 5
ISR O%eTawig =il e {0 w110 = T U 7
504  Precast ConCrate SITUCIUN S . e e 10
42 PIPE CUIVEIS oo e ean i1
586 Sand Backfill for Vaulied AbUtments ..o, 12
670 Engineers Field Office and Laborafory ..........ccoooeeoiiii e 14
704 Temporary Concrefe BalTier ......c e 15
888  Pedestrian PuUsSh-BUl on .. e 17

1003 FiNG AQOrEOEEES ..ottt ettt ea e e e e e e aeeeerae e e e e e e e e s e e e e e e e r e e e e e e e e e s aaeteeeeeeeeaansasrrarns 18
1004 COarSE AN A S oottt rrrtttiatasraarrrre s taasaaaasssssraassasasassaasansaaaaaar et e et e e rananenan 19
TOOB  MBEAIS oottt et e b et e e s e e e e e e e ettt et e s e e e eaaerein e aaaaaaereanaraenanns 21
T020  Portland Cament ComOral. ittt e s eres e eat s s s rennesersan s ensnsansesernnnrraneesennnns 22
1103  Portland Cement Concrete EQUIDMENT ..o ceeeecieee s e v e seesssssrs s es e nrns srsasareaasrrsersreaseasnes 24



CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

Adopted January 1, 2017

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
1 X Additional Siate Requirements for Federal-Aid Construction Contracts 26
2 X Subletting of Contracts {Federal-Aid Contracts) 29
3 X EEO 30
4 Specific EEO Responsibilities Non Federal-Aid Contracts 40
5 Required Provisions - State Contracts 45
6 Asbestos Bearing Pad Removal 51
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 52
8 Temporary Stream Crossings and In-Stream Work Pads 53
9 Construction Layout Stakes Except for Bridges 54

10 X Construction Layout Stakes 57

11 Use of Geotextile Fabric for Raifroad Crossing 60

12 Subsealing of Concrefe Pavements 62

13 Hot-Mix Asphalt Surface Correction 66

14 Pavement and Shoulder Resurfacing 68

15 Patching with Hot-Mix Asphalt Overlay Removal 69

16 Polymer Concrete 70

17 PVC Pipeliner : 72

18 Bicycle Racks 73

19 Temporary Portable Bridge Traffic Signals 75

20 Work Zone Public Information Signs 77

21 Nighttime Inspection of Roadway Lighting 78

22 English Substitution of Metric Bolts 79

23 Calcium Chloride Accelerator for Portland Cement Concrete 80

24 Quuality Control of Concrete Mixtures at the Plant 81

25 X AQuality Control/Quality Assurance of Concrete Mixtures 89

26 Digital Terrain Modeling for Earthwork Calculations 105

27 Reserved 107

28 Preventive Maintenance — Bituminous Surface Treatment {A-1) 108

29 Preventive Maintenance — Cape Seal 114

30 Preventive Maintenance — Micro-Surfacing 129

31 Preventive Maintenance — Slurry Seal 140

32 Temporary Raised Pavement Markers 149

33 Restoring Bridge Approach Pavements Using High-Density Foam 150

34 Portland Cement Concrete Inlay or Overlay 153



CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an "X”
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
LRS 1 RSBV ... . e et 158
LRS 2 [] FUMMESNEA EXCAVAHON ..ot ettt e 159
LRS 3 Wark Zone Traific Control SUVEIllANCe ........oiiieiiiiiiie e 160
LRS 4 [ Flaggers iNWOrK ZOMES .........vrvireiiieseeeierieieeie e sieeesnt et e e e e e e e s e st neaeeeee s 161
LRS & [] CoNtract Claims ....uu...e e e e e ee ettt 162
LRS 6 []Bidding Requirements and Conditions for Contract Proposals ............cccccoevveeeereeereeaei 163
LRS 7 [ Bidding Requirements and Conditions for Material Proposals ...........ococuveeveereereeaeen.n. 169
LRS 8 RSBV, e e 175
LRS 9 [ Bituminous SUFAce TreatiMents ..o e ee e, 176
LRS 10 RSNV . e 177
LRS 11 [ EMPIOYMENt PFAGHCES ....o.eeee et 178
LRS 12 [] Wages of Employees on PUBICWOTKS «.....ooiii ittt 180
LRS 13 [] S@lection Of LabOr ..o e oo 182
LRS 14 [ Paving Brick and Concrete Paver Pavements and Sidewalks ...................ccocoiivveriinnn, 183
LRS 15 [ Partial Payments .............oooiiiiiiiiite et e, 186
LRS 16 [_] Protests on LoCal LEHINGS .....vviieiiieeie e e e e R 187
LRS 17 [] Substance Abuse Prevention ProQram........ ... oo 188

LRS 18 [] Multigrade Cold Mix ASPhalt ........cciviiiiee et n et 189



SPECIAL PROVISIONS

TABLE OF CONTENTS
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INDEX LLOCAL ROADS AND STREETS SPECIAL PROVISIONS

LR # Pg# Special Provision Title Effective Revised
LR SDh12 [1 Slab Movement Detection Device Nov. 11, 1884 Jan. 1, 2007
LR SD13 [ 1 Required Cold Milled Surface Texture Nov. 1, 1987 Jan. 1, 2007
LR 107-2 [] Railroad Protective Liability Insurance for Local Lettings Mar. 1, 2005 Jan. 1, 2006
LR 107-4 9 Insurance Feb. 1, 2007 Aug. 1, 2007
LR 108 [1 Combination Bids Jan. 1, 1994 Mar. i, 2005
LR 109 [] Equipment Rental Rates Jan. 1, 2012
LR 212 [l Shaping Roadway Aug. 1, 1969 Jan. 1, 2002
L.R 355-1 [ 1 Bituminous Stabilized Base Course, Road Mix or Traveling Plant Mix ~ Oct. 1, 1973 Jan. 1, 2007
LR 355-2 [] Bituminous Stabilized Base Course, Plant Mix Feb. 20, 1963 Jan. 1, 2007
LR 400-1 [] Bituminous Treated Earth Surface Jan. 1, 2007 Apr. 1, 2012
LR 400-2 [l Bituminous Surface Plant Mix (Class B) Jan. 1, 2008
[.R 400-3 L] Hot In-Place Recycling (HIR) - Surface Recycling Jan. 1, 2012
LR 400-4 {1 Full-Depth Reclamation (FDR) with Emulsified Asphalt Apr. 1, 2012 Jun. 1, 2012
LR 400-5 [] Cold In-Place Recycling (CIR) With Emulsified Asphalt Apr. 1,2012 Jun. 1, 2012
LR 400-6 [] Cold In Place Recycling (CIR) with Foamed Asphalt June 1, 2012
LR 400-7 [] Full-Depth Reclamation (FDR) with Foamed Asphalt June 1, 2012
LR 400-8 ] Pulverization Jan. 24, 2017
LR 402 [] Salt Stabilized Surface Course Feb. 20,1963 Jan. 1, 2007
LR 403-1 O SPuarizcn?eZ;oﬁIe Milling of Existing, Recycled or Reclaimed Flexible Apr. 1, 2012 Jun. 1, 2012
LR 403-2 [] Bituminous Hot Mix Sand Seal Coat Aug. 1, 1969 Jan. 1, 2007
LR 403-3 ] Preventive Maintenance - Bituminous Surface Treatment Julv 1. 2016

(A_1) U y 1
LR 406 [1 Filling HMA Core Holes with Non-Shrink Grout Jan. 1, 2008
LR 420 [] PCC Pavement (Special) May 12, 1964  Jan. 2, 2007
LR 442 [] Bituminous Patching Mixtures for Maintenance Use Jan. 1, 2004 Jun. 1, 2007
LR 451 [J Crack Filling Bituminous Pavement with Fiber-Asphalt Oct. 1, 1991 Jan. 1, 2007
LR 5031 [.] Furnishing Class S| Concrete Oct. 1, 1973 Jan. 1, 2002
LR 503-2 [.] Furnishing Class Si Concrete (Short Load) Jan. 1, 1989 Jan. 1, 2002
LR 542 [l Pipe Culverts, Type (Furnished) Sep. 1, 1964 Jan. 1, 2007
LR 542-1 [l Pipe Culverts, Special Apr. 1, 2016
LR 663 [l Calcium Chioride Applied Jun. 1, 1958 Jan. 1, 2007
LR 702 % Coenstruction and Maintenance Signs Jan. 1, 2004 Jun. 1, 2007
LR 1000-1 Cold In-Place Recycling (CIR) and Full Depth Reclamation {FDR)

with Emulsified Asphalt Mix Design Procedures Apr. 1, 2012 Jun. 1, 2012
LR 1000-2 [] Cold In-Place Recycling (CIR) and Full Depth Reclamation (FDR) June 1. 2012

with Foamed Asphalt Mix Design Procedures '
LR 1004 [] Coarse Aggregate for Bituminous Surface Treatment Jan. 1, 2002 Jan. 1, 2007
LR 1030 [ Growih Curve Mar. 1,2008  Jan. 1, 2010
LR 1032-1 [] Emuisified Asphalts Jan. 1, 2007 Feh. 7, 2008
LR 1102 [l Road Mix or Traveling Plan Mix Equipment Jan. 1, 2007
LR 80029-1 [J Disadvantaged Business Enterprise Participation for Local Lettings Aug. 26, 2016



The following special provisions indicated by an “x" are applicable to this contract.

BDE SPECIAL PROVISIONS

An *

provision for the letting.

Special Provision Title

Accessible Pedestrian Signals (APS)
Adjusting Frames and Grates
Aggregate Subgrade Improvement
Automated Flagger Assistance Device

“ | Bituminous Materials Cost Adjustments’

Bridge Demalition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case li (Non-Friable Asbestos)

Building Removal-Case !li {Friable Asbestos}

Building Removal-Case 1V (No Asbestos)

Butt Joints

X
16 | X
19 | X

| Fuel Cost Adjustment

| Hot-Mix Asphalt = Quality Control for Performance

| Compensable Delay Costs

Completion Date (via calendar days)
Completion Date (via calendar days)} Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

Concrete End Sections for Pipe Culverts
Concrete Mix Design — Department Provided
Consiruction Air Quality — Diesel Retrofit
Disadvaniaged Business Enterprise Participation
Dowel Bar Inserter

Grooving for Recessed Pavement Mar mgs T
Hot-Mix Asphalt — Density Testing of Longitudinal Joints

Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits -
Jobsite Sampling

Hot-Mix Asphalt — Tack Coat

Light Tower

Longitudinal Joint and Crack Fatching
Mast Arm Assembly and Pole

Material Transfer Device

Moisture Cured Urethane Paint System
Pavement Marking Blackout Tape
Pavement Marking Removal

Pavement Marking Tape Type IV
Portable Changeable Message Signs
Portland Cement Concrete Bridge Deck Curing

Portland Cement Concrete Partial DepthH Mix A hal Pa hmg .
| Portland Cement Concrete Sidewalk: -

Preformed Plastic Pavement Mark:ng Type D - Inlaid
Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAF) and Reclaimed Asphalt
Shingles (RAS)

Speed Display Traiter

~ | Steel Cost Adjustme:

Steel Plate Beam Guardrail
Surface Testing of Hot-Mix Asphalt Overlays

Al

indicates a new or revised special

Jan. 1, 2013
Jan. 1, 2012

June 1, 2010
Sept. 1, 2000

Jan. 1, 2017

Nov. 1, 2012
Jan. 1, 2010
Nov. 1, 2014

Nov. 1, 2016
July 1, 2016
April 1, 2014
July 1, 2016

June 15, 1999

Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
April 1, 2012
Nov. 1, 2016
April 1, 2015

____‘__Apl‘li 1,2014 A
AN 1 2017

April 1, 2012
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 20086
Nov. 1, 2012

April 2, 2014

CApHl L2009 ¢

Effective Revised
April 1,2003 Jan. 1, 2014
April 1, 2017
April 1, 2012 April 1, 2016
Jan.1,2008
. ;2006 " 'Aug. 1,2017
July 1, 2009
Sept. 1, 1990  April 1, 2010
Sept. 1,1880  April 1, 2010
Sept. 1, 1990  April 1, 2010
Sept. 1,1990  April 1, 2010
July1 2016

'Apnl1;2008""”ﬁ
April 1, 2008
April 1, 2012

July 1, 2016

April 1, 2016
April 1, 2016
Nov. 1, 2014
July 2, 2016

Aug::1;2017.
Aug. 1, 2014
April 1, 2016
April 1, 2017

~April 2, 2017,

April 1, 2016

Aug. 1, 2014
Jan. 1, 2010
April 1, 2016

April 1, 2016
Aprit 1, 2017
Jan. 1, 2017
April 1,2016

“April 1, 2016

Jan. 1, 2006

April 1, 2016

mJan 1, 2017

“Jan. 1, 2017
Jan. 1, 2013

April 1, 2016



Eile

Nam
80298

13

20338
80318
80381
80380
80288
80302
80071

Eile
Name
30360
80363

80358

80364
80342

80370
80361

80365
80353
80372

80373
80374
80375
80362
80355

Pg. Special Provision Title Effective Revised
Temporary Pavement Marking (NOTE: This special provision was April 1, 2012 April 1, 2017
previously named “Pavement Marking Tape Type IV")
Training Special Provision Qct. 15, 1975
Traversable Pipe Grate Jan. 1, 2013 April 1, 2014
Traffic Barrier Terminal, Type 1 Special Jan. 1, 2017
Tubular Markers Jan. 1, 2017
Warm Mix Asphalt Jan. 1, 2012 April 1, 2016
33 | X | Weekly DBE Trucking Reports June 2, 2012 April 2, 2015
34 | X |Working Days Jan. 1, 2002
The following special provisions have been deleted from use:
802839 Wet Reflective Thermoplastic Pavement Marking
The following special provisions are in the 2017 Supplemental Specifications and Recurring Special Provisions.
Special Provision Title New Location Effective Revised
Coarse Aggregate Quality Article 1004.01 July 1, 2015
Engineer's Field Office Article 670.07 April 1, 2016
Equal Employment Opportunity Recurring CS #1 and #5 April 1, 2015
Errata for the 2016 Standard Specifications Supplemental April 1, 2016
Mechanical Side Tie Bar Inserter Articles 420.03, 420.05, and Aug. 1, 2014 April 1, 2016
1103.19
Mechanical Splicers Article 1006.10 July 1, 2016
Overhead Sign Structures Certification of Metal Article 106.08 Nov. 1, 2015  April 1, 2016
Fabricator
Pedestrian Push-Button Article 888.03 Aprit 1, 2016
Portland Cement Concrete Inlay or Overlay Recurring CS #34 Jan. 1, 2015 April 1, 2018
Preventive Maintenance — Bituminous Surface Recurring CS #28 Jan. 1, 2009  July 1, 2016
Treatment (A-1)
Preventive Maintenance — Cape Seal Recurring CS #29 Jan. 1, 2009  July 1, 2016
Preventive Maintenance — Micro Surfacing Recurring CS #30 Jan. 1, 2009  July 1, 2016
Preventive Maintenance — Slurry Seal Recurring CS #31 Jan. 1, 2008 July 1, 2016
Steel Slag in Trench Backfill Articles 1003.01 and 1003.04  Jan. 1, 2016
Temporary Concrete Barrier Articles 704.02, 704.04, Jan. 1, 2015 July 1, 2015
704.05, and 704.06

The following special provisions require additional information from the designer.

The additional information needs to be

included in a separate document attached to this check sheet. The Project Development and Implementation section will then
include the information in the applicable special provision. The Special Provisions are:

Bridge Demolition Debris
Building Removal-Case |
Building Removal-Case
Building Removal-Case ||

[ ]
¢ Completion Date
L ]
L]

DBE Participation

Building Removal-Case IV

Completion Date Plus Working Days

Material Transfer Device

Training Special Provisions
Working Days

Railroad Protective Liability Insurance



Wesl Taylor Road
Sectiond#: 16-00066-00-SW
Village of Romeoville

Will County

STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction”, adopted April 1, 2016 (hereinafter referred to as the Standard Specifications); the latest
edition of the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways"; the
“Manual of Test Procedures for Materials” in effect on the date of the invitation for bids, the
Supplemental Specifications and Recurring Special Provisions in effect on the date of the invitation for
bids, indicated on the Check Sheet and included herein which apply to and govern the construction of
Various Local Roads in the Village of Romeoville, Section Number 16-00066-00-SW, Contract No.
61D96, Job No. C-91-112-17, Project No. SRTS-4009(365) in Will County, and in case of conflict with
any part or parts of said specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF IMPROVEMENT
This project is located in the Village of Romeoville in Will County. The project limits are located along
West Taylor Road (FAU 286). The gross and net length of improvements are a total of 1,320 feet (0.25

miles). See the location map on the cover sheet of the project plans for detailed project location
information.

DESCRIPTION OF PROJECT

This work consists of the installation of 5-foot-wide PCC sidewalks, detectable warnings, curb and gutter
removal and replacement, pavement marking, earth excavation, seeding, restoration and related work
necessary to complete the project as shown on the plans and as described herein.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and

Highways", any special details and Highway Standards contained in the plans, and the Special Provisions
contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following Highway
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special
Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning
work.

STANDARDS:
701006-05, 701301-04, 701501-06, 701801-06 & 701901-06

DETAILS:
Traffic Control and Protection for Sideroads, Intersections and Driveways (TC-10),



West Taylor Road
Sectiondf; 16-00066-00-SW
Village of Romeoville

Will County

SPECIAL PROVISIONS:
Maintenance of Roadways

RECURING SPECIAL PROVISIONS:
Work Zone Traffic Control

MAINTENANCE OF ROADWAYS
Effective: September 30, 1985
Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for
normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow
removal operations. Traffic control and protection for maintenance of roadways will be provided by the
Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such items,
including the accompanying traffic control and protection required by the Engineer, will be paid for in
accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project have
provided the following information in regard to their facilities and the proposed improvements. The
tables below contain a description of specific conflicts to be resolved and/or facilities which will require
some action on the part of the Department’s contractor to proceed with work. Each table entry includes
an identification of the action necessary and, if applicable, the estimated duration required for the
resolution.

UTILTIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the
contract. The company has been notified of all conflicts and will be required to obtain the necessary
permits to complete their work; in some instances, resolution will be a function of the construction
staging. The responsible agency must relocate or complete new installations as noted in the action
column; this work has been deemed necessary to be complete for the Department’s contractor to then
work in the stage under which the item has been listed.

Stage 1
STAGE / : RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION

No Conflicts
Anticipated




West Taylor Road
Section#: 16-00066-00-SW
Village of Romeoville

Will County

The following contact information is what was used during the preparation of the plans as provided by the

Agency/Company responsible for resolution of the conflict.

Agency/Company Name of contact | Address Phone e-mail address
Responsible to
Resolve Conflict
NiCor Gas Bruce Koppang 1844 Ferry Road | 630-388-3046 bkoppan @southernco.com
Naperville, IL
60563
Comcast Robert Stoll 688 Industrial Dr, | 224-229-5849
Elmhurst, IL
60126
AT&T Janet C. Ahern 1000 Commerce | 630-573-6414 Jal763 @att.com
Dr.
Oak Brook, IL
60523
ComEd Miseal 1910 Briggs | 708-235-2692 Miseal.hernandez@comed.com
Hernandez Street
Joliet, 11, 60433

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan included
for the contract. The information provided is not a comprehensive list of all remaining utilities, but those
which during coordination were identified as ones which might require the Department’s contractor to
take into consideration when making the determination of the means and methods that would be required
to construct the proposed improvement. In some instances, the contractor will be responsible to notify the
owner in advance of the work to take place so necessary staffing on the owners’ part can be secured.

Stage 1
STAGE/
LOCATION TYPE DESCRIPTION OWNER ACTION
. . Utility Company . .
Along Taylor Road | Comast {Fiber Optic Cable) Verify Depth with
under new sidewalk | Cable Utility.




West Taylor Road
Section#: 16-00066-00-SW
Village of Romeoville

Will County

The following contact information is what was used during the preparation of the plans as provided by the

owner of the facility.

Agency/Company Name of contact | Address Phone e-matil address
Responsible to
Resolve Conflict
NiCor Gas Bruce Koppang 1844 Ferry Road | 630-388-3046 | bkoppan@southernco.com
Naperville, 1L
60563
Comcast Robert Stoll 688 Industrial Dr., i 224-229-5849
Elmhaurst, iL
60126
AT&T Janet C. Ahern 1000 Commerce | 630-573-6414 Jal763@att.com
Dr.
Oak Brook, IL
60523
ComEd Miseal 1910 Briggs | 708-235-2692 | Miseal.Hernandez@comed.com
Hernandez Street
Joliet, XL 60433

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account in the
bid as this information has also been factored into the timeline identified for the project when setting the

completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction
shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin on the
date of the executed contract regardless of the status of the utility relocations. The responsibie agencies
will be working toward resolving subsequent conflicts in conjunction with contractor activities in the
number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor. A
utility kickoff meeting will be scheduled between the Department, the Department’s contractor and the
utility companies. The Department’s contractor is responsible for contacting J.U.L.LE. prior to any and
all excavation work,

DETECTABLE WARNINGS

This item shall consist of the placement of detectable warning plates in the sidewalks in accordance with
the IDOT Standard for Curb Ramps and Sidewalks. The detectable warning plate(s) shall be red in color
and meet the Village of Romeoville Standards which are as follows: The Contractor shall furnish and
install detectable warning plates manufactured by East Jordan Iron Works, Heavy Duty Load Rating,
Duralast detectable warning plates, Brick Red Powder Coating RAL 3016. The Contractor is responsible
for the installation of the device according to the manufacturer’s specifications and the handicap ramp as
described in the contract plans and specifications. All detectable warning plates shall be approved by the
Engineer as coordinated with the Village of Romeoville Public Works Department.

This work will be paid for at the contract unit price per SQUARE FOOT for DETECTABLE
WARNINGS and will include all materials, equipment and labor required to complete the work as
specified above,




West Taylor Road
Section#; 16-00066-00-SW
Village of Romeoville

Will County

SAW CUT JOINTS

The removal and/or replacement of any driveways, pavement, curb, sidewalk, etc. shall be accomplished
by means of a saw cut joint, at the Direction of the Engineer. This work will not be paid for separately,
but shall be included in the unit price bid for the various items being removed.

SEEDING (COMPLETE)

Description. This work shall consist of the restoration of the grassed areas adjacent to the new
sidewalks, curb or combination concrete curb and gutter, driveways installed and any parkways

that are replaced as part of this contract. All areas shall be restored with four-inches (4") of

topsoil and seeding, class 1A nitrogen/phosphorus and potassium and erosion control blanket. This work
shall be done according to Section 211 and 250 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price per SQ YD for SEEDING
(COMPLETE), and shall inciude all materials, labor, equipment, topsoil, seeding, erosion control
blanket and nitrogen/phosphorus and potassium.

EARTH EXCAVATION (SPECIAL)

This work shall consist of the removal and disposal of all existing materials needed to construct the
sidewalk and any necessary re-grading. This work shall be as specified and in accordance with applicable
portions of Section 202 of the Standard Specifications and at the direction of the Engineer. Earth
Excavation (Special) shall include removal and disposal of all existing materials and re-grading.
Measurement shall be per Article 202.07(a) Contract Quantities.

During the course of performing this item, the contractor shall remove any wooden posts, bushes or
shrubs that conflict with the installation of proposed sidewalk at the direction of the Engineer. This work
shall be considered included in the cost of this pay item.

The work described above will be paid for at the contract unit price bid per CUBIC YARD for EARTH
EXCAVATION (SPECIAL) for the volume of material excavated. Sidewalk remova)l shall be paid for
separately.

ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class SI concrete
according to the applicable portions of Section 503. Cast-in-place concrete for pavement patching around
adjustments and reconstructions shall be constructed of Class PP-1 concrete, unless otherwise noted in the
plans, according to the applicable portions of Section 1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Axticle 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will be
necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless otherwise
noted in the plans, to the elevation of the surface of the base course or binder course. HMA surface or
binder course material shall not be allowed. The pavement may be opened to traffic according to Article
701.17(e}(3)b.”
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Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been adjusted, the
surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, to the
elevation of the surface of the base course or binder course. HMA surface or binder course material shall
not be allowed. The pavement may be opened to traffic according to Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been adjusted, the
pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless otherwise
noted in the plans, not less than 9 in. (225 mm) thick. The pavement may be opened to traffic according
to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP concrete

has been placed, the work shall be protected by a barricade and two lights according to Article
701.17(e)(3)b.”

CLEAN CONSTRUCTION OR DEMOLITION DEBRIS (CCDD) REQUIREMENTS PER 33
JAC 1100

If the Contractor is planning on disposing of uncontaminated materials at an [llinois Environmental
Protection Agency (IEPA) permitted CCDD facility, the work shall be conducted in accordance with the
criteria set forth in 35 Tlinois Administrative Code (IAC) 1100 as amended on August 27, 2012. The
following protocol must be followed:

1. The Contractor must identify in writing the name/location of the Contractor’s intended CCDD
facility to the Village or Engineer prior to the commencement of any construction activities.

2. The Village or Engineer wiil contact the Contractor’s CCDD facility to identify the laboratory
testing or certifications required for disposal acceptance.

3. The Contractor will assist the Village or Engineer in obtaining the sample(s) through the use of
the Contractor’s equipment. The Contractor shall expose soils at one or more distinct locations as
directed by the Village or Engineer. The Village or Engineer will determine the number, location
and depth of the samples that will need to be collected for characterization of the excess soil that
will be generated during the construction project.

4. The Village or Engineer will be responsible for the sampling/testing of the soil and preparation of
the required certification form. Soil sampling to be completed prior to Jetting.

5. The samples will be run with standard 5 to 7 working day turnaround time unless a rush is
required by the Contractor. If so, the Contractor will be responsible for additional fees associates
with fast-tracking the samples.
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6. Once the appropriate certifications have been prepared, the Contractor will be responsible for all
hauling/disposal of material at the CCDD facility.

If any contaminated material is encountered that requires landfill disposal as a non-special waste, special
waste or hazardous waste, it will be paid for per Article 109.04 of the IDOT Standard Specifications.
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AVAILABLE REPORTS
X No project specific reports were prepared.

When applicable, the following checked reports and record information is available for Bidders’
reference upon request:

[0 Record structural plans

OJ Preliminary Site Investigation (PSI)

Preliminary Environmental Site Assessment (PESA)
Soils/Geotechnical Report

Boring Logs

Pavement Cores

Location Drainage Study (LDS)

Hydraulic Report

Noise Analysis
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contracior’s
general liability insurance policy in accordance with Article 107.27:

Village of Romeoville

1 The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.



ADJUSTING FRAMES AND GRATES (BDE)
Effective: April 1, 2017
Add the following to Article 602.02 of the Standard Specifications:

“(s) High Density Expanded Polystyrene Adjusting Rings
with Polyurea Coating (Note 4) ..o 1043.04
() Expanded Polypropylene (EPP) Adjusting Rings {(Note 5) ... 1043.05

Note 4. High density expanded polystyrene adjusting rings with polyurea coating shall
meet the design load requirements of AASHTO HS20/25. The rings may be used to
adjust the frames and grates of drainage and utility structures up to a maximum of 6 in.
(150 mm). They shall be installed and sealed underneath the frames according to the
manufacturer’s specifications.

Note 5. Riser rings fabricated from EPP may be used to adjust the frames and grates of
drainage and utility structures up to @ maximum of & in. (150 mm). An adhesive meeting
ASTM C 920, Type S, Grade N5, Class 25 shall be used with EPP adjustment rings.
The top ring of the adjustment stack shall be a finish ring with grooves on the lower
surface and flat upper surface. The joints between all manhole adjustment rings and the
frame and cover shall be sealed using the approved adhesive. In lieu of the use of an
adhesive, an intemal or external mechanical frame-chimney seal may be used for
watertight installation. EPP adjustment rings shall not be used with heat shrinkable
infiltration barriers.”

Add the following to Section 1043 of the Standard Specifications:

“1043.04 High Density Expanded Polystyrene Adjusting Rings with Polyurea Coating.
High density expanded polystyrene adjustment rings with polyurea coating shall be designed
and tested to meet or exceed an HS25 wheel load according to the AASHTO Standard
Specifications for Highway Bridges (AASHTO M306 HS-25). The raw material suppliers shall
provide certifications of quality or testing using the following ASTM standards, and upon
request, certify that only virgin material was used in the manufacturing of the expanded
polystyrene rings.

. Value
Physical Property Test Standard 30 b/ou i AEIblou Rt

Compression Resistance ASTM D 1621

at 10% deformation 50-70 70-90

at 5% deformation 45 - 60 60 - 80

at 2% deformation 15-20 20-40
Flexural Strength ASTM D 790 g0 - 120 130 - 200
Water Absorption ASTM D 570 2.0% 1.7%
Coefficient of Linear Expansion ASTM D 696 2.70E-08 in./in./°F | 2.80E-06 in./in./°F
Sheer Strength ASTM D 732 55 80
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Tensile Strength ASTM D 1623 70 - 90 l 130 - 140

Water Vapor Transmission ASTM C 355 0.82 — 0.86 perm —in.

High density expanded polystyrene adjustment rings with polyurea coating shall have no
void areas, cracks, or tears. The actual diameter or length shall not vary more than 0.125 in,
(3 mm) from the specified diameter or length. Variations in height are limited to % 0.063 in.
{(+ 1.6 mm). Variations shall not exceed 0.25 in. (6 mm) from flat (dish, bow, or convoluting
edge) or 0.125 in. (3 mm) for bulges or dips in the surface.

1043.05 Expanded Polypropylene (EPP) Adjusting Rings. The EPP adjusiing rings
shall be manufactured using a high compression molding process to produce a minimum
finished density of 7.5 Ib/cu ft (120 g/l). The EPP rings shall be made of materials meeting
ASTM D 3575 and ASTM D 4819-13. The grade adjustments shall be designed and tested
according to the AASHTO Standard Specifications for Highway Bridges (AASHTO M 306 HS-
25).

Grade rings shall contain upper and lower keyways (tongue and groove) for proper vertical
alignment and sealing. The top ring, for use directly beneath the cast iron frame, shall have
keyways (grooves) on the lower surface with a flat upper surface.

Adhesive or sealant used for watertight installation of the manhole grade adjustment rings
shall meet ASTM C 920, Type S, Grade NS, Class 25, Uses NT, T, M, G, A, and O.

EPP adjusiment rings shall have no void areas, cracks, or tears. The actual diameter or
length shall not vary more than 0.125in. (3 mm) from the specified diameter or length.
Variations in height are limited to £ 0.063 in. (£ 1.6 mm). Variations shall not exceed 0.25 in.
(6 mm) from flat (dish, bow, or convoluting edge) or 0.125 in. (3 mm) for bulges or dips in the
surface.”

80382
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COMPENSABLE DELAY COSTS (BDE)
Effective; June 2, 2017
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(¢) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.
Equipment will be the same as for a minor delay, except Contractor-owned

equipment will be limited to two weeks plus the cost of move-out to either the
Contractor's yard or another job and the cost to re-mobilize, whichever is less.
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Rental equipment may be paid for longer than two weeks provided the Contractor
presents adeguate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controliing item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 108.09(f) of the Standard Specifications to read:

“(fy Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 108.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Avrticle 108.04(b)(4) consecutive weeks.

The Contractor has been granted a minimum
two week extension of contract time, according
to Article 108.08.

Working Days

Completion | Article 108.08(b)(1) or
Date Article 108.08(b){7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead wiil be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Confract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Qver $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
Cne Clerk
) One Project Manager,
vag géggggggg One Project Superintendent,
up e One Engineer, and




One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid. For working day contracts the payment wili be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as
follows.

Extended Traffic Control occurs between April 1 and November 30:
ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

i

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Qver $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more
than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384

15



CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

| Revised: November 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of

seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Daies Horsepower Range Model Year
June 1,2010 " 600-749 2002
7580 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 20127 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the

contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road

equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

Included on the U.S. Environmental Protection Agency (USEPA)} Verified Retrofit
Technology List (http:fiwww.epa.gov/cleandiesel/verification/verif-list. htm),
or verified by the California Air Resources Board (CARB)
(http:/lwww.arb.ca.qov/diesel/iverdevivt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes {Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by

the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list{s) shall include (1) the equipment number, type, make, Contractor/rental company
name; ang (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

if any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work invoived and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diese! Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penaliies,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fuffilling the Department’s annual overall DBE

goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may resuit in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
untawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform £.08 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documenis that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department's website at:
hitp://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROQCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

in order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illincis.gov or faxing to
(217) 785-1524. The subject line must include the bid ltem Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

illinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization fo bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Pian shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dolfar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforis of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order {o
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information abouf the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding o a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilites as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder's efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors' groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(¢} The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department's Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
consideration, explaining the basis for finding that the bidder did or did not meet the goal
or make adequate good faith efforts to do so. A final decision by the Reconsideration
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Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are govemned by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines

are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

{(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the confract equal to the distinct, clearly defined portion of the work
performed by the DBE's own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own farces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

{(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled o credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individuai DBE Participation Statements
become part of the contract. [f the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE

shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department's Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Depariment form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the

existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with

DBEs to supply labor or materials be performed in accordance with this Special
Provision.

{d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE

is certified in the respective item of work) in a madification of the condition of award,
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. [f this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e} TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Depariment consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to

any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subconiractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor's notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor's action. If required in a particular case

as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

28



(f)

(9)

(h)

80029

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. [f the Department
requests documentation under this provision, the Contractor shail submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer. |If
full and final payment has not been made to the DBE, the DBE Payment Agresment
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

29



PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

Item Article/Section
{a) Grinders (Note 1)
(b) Water Blaster with Vacuum ReCOVEIY ... 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. |If darkness or inclement weather prohibits the
removal operations, such operations shall be resumed the next morning or when weather
permits. In the event of removal equipment failure, such equipment shall be repaired, replaced,
or leased so removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in
pavement surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTWWE PAVEMENT MARKER REMOVAL, or at the contract unit price per
square foot (square meter) for PAVEMENT MARKING REMOVAL - GRINDING andfor
PAVEMENT MARKING REMOVAL —~ WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.

80371
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PORTLAND CEMENT CONCRETE SIDEWALK (BDE)
Effective: August 1, 2017
Revise the first paragraph of Article 424.12 of the Standard Specifications to read:
“424.12 Method of Measurement. This work will be measured for payment in place and

the area computed in square feet (square meters). Curb ramps, including side curbs and side
flares, will be measured for payment as sidewalk. No deduction will be made for detectable

warnings located within the ramp.”
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PROGRESS PAYMENTS (BDE)

Effective: November 2, 2013

Revise Articie 109.07(a) of the Standard Specifications to read:

“(a) Progress Paymenis. At least once each month, the Engineer will make a written

80328

estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulied on a loan issued under the Department's
Disadvantaged Business Revolving Loan Program (20 1LCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Confractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The

Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subconiractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reporis shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORKING DAYS (BDE)
Fifective: January 1, 2002

The Contractor shali complete the work within 35 working days.

80071
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill. ~ Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

|l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. Abreach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contrac