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U.S. ROUTE 30 - STAGE 1

STAGE 1 - CONTINUED

FAP TOTAL |SHEET
RTE. | SECTION ‘ COUNTY | suepTs| No.

575 | (8814 R-3 WILL 390 | 18

STA. 10 STA.

EARTH EXCAVATION TG BE | EMBANKMENT EARTHWORK UNSUITABLE EARTH EXCAVATION TO BE | EMBANKMENT EARTHWORK UNSUITABLE FED R0 DIST, 0. ILLINIS| FED, AID PROJECT
EXCAVATION| USED IN EMBANKMENT BALANCE WASTE (+)| EXCAVATION EXCAVATION| USED IN EMBANKMENT BALANCE WASTE (+)| EXCAVATION T o g6t
LOCATION (ADJ. FOR SHRINKAGE) OR SHORTAGE (-) | (TOPSOIL) LOCATION (ADJ. FOR SHRINKAGE) OR SHORTAGE (-) | (TOPSOIL) e
15% 157
STATION TO  STATION | (cU YD) (cy Yn) (Ccu YD) (cu YD) (cy Yo STATION TO  STATION { (CU YD) (cu YD) (cu YD) (cy YD) (cu YD) STAGE 1 - CONTINUED
716+77.10 717+00.00 27 23 1 22 7 754+00.00 754460.72 125 106 24 82 102 EARTH | EXCAVATION TO BE | EMBANKMENT|  EARTHWORK UNSUITABLE
717+00.00 T17+37.67 33 28 1 26 9 754+60.72 755+00.00 87 74 3 71 85 EXCAVATION| USED IN EMBANKMENT BALANCE WASTE (+)| EXCAVATION
T17+37.67 718+00.00 51 43 2 41 10 755+00.00 755+91.44 63 53 41 13 153 LOCATION (ADJ. FOR SHRINKAGE) OR SHORTAGE (-) | (TOPSOIL)
718+00.00 718+12.40 3 7 0 7 3 755+31.44 756+00.00 6 5 3 2 12 157
718+12.40 718+40.70 18 16 2 14 5 756+00.00 756+11.67 12 10 2 3 14 STATION TO  STATION (cu YD) (cu YD (Cy YD) (cu YD) (Cu YD)
718+40.70 719+00.00 29 24 g 15 16 75641167 756+70.29 53 45 20 26 83 791+51,63 792+00.00 42 36 32 4 85
719+00.00 719+20.79 10 9 5 3 7 756+70.29 757+00.00 15 13 15 -3 51 792+00.00 792+27.87 1 10 28 18 55
719+20.79 719+70.89 33 28 18 11 19 757-+00.00 757+22.73 11 3 11 -2 39 192+27.87 792+81,99 43 31 41 -4 90
719+70.89 720+00.00 24 21 11 ] 14 757+22.73 T57+58.60 23 19 17 3 57 792+81.99 793+00.00 63 54 9 45 38
720+00.00 720+50.13 65 55 2 43 13 T57+58.60 758+00.00 30 25 21 3 65 793+00.00 193+02.84 17 14 L 13 8
720+50.13 721+00.00 83 71 9 61 1 758+00.00 758+27.96 26 22 9 13 42 793+02.84 793+60.23 181 154 58 95 132
721+00.00 T21+12.67 21 18 2 15 3 758+27.96 758+70.23 50 43 6 36 63 793+60.23 794+00.00 15 13 12 -60 80
121+12.67 721+65.68 74 63 17 46 9 758+70.23 759+00.00 28 24 6 18 50 794+00.00 795+00.00 43 36 178 142 138
721+65.68 722+00.00 53 45 10 35 13 753+00.00 759+43.34 34 29 10 19 69 795+00,00 795+16.07 8 i 24 -17 3
722+00.00 722+02.63 5 4 0 4 1 759+43.34 759+57.01 10 9 7] 5 19 795+16.07 795+86.15 99 84 56 28 22
722+02.63 723+00.00 142 121 20 101 34 759+57.01 760+00.00 25 22 20 2 64 795+86.15 796+00.00 28 24 1 22 6
723+00.00 723+40.24 44 37 13 18 10 760+00.00 760+03.96 2 2 2 0 6 796+00.00 796+480.49 221 188 3 185 54
723+40.24 724+00.00 51 43 53 -10 27 760+03.96 761+00.00 254 216 21 195 72 796+80.49 797+00.00 12 6l 2 59 14
724+00.00 724+87.39 49 41 207 -166 58 761+00.00 761+10.83 52 44 0 44 0 797+00.00 197+73.67 291 247 15 232 85
724+87.39 725+00.00 7 6 46 -39 9 761+10.83 761+12.83 10 8 0 8 0 T97+73.67 798+00.00 96 81 5 7% 46
725+00.00 726+00.00 61 52 283 -231 70 761+12.83 762+00.00 223 189 15 175 13 798+00.00 798+59.77 158 135 6 129 i14
726+00.00 727+00.00 67 57 276 -219 76 762+00.00 762+27.04 8 1 8 -1 3 798+59.77 799+00.00 99 84 4 80 14
727+00.00 728+00.00 85 72 281 -209 102 762+27.04 762+82.28 50 43 7 35 10 799+00.00 799+17.43 54 46 il 42 29
728+00.00 729+00.00 163 139 106 33 96 762+82.28 763+00.00 25 21 0 21 1 799+17.43 800+00,00 234 199 18 181 139
729+00.00 730+00.00 413 351 0 351 78 763+00.00 763+23.33 23 20 2 18 3 800+00.00 800+07.02 18 15 2 14 12
730+00.00 731+00.00 630 535 0 535 83 763+23.33 763+51.50 31 27 2 25 2 800+07.02 800+92.63 179 152 24 128 137
731+00.00 732+00.00 593 504 15 489 80 763+51.50 763+96.98 57 49 3 46 3 800+92.63 801+00.00 9 8 2 5 13
732+00.00 733+00.00 385 327 15 313 72 763+96.98 764+00.00 3 2 0 2 0 801+00.00 801-46.94 59 50 13 37 84
733+00.00 734+00.00 204 173 19 155 57 764+00.00 764+19.88 29 25 0 24 1 801+46.94 802+00.00 61 52 24 28 102
734+00.00 734+37.99 159 135 7 128 9 764+19.88 764+47.81 57 48 0 48 0 802+00.00 802+57.09 201 171 21 150 123
734+37.99 734+41.59 63 53 0 53 0 764+47.81 764+62.51 20 17 0 17 0 802+57.09 803+00.00 151 128 26 102 92
734+47.59 735+00.00 202 172 7 165 4 764+62.51 765+00.00 24 21 0 21 1 803+00.00 803+66.32 102 87 52 35 78
735+00.00 735+12.39 15 13 4 9 2 765+00.00 765+70.18 40 34 0 34 3 803+66.32 803+93.36 41 35 15 290 1
735+12.39 736+00.00 73 62 52 10 10 765+70.18 773+88.61 212 180 0 180 0 803+93.36 804+00.00 6 5 S L 4
736+00.0C 736+12.27 3 5 12 -7 1 774+02.00 774+34.33 38 32 1 31 1 804+00.00 804+37.76 58 43 20 23 20
736+12.27 136+60.34 26 22 50 -28 7 774+34.33 774+38.48 3 5 0 5 0 804+37.76 804+65.47 48 41 8 33 10
736+60.34 736+94.56 19 16 25 -9 7 T74+38.48 774+85.88 76 65 0 65 0 804+65.47 805+00.00 44 38 10 27 18
736+94.56 737+00.00 3 3 4 -1 1 774+85.88 774+95.53 18 15 0 15 0 805+00.00 805+09.22 7 14 2 12 4
737+00.00 738+00.00 72 61 67 -5 50 774+95.53 715+00.00 8 7 0 7 0 805+09.22 805+82.81 142 120 12 108 23
738+00.00 739+00.00 80 68 46 21 70 775+00.00 775+41.27 69 58 5 54 5 805+82.81 806+00.00 23 19 5 15 S
739+00.00 739+13.37 8 7 3 4 3 775+41.27 775+89.87 87 74 5 69 13 806+00.00 806+55.44 94 80 13 67 26
739+13.37 740+00.00 88 75 32 43 50 775+83.87 776+00.00 25 21 0 21 1 806+55.44 807+00.00 i 60 15 45 25
740+00.00 741+00.00 131 112 59 53 80 776+00.00 776+13.24 36 31 1 30 1 807+00.00 808+00.00 839 76 80 -4 83
741+00.00 741+439.90 105 30 13 77 18 T76+13.24 776+61.98 103 87 11 17 10 808+00.00 808+40.33 196 166 27 139 23
741+49.90 741+54.23 13 11 0 11 0 776+61.98 777+00.00 56 48 16 32 13 808+40.33 809+00.00 294 250 30 220 38
741+54.23 742+00.00 107 31 12 79 8 777+00.00 T77+41.26 54 46 21 25 15 809+00.00 809+97.53 87 14 49 25 78
742+00.00 742+15.18 19 16 8 8 6 TTT+41.26 778+00.00 61 52 36 16 17 809+97.53 810+00.00 2 2 1 1 2
742+15.18 743+00.00 83 i 35 36 30 778+00.00 778+36.12 34 29 22 7 g 810+00.00 810+33.18 70 60 3 50 15
743+00.00 743+23.19 26 22 6 16 7 778+36.12 778+64.18 36 31 10 21 7 810+33.18 811+00.00 150 127 22 105 41
743+23.19 743+75.13 72 61 12 50 8 778+64.18 779+00.00 48 41 10 31 15 811+00.00 811+48.15 46 39 14 25 38
743+75.13 744+00.00 37 31 9 23 5 779+00.00 719+23.78 36 30 7 23 11 811+48.15 812+00.00 218 185 8 178 21
744+00.00 744+12.84 16 14 3 8 5 779+23.78 779+86.10 357 303 9 294 87 812+00.00 813+00.00 441 375 98 276 50
744+12.84 745+00.00 105 89 37 52 13 779+86.10 779+88.90 26 23 0 22 7 813+00.00 814+00.00 148 126 26 30 70
745+00.00 745+05.37 3 5 2 3 0 779+88.90 780+00.00 77 65 0 65 29 814+00.00 814+80.00 132 112 3 109 36
745+05.37 745+08.00 3 3 1 1 0 780+00.00 780+66.13 227 193 15 178 145 814+80.00 815+00.00 34 29 0 29 6
745+08.00 746+00.00 165 140 32 108 0 780+66.13 781+00.00 67 57 14 43 60 815+00.00 815+32.00 59 50 0 50 8
746+00.00 746+06.14 14 12 1 11 0 781+00.00 781+58.63 79 67 23 45 105 815+32.00 816+00.00 106 90 Y 90 i
746+06.14 746+09.62 8 7 1 6 0 781+58.63 782+00.00 38 32 20 12 81 816+00.00 816+66.78 80 68 Y 68 10
746+09.62 747+00.00 149 127 35 3t 17 782+00.00 782+62.43 74 63 24 39 108
747+00.00 748+00.00 100 85 50 35 44 782+62.43 782+71.04 14 12 1 11 11 *| TEMP_PAVE 2,911 2,475 1,100 1,402 2,560
748+00.00 748+45.29 57 48 12 37 12 782+71.04 783+00.00 31 26 10 17 51 STAGE 1 13,263 11,273 3,301 1,945 4,359
748+45.29 748+94.87 86 73 21 52 9 783+00.00 783+21.28 24 20 6 14 36 TOTALS 16,174 13,748 4,401 9,347 6,920
748+94.87 749+00.00 10 3 4 5 2 183+21.28 183+26.41 8 7 0 i 6 EXISTING PAVEMENT DEPTH IS AN ASSUMED DEPTH BASED ON RECORD DRAWINGS AND IS SHOWN IN THE CROSS
749+00.00 749+58.29 106 90 23 67 21 783+26.41 783+91.57 110 93 1 92 93 SECTIONS. PAVEMENT REMOVAL SHALL BE PAID FOR AS ITEM NO. 44000100 “PAVEMENT REMOVAL’ AND NO PAYMENT
149+58.29 750+00.00 63 54 i1 43 20 783+91.57 783+93.67 4 3 0 3 3 IS ACCOUNTED FOR THIS AREA IN THE EARTH EXCAVATION. EARTH EXCAVATION IS ONLY ACCOUNTED FOR DEPTHS
750+00.00 750426.58 38 32 8 24 13 783+93.67 784+00.00 i 9 1 9 11 BELOW THE EXISTING PAVEMENT STRUCTURE FROM THE CROSS SECTIONS AND THAT WHICH IS OUTSIDE OF
750+26.58 750+65.70 60 51 2 49 6 784+00.00 785+00.00 198 168 13 155 163 THE PAVEMENT. TOPSOIL REMOVAL HAS BEEN QUANTIFIED AS ITEM *20201200 “REMOVAL AND DISPOSAL OF
750+65.70 750+91.55 46 39 2 37 3 785+00.00 785+05.22 11 10 1 9 8 UNSUITABLE MATERIAL” TO THE TIE IN POINT OF THE IMPROVEMENTS AS SHOWN IN THE CROSS SECTIONS.
750+91.55 7514+00.00 17 14 2 13 2 785+05.22 785+34.13 56 48 4 43 43 ADDITIONAL REMOVAL SHALL BE AT THE CONTRACTOR’S EXPENSE.
751+00.00 751+54.59 102 87 10 77 14 785+34.13 786+00.00 99 84 12 12 74
751+54.50 | | 752400.00 | 66 56 5 T 19 786+00.00 | | 786+63.94 73 67 iz 56 Z * THIS ACCOUNTS FOR EARTHWORK A T oaTE ILLINOIS DEPARTMENT OF TRANSPORTATION
752+00.00 752+38.21 54 46 8 39 16 786+63.94 787+00.00 42 36 10 26 26 REQUIREMENTS DUE TO TEMPORARY
752+38.21 752+60.54 30 26 3 23 8 787+00.00 788+00.00 131 112 28 84 85 PAVEMENT CONSTRUCTION SCHEDULE OF QUANTITIES
752+60.54 753+00.00 36 30 3 22 16 788+00.00 789+00.00 169 143 81 62 63 US ROUTE 30
753+00.00 753+04.13 3 3 1 1 2 789+00.00 790+00.00 124 105 111 -6 46
753+04.13 753+48.79 36 30 7 14 17 796+00.00 791+00.00 61 52 67 15 65 D SHEET 1 OF 7
753+48.79 754+00.00 32 27 29 -2 30 791+00.00 791451.63 51 43 21 22 58 (C:RMF:!;D Ry & Ty VERT.  NONE
spRm%gPEiL[I)I:TuI.NG-E:ﬁ’éﬁ?sm msT. LOL’JIS. MO SCALE: LorIz, NONE DRAWN BY: ~ AMB
DATE: 3/1/05 CHECKED BY: KDF




