
 
July 19, 2005 
 
SUBJECT: FAP Route 325 (IL 16) 
  Section 113-RS-2 
  Jersey County 
  Contract No. 76937 
  Item No. 19, August 5, 2005 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page i of the Table of Contents to the Special Provisions. 
2. Revised pages 51-58 of the Special Provisions to remove the 
Surface Testing of Pavement (BDE). 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; 
 Jim White; Design & Environment File 
 
 
DB/cab 
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Basis of Payment.  On resurfacing projects, this work will be paid for at the contract unit price 
per metric ton (ton) for BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, of the 
friction aggregate mixture and Ndesign specified, LEVELING BINDER (HAND METHOD), 
SUPERPAVE, of the Ndesign specified, LEVELING BINDER (MACHINE METHOD), 
SUPERPAVE, of the Ndesign specified, and BITUMINOUS CONCRETE BINDER COURSE, 
SUPERPAVE, of the mixture composition and Ndesign specified. 
 
On resurfacing projects in which polymer modifiers are required, this work will be paid for at the 
contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE 
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified, 
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign 
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the 
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE, 
SUPERPAVE, of the mixture composition and Ndesign specified.  
 
On full-depth pavement projects, this work will be paid for at the contract unit price per square 
meter (square yard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-DEPTH), 
SUPERPAVE, of the thickness specified. 
 
On projects where widening is constructed and the entire pavement is then resurfaced, the 
binder for the widening will be paid for at the contract unit price per square meter (square yard) 
for BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, of the mixture composition, 
Ndesign, and thickness specified.  The surface and binder used to resurface the entire 
pavement will be paid for according to the paragraphs above for resurfacing projects. 
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TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
 
Effective:  April 1, 1992     Revised:  January 1, 2005 
 
To ensure a prompt response to incidents involving the integrity of work zone traffic control, the 
Contractor shall provide a telephone number where a responsible individual can be contacted 
24 hours-a-day. 
 
When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify 
and direct the Contractor to correct the deficiency within a specified time.  The specified time, 
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon 
the urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole 
judge. 
 
A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control 
plan.  A deficiency may also be applied to situations where corrective action is not an option 
such as the use of non-certified flaggers for short term operations; working with lane closures 
beyond the time allowed in the contract; or failure to perform required contract obligations such 
as traffic control surveillance. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The 
calendar day(s) will begin with notification to the Contractor and end with the Engineer's 
acceptance of the correction.  The daily monetary deduction will be either $1,000 or 
0.05 percent of the awarded contract value, whichever is greater.  For those deficiencies where 
corrective action was not an option this monetary deduction will be immediate. 
 
In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the 
cost thereof will be deducted from monies due or which may become due the Contractor.  This 
corrective action will in no way relieve the Contractor of his/her contractual requirements or 
responsibilities. 
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