
| MTE# | SECTION | COUNTY | STEET | SECTION | COUNTY | STEET | SECTION | CH | A47 | LAKE | 176 | 124 | | STA. | 72+00 | TO STA. | 77+00 | | COUNTY | SUBSIGE TRANSPORTION FLADAGE

CONTRACT NUMBER 83807



NOTES:

- 1. LOCATION OF EXISTING WIRING IS APPROXIMATE. EXACT LOCATION SHALL BE FIELD DETERMINED. CONTRACTOR SHALL DISCONNECT EXISTING CONDUCTORS AT EXISTING CONTROL CABINET. EXISTING CONDUCTORS BEING REPLACED SHALL BE REMOVED FROM CONTROL CABINET.
- 2. CONTRACTOR SHALL REMOVE EXISTING WIRING FROM THE 6" RGC AND PULL IN NEW WIRING/UNIT DUCT.
- 3. CONTRACTOR SHALL REMOVE EXISTING CONDUIT AND CABLE IDENTIFIED IN NOTE 1 FROM THE WEST TO THE COMBINATION POLES AT WIELAND AVE AND REPLACE WITH PROPOSED WIRING AS SHOWN AND SPLICE TO EXISTING CONDUCTORS IN THE COMBINATION POLES.
- 4. CONTRACTOR SHALL STUB AND CAP 2" RGC CONDUIT 2'-0" BEYOND LIGHT POLE FOUNDATION FOR FUTURE USE.
- 5. EXISTING CONDUIT AND WIRING TO REMAIN.

Burns & REVISIONS
NAME
McDonnell
SINCE 1898

VILLAGE OF BUFFALO GROVE

LIGHTING PLANS

DEERFIELD PARKWAY IMPROVEMENT
STA. 72+00 TO 77+00

SCALE IN FEET

DATE: 6/2/2005 DESIGNED BY: CMW TECHNICIAN: JRH CHECKED BY: MAR

E14 OF E22