PATCHING SCHEDULE PATCHING SCHEDULE
CLASS D PATCHING CLASS D PATCHING
MAINLINE MAINL INE
STATION LANE | LENGTH |TYPE 2 | TYPE 3 | TYPE 4 STATION LANE | LENGTH |TYPE 2 | TYPE 3 | TYPE 4
FT SQ YD SQ YD SQ YD FT SQ YD SQ YD SQ YD
NORTHBOUND LANE SOUTHBOUND LANE
20+75 LT/RT 6.0 16.0 29+50 RT 6.0 8.0
21+75 LT/RT 6.0 16.0 35+00 LT/RT/TL 6.0 24.0
26+00 LT 6.0 8.0 35+20 LT/RT/TL 6.0 24.0
37+00 LT/RT 6.0 16.0 39+00 LT/RT 6.0 18.7
37+20 LT/RT 6.0 16.0 54+50 RT 6.0 8.0
46+50 LTL 8.0 14.2 77400 LT/RT 6.0 16.0
52+00 RT 6.0 8.0 91+50 RT 6.0 8.0
62+00 LT 6.0 8.0 91+50 LT 12.0 16.0
64+50 LT 6.0 8.0 91+75 RT TL 6.0 16.0
78+00 LT/RT 16.0 98+00 LT 20.0 26.7
98+40 RT 6.0 8.0 98+50 RT 14.0 18.7
98+50 LT 6.0 8.0 109+00 LT/RT 6.0 16.0
109450 LT/RT 16.0 132450 LT 6.0 16.0
123+00 LT/RT 26.7 135+50 LT/RT 12.0 32.0
127+50 LT/RT 16.0 135+70 LT 6.0 8.0
128+00 LT 6.0 8.0 141+30 LT 10.0 13.3
145+00 RT 6.0 8.0 141450 LT/RT 6.0 16.0
145+20 LT 6.0 8.0 157+00 LT 6.0 8.0
152+00 LT/RT/TL 26.7 164+00 RT 6.0 8.0
154+00 LT/RT 16.0 164+25 LT 6.0 8.0
156+00 RT 6.0 8.0 172400 LT/RT 6.0 16.0
162+25 LT 6.0 8.0 176+00 RT 6.0 8.0
163+00 RT 6.0 8.0 187+00 LT 6.0 8.0
175+00 LT/RT 16.0 TOTALS 85 197 59
183450 LT 6.0 8.0
191450 DL 9.3
TOTALS 128 144 53 HMA SHOULDER SCHEDULE
OUTSIDE MEDIAN HMA SURF | BIT MAT HMA
SHOUDLER SHOULDER REMOVAL PRIME SHOULDER
STA. TO STA. 1 172" COAT
PRISMATIC CURB REFLECTORS SQ YD SQ YD SQ YD POUND TON
NORTHBOUND
AMBER CRYSTAL 5451 TO 14+52 233.0 0.0 233.0 104.9 19.6
LOCATION 14452 TO 24+92 0.0 0.0 0.0 0.0 0.0
EACH EACH 24+92 TO 38+08 175.0 0.0 175.0 78.8 14.7
38+08 TO 47+18 671.3 0.0 671.3 302.1 56.4
38+52 TO 41453 MEDIAN 22 0 49+36 T0 72+45 2295.5 1061.3 3356.8 1510.6 282.0
42+24 TO 47418 MEDIAN 31 0 72445 TO 93+36 1945.3 1213.8 3159.1 1421.6 265.4
49+36 TO 55+54 MEDIAN 31 0 93+36 TO 112+62 1845.9 1028.8 2874.7 1293.6 2415
71460 TO 73+25 MEDIAN 18 0 112462 TO 148+30 3828.9 1014.8 4843.7 2179.7 406.9
92+40 TO 94+40 MEDIAN 12 0 148+30 TO 178+50 3033.6 0.0 3033.6 1365.1 254.8
130400 TO 147+85 MEDIAN 94 0 NORTHBOUND TOTAL 14028.5 4318.7 18347.2 8256.2 1541.2
148+80 T0 193+00 | MEDIAN 225 0 SQUTHAOUND
COUNCIL DRIVE ISLAND ° 5 5451 TO 14+52 243.3 0.0 243.3 109.5 20.4
14452 TO 24+92 311.0 0.0 311.0 140.0 26.1
WALMART CE ISLAND 0 5 24+92 TO 38+08 372.3 0.0 372.3 167.5 313
KOHLS CE ISLAND 0 8 38+08 TO 47+18 585.6 0.0 585.6 263.5 49.2
MAY RD ISLAND 0 39 49+36 TO 72+45 2220.5 1003.5 3224.0 1450.8 270.8
38th STREET ISLAND 0 37 72445 TO 93+36 1804.5 1186.3 2990.8 1345.9 251.2
WENZEL RD ISLAND 0 43 93+36 TO 112+62 1752.5 1183.3 2935.8 1321.1 246.6
SHOOTING PARK RD ISLAND 0 46 112+62 TO 148+30 3542.7 1091.5 4634.2 2085.4 389.3
TOTALS 433 185 148+30 TO 178+50 3236.7 0.0 3236.7 1456.5 2719
SOUTHBOUND TOTAL 14069.1 4464.6 18533.7 8340.2 1556.8
TOTALS 28097.6 8783.3 36881 16596 3098
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