

PRECAST REINFORCED CONCRETE FLARED END SECTION, 30"	
LOCATION	EACH
Lt. Sta. 213+25.96	1
TOTAL = 1	

PRECAST REINFORCED CONCRETE FLARED END SECTION, 36"	
LOCATION	EACH
Rt. Sta. 213+34.85	1
TOTAL = 1	

CONCRETE COLLAR	
LOCATION	CU YD
Lt. Sta. 213+25.96	0.8
Rt. Sta. 213+25.96	0.7
TOTAL = 1.5	

REINFORCEMENT BARS	
LOCATION	POUNDS
Lt. Sta. 213+25.96	30
Rt. Sta. 213+25.96	30
TOTAL = 60	

ANCHOR BOLTS, 3/4 "	
LOCATION	EACH
Lt. Sta. 213+25.96	8
Rt. Sta. 213+25.96	8
TOTAL = 16	

FRENCH DRAINS	
LOCATION	CU YD
RT. STA. 212+25	33.5
TOTAL =33.5	

CONCRETE HEADWALL FOR PIPE DRAINS	
LOCATION	EACH
Rt. Sta. 214+00	1
Rt. Sta. 214+25	1
Rt. Sta. 214+50	1
Rt. Sta. 214+75	1
TOTAL = 4	

PIPE DRAINS 4"	
LOCATION	FOOT
Rt. Sta. 214+00	58
Rt. Sta. 214+25	47
Rt. Sta. 214+50	30
Rt. Sta. 214+75	42
TOTAL = 177	

BACKSLOPE DRAINS, TYPE 2, 4"	
LOCATION	FOOT
Rt. Sta. 212+25 TO 214+75	250
Rt. Sta. 212+25 TO 214+50	225
Rt. Sta. 212+50 TO 214+25	175
Rt. Sta. 212+75 TO 214+00	125
TOTAL = 775	

GUARDRAIL REMOVAL	
LOCATION	FOOT
Lt. Sta. 212+50 to Sta. 214+50	200
TOTAL = 200	

MOBILIZATION	
LOCATION	L. SUM
Jobsite	1
TOTAL = 1	

FURNISHING AND ERECTING RIGHT OF WAY MARKERS	
LOCATION	EACH
Rt. Sta. 211+30, 30ft	1
Rt. Sta. 213+00, 150 ft	1
Rt. Sta. 215+00, 150 ft	1
Rt. Sta. 216+00, 30 ft	1
TOTAL = 4	

TRAFFIC CONTROL AND PROTECTION, STANDARD 701201	
LOCATION	L. SUM
Jobsite	1
TOTAL = 1	

TEMPORARY PAVEMENT MARKING LINE 4"		
LOCATION	FOOT	
	EDGE (WHITE)	CENTERLINE (DOUBLE YELLOW)
Rt. Sta. 209+00 - 217+00	800	
Lt. Sta. 209+00 - 217+00	800	
Sta. 209+00 - 217+00		1,600
STAGE 2		
Rt. Sta. 211+00 - 215+00	400	
Lt. Sta. 211+00 - 215+00	400	
Sta. 211+00 - 215+00		800
TOTAL = 4,800		

PAINT PAVEMENT MARKING -LINE 4"		
LOCATION	FOOT	
	EDGE (WHITE)	CENTERLINE (SKIP DASH)
Rt. Sta. 209+00 - 217+00	800	
Lt. Sta. 209+00 - 217+00	800	
Sta. 209+00 - 217+00		200
TOTAL = 1,800		