-
FAP TOTAL | SHEET |
« E.AL 72, FAP. 61, FAP. 75 & F.AP. 668 |RIE. | SECTION COUNTY  |SHEETS| " No.
s D6 SPFLD-CLRLAKE DIRKSEN 2002 . - SANGAMON | 363 | 161
STA. T0 STA.
ENTRANCE IMPROVEMENT SCHEDULE FED. ROAD DIST. W0 [ILLINOIS| FED. AID PROJECT

GEOMETRY LENGTH CONTRACT NO. 72088
EX MATERIAL WIDTH TYPE RT OFFSET LT OFFSET (FROM FRONT PARKING LOT DRIVEWAY P.C. C. INCIDENTAL SUBBASE
coee S, e BT | BRREEAY | SRR o | ST
L& 2 ko= 3¢ REMOVAL REMOVAL ENT 8| SURFACING TYPE 8
(FE/PE/ | (EARTH/AGG. /
(OFFSET/STATION) CE/MB/SR) | BIT./P.C.C.) (FT) (FT) (FT) (FT) (sa_ YD) (SQ_YD) (SQ_YD) (TON) (TON)
CLEAR LAKE AVENUE
LT/STA, 122+21.08 CE CONC - NO WORK =
LT/STA. 123+44.78 CE CONC 30 1] 8’ 33 40
LT/STA. 126+28.00 CE CONC 28" 3 42’ 124 22 8 24 58
LT/STA. 128+36,00 CE CONC 24’ REMOVAL 13
LT/STA. 128+72.10 CE CONC 12’ c 35 164 27 3 25 61
LT/STA. 129+28.42 CE CONC 25° REMOVAL - 29
LT/STA. 130+00.00 CE CONC 30° ] 19 8
LT/STA. 130+04,09 CE CONC 53 REMOVAL - 44
LT/STA. 21+39.39 CE CONC 38’ ] - 135 66
RT/STA, 22+58.23 CE CONC 30° )] 30 50 91 52 6 i5
LT/STA. 23+78.40 CE CONC 35 ] 45 228 145 31 31 73
RT/STA. 23+99.03 CE CONC 33 [} 25/ 38 86 38 6 14
LT/STA. 24+76.03 CE CONC 24/ ] 35 213 34 10 23
LT/STA. 28+17.36 MB N/A N/A E 4 10’
LT/STA, 28+37.83 CE CONC 35 C 2t 149 84
RT/STA. 31405.00 CE BIT 25/ REMOVAL 260
LT/STA. 31+10.20 CE CONC 35’ 3 25° 153 95 7 i7
RT/STA. 31458.00 CE BIT 30° REMOVAL 348
LT/STA. 32+20.00 CE CONC 40° REMOVAL 139
RT/STA.. 32+48.61 (SHELL) CE N/A 41 A SEE_INTERSECTION GEOMETRICS FOR LAYOUT DETAILS. SEE SIDE ROAD TYPICAL FOR FULL-DEPTH PAVEMENT DETAILS.
RT/STA, 33+05.00 CE BIT 35 REMOVAL 553 '
DIRKSEN PARKWAY
RT/STA. 156+58.54 CE CONC 40’ 0 23 124 111
RT/STA. 158+34.22 CE CONC 30 ] 28’ 36 129 67 3 14
RT/STA. 160+50.82 CE CONC 32/ 0 28’ 95 82 61 7 18
RT/STA, 165+05.00 CE CONC 40 REMOVAL 52
RT/STA. 165+76,00 CE CONC 40 REMOVAL 20
LT/STA, 166+01.50 CE CONC 35° C 35 319 70 29 27 63
RT/STA. 166+36.07 CE CONC 35¢ ] - 72 22
RT/STA. 167+02.00 CE CONC 35¢ REMOVAL 63
RT/STA, 167+48.50 CE CONC 35 c 15 208 11 4 9
LT/5TA. 167460.00 CE BIT 35 REMOVAL 56
RT/STA. 168+50.,00 CE CONC 35° REMOVAL 108
LT/STA. 168+97.67 CE CONC 25° C 16¢ 66 31
RT/STA, 169+46.34 CE CONC 35° c 16’ 19 2 3
LT/STA. 169+61,33 CE CONC 35 c 14 75 37
RT/STA, 170+55.62 CE CONC 35 5 i 1 15
LT/STA. 171482.99 CE CONC 34° c 12’ 67 24
RT/STA. 172407.47 CE CONC 36’ c 1’ 63 15
RT/STA, 172+73.35 CE BIT 1 c 12’ 38 11
RE-ALIGNED HILL STREET
RT/STA, 2+20,00 CE N/A 35¢ [ 10’ 37
LT/STA. 242,08 CE N/A 35¢ 5 22' 33 5 12 NOTES:
LT/STA. 15+15.00 FE N/A 24° c 17 33 ~
LT/STA, 17+25.22 PE AGG 10 F 14 3 13 b A S SR
LT/STh. 17+38.08 MB AGG N/A G ¥ 7 2 5 IN CURB ' AND GUTTER SECTION (DETAIL
RT/STA. 17450.00 FE N/A 24 F 12/ 6 14 TYPE A-E) SEE SHEETS 2, 3 AND 4 OF 6.
LT/STA. 17464.66 PE AGG 10’ F 15° © 14 2. FOR RURAL ENTRANCES AND
ST BT B o
NORTH_FRONTAGE ROAD gEEg%NswEND € OF 6.
LT/STA, 1400.50 CE N/A 38’ c 115’ 25 3. SEE SHEET 25 FOR INGIDENTAL Hidh
RT/STA, 1+16.77 CcE N/A 37 3 20’ 59 .
RT/STA. 1440 T0 STA. 1455| N/ CONG 15 REMOVAL 1 SURFACING AT PARKING LOTS.
RT/STA, 2+53.89 CE N/A 35 C i 50 4. SEE SHEET 29 FOR ADDITIONAL
PARKING LOT PAVEMENT REMOVAL
SCHEDULES.
SCUTH TR ACE ROAD 5. SEE SHEET 24 FOR ADDITIONAL SUBBASE
RT/STA. 1533.10 CE CONC 50 D 10° 8 20 .
RT/STA 16+86.62 = CoNG Ty 5 07 > GRANULAR MATERIAL TYPE B SCHEDULES.
LT/STA, 19+15.00 SR N/A 24 0 35/ 12 45
RT/STA. 19+23.12 CE CONC 12 0 10’ 10 SHEET 1 OF 6
&L%m ATE ILLINOIS DEPARTMENT OF TRANSPORTATION
ENTRANCE & MAILBOX TURNOUT
SCHEDULE
TOTAL 1262 3749 1286 198 494
SCALE: NONE ORAWN BY DIST. 6
DATE : 08/05 CHECKED BY BWC
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