NOTES:

M4-1A(0)2412 M4-1A(0)2412 M4-1A(0)2412 ALT M4-1A(0)2412 M4-1A(0)2412

\55)

(INTERSTATE |
[:] M3-1(0)2412 OR

NORT!
E] M5-1L(0)2115

1. THE CONTRACTOR HAS THE OPTION OF USING METAL POSTS INSTEAD OF WOOD.
M1-13636 13636 PAYMENT FOR POST AND REQUIRED HARDWARE SHALL BE INCLUDED IN THE COST

M3-1(0)2412 OR

M3-1(0)2412 OR M3-1(0)2412 OR M3-1(0)2412 OR 2. ALL SIGNS SHALL BE BLACK ON ORANGE. THE POSTS SHALL BE PLACED 12 FEET

M3-3(0)2412 M3-3(0)2412 M3-3(0)2412 HJ M3-3(0)2412 M3-3(0)2412 FROM THE EDGE OF PAVEMENT OR AS DIRECTED BY THE ENGINEER.
- M6-1L(0)2115 M5-1R(0)2115 -
ME-1R(0)2115 Me-3t012115 3. WITH PRIOR APPROVAL, SIGNS SHALL BE REMOVED ON COMPLETION OF THE

CONTRACT AT THE DIRECTION OF THE ENGINEER. THIS WORK SHALL BE

SIGN ASSEMBLY DETAILS COMPLETED ACCORDING TO SECTION 724 OF THE STANDARD SPECIFICATIONS.
. > THIS WORK WILL NOT BE PAID FOR SEPARATELY, BUT INCLUDED IN THE COST
(“NORTH” CARDINAL AUXILIARY DIRECTION SIGN SHOWN) OF THE ITEMS IDENTIFIED IN NOTE 1. THE SIGNS AND POSTS SHALL BECOME
§ THE PROPERTY OF THE CONTRACTOR.

4., THE MAINTENANCE OR REPLACEMENT OF ALTERNATE SIGNING SHALL BE PAID
FOR IN ACCORDANCE WITH ARTICLE 109.04.

5. EXACT ALTERNATE SIGNING PLACEMENT WILL BE DETERMINED BY THE ENGINEER.

RIDGE VIEW RD

6. THE DISTRICT 8 OPERATIONS ENGINEER SHALL BE CONTACTED 10 DAYS PRIOR
TO THE ERECTION OF SIGNS.

T. SIGNS SHALL BE PLACED SO THEY DO NOT INTERFERE WITH EXISTING SIGNS
AND AS DIRECTED BY THE ENGINEER.

8. THE CONTRACTOR CAN USE “NB ALT (2)” IF APPROVED BY THE ENGINEER
PROVIDED STAGE CONSTRUCTION ON NB I-55 IS EXPECTED TO QUEUE
VEHICLES BEYOND THE INTERCHANGE.

CO RD 42

l
CORD 62 |

9. AT THE DIRECTION OF THE ENGINEER, THE CONTRACTOR WILL SIGN THE USE OF
“NB ALT (1) AND “SB ALT (1) IN COORDINATION WITH ONGOING CONSTRUCTION
ACTIVITIES ON THE ADJACENT CONTRACT. SIGNING FOR THESE ALTERNATE
ROUTES WILL BE PAID FOR IN THE ADJACENT CONTRACT.

CO RD 44

CO RD 21

GOSHEN RD

10. ADVANCE NOTIFICATION OF THE ALTERNATE ROUTE ON I-55 WILL BE PROVIDED
ON MESSAGE BOARDS AS DIRECTED BY THE ENGINEER.

Pﬁr
STAUNTON RD
I

ALT (2)

(=]
a
[
5
&
@D a0 ‘
1
\ =
a8 |
[22] S
2] \ -
< (]
SB ’/j :
SHAFER METRO
EAST AIRPORT 4‘1@ sB ALT (D) S8 =
LT (1) (SEE NOTE 9) ALT (1)
e ™ o / | - r"“']{uzm 4— i mr{m R \] Lo
NB NB NB
ALT (2) D Gl —a-3 ALT (1) ALT (D)
(SEE NOTE|8) z 9)
S
(20 8 B @- E‘B @-5
. =
[=1
=
1 |
\ = MARINE
MARINE RD | S DUNCAN % g
4—':‘ b{l- l ;eoo | 6 Z
9 & ) S Op
z ”0,,,/; NOT TO SCALE
b s
- SHEET 2 OF 2
FILE NAME = USER NAME = IE Consultants DESIGNED - REVISED - FAd. SECTION COUNTY |JOTAL | SHEET
FAlI ROUTE 55 (1-55) RTE. SHEETS| ~ NO.
6:\5B9@17-9\CADD SHEETS\DB76601-sht-Alt|Routed2.dgn DRAWN - REVISED - STATE OF ILLINOIS —3RS- - = PEE
’ PL; SC:LE P —— CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION SUGGESTED ALTERNATE ROUTE SIGNING DETAILS 55 | 60-3RS-1, 60-(3HB,3HB-D | MADISN |/2.3 [/98
- . CONTRACT NO. 76601
PLOT DATE = 6/23/2010 DATE - REVISED - SCALE: | SHEET NO. OF SHEETS | STA. TO STA. FED. ROAD DIST. NO.  [ILLINOIS[FED. AID PROJECT




