

September 1, 2010

SUBJECT: FAU 6201 & FAU 6178 (Schuyler Ave. & Broadway St.) Project SRTS-4008(005) Section 08-00094-00-TL (Bradley) Kankakee County Contract No. 87370 Item 30 September 17, 2010 Letting Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal - Revised Table of Contents. Revised page 16 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott Stitt Acting Engineer of Design and Environment

Jutte abechly . RE.

By: Ted B. Walschleger Engineer of Project Development and Implementation

TABLE OF CONTENTS

Location of Project	1
Description of Project	1
Seeding, Class 1 (Special)	1-2
Bituminous Material (Prime Coat)	2
Pavement Removal	
Hot Mix Asphalt Surface Removal – Variable Depth	3
Barrier Median Removal	4
Pavement Patching (Full Depth)	4
Manhole, All Sizes, All Types & Inlets, All Types	5
Combination Concrete Curb & Gutter, All Types	5
Traffic Control and Protection	6
Conduit, Pushed	7
Handhole or Double Handhole	7
Removal of Pole Foundation	7
Full-Actuated Controller & Type IV Cabinet, Special	8.
Drilled Shaft Foundations	10
Inductive Loop Detector	10
Bollard Removal	10
Service Installation – Ground Mounted	11 - 12
Service Installation – (Of the Type Specified)	13
Hot-Mix Asphalt Driveway Pavement	14
Trench Backfill	15
Protection of Structures and Existing Drainage Facilities	15
Utilities	16.
Removal of Lighting Unit, Salvage	16

Revised 9. 2-20

SECTION 08-00094-00-TL KANKAKEE COUNTY

UTILITIES

The respective utility companies will make all required adjustments or relocation's as needed to their facilities during construction, except as specifically noted in the plans and specifications. The actual depth and alignment of utilities have not been measured by mg2a. The location of all underground utilities shall be field verified by the contractor at his own expense prior to construction.

Utility Company	Responsibility	Relocation Status
Aqua, IL, Inc. Rodney Phillippi 815-935-6535	Water Distribution System	No relocations anticipated
Comcast Jim Brandt 815-937-2708	Cable TV, overhead & underground	No relocations anticipated
NICOR Gas Robert Graham 815-221-4311	Gas mains, services, valves, appurtenances	No relocations anticipated
A T & T Todd Andrew 708-280-0876	Overhead & underground telephone line & appurtenances	No relocations anticipated
ComEd Dave Nelson 708-235-2350	Overhead & underground electric lines & appurtenances	Pole Relocations

Any delay by the responsible utility company will not be reason for additional compensation to be claimed by the Contractor. Special attention shall be given to those portions and sections of the Standard Specifications, Supplemental Specifications and Special Provisions relating to existing utilities. The actual location of the existing utilities shall be the Contractor's responsibility and no additional compensation will be allowed because of their existence or location. This Special Provision shall take precedence over any other document that conflicts like LR105.

The Contractor shall take all possible precautions against damage to the existing underground or overhead utilities. He shall notify, in advance, the proper utility officials of his intention to work in the vicinity of their facilities.

The Contractor shall call J.U.L.I.E. – Joint Utility Locating Information for Excavators at least 48 hours prior to digging. The J.U.L.I.E. phone # is 1-800-892-0123.

REMOVAL OF LIGHTING UNIT, SALVAGE

Revised 9-1-20

This work shall conform to Section 842 of the Standard Specification except as herein modified.

The salvaged light units that are Village lights shall be coordinated to be delivered to the Village for storage (two units).

16

The salvaged light units that are for the parking area on the adjacent property should be stored in the garage on that property as directed by the engineer (three units).