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2. REMOVE EXISTING HMA SURFACE COURSE TO THE DEPTH SPECIFIED IN

END
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RAMP IMPROVEMENT
ENDS STA. [7+67.43
(RAMP B)
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O - BARRICADE W/ STEADY BURN LIGHT

[ - TYPE III BARRICADE WITH FLASHING LIGHTS

b - SIGN

OF TRAFFIC CONTROL PHASING WITH THE I-57 RESURFACING
THE PLANS ON EASTBOUND INSIDE LANE OF I-57 RAMP.

THE LIMITS OF RAMP PAVEMENT MARKING WILL BE DETERMINED IN

1-80 EASTBOUND (MOLINE EXPY)

THE FIELD AS PART OF THE COORDINATION. 1-57 RAMP.
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