

September 3, 2009

SUBJECT: FAU 1223 (Washington Street) Project HPP-M-8003(506) Section 02-00110-12-WR Lake County Contract No. 63209 Item 86 September 18, 2009 Letting Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Added U.S. Army Corps of Engineers Permit

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll Engineer of Design and Environment

AE, Jed Scilaberty

By: Ted B. Walschleger Engineer of Project Development and Implementation

XX206400	MAILBOX POST	165
XZ161800	TRAILER MOUNTED ARROW BOARD, TYPE B	166
Z0001050 /	AGGREGATE SUBGRADE 12"	167
	CONSTRUCTION LAYOUT	
Z0062400	SAWING HOT-MIX ASPHALT PAVEMENT	172
LAKE COUNT	Y PAY ITEMS	173
	BACKER MATERIAL	173
	INSTALL SURVEY MONUMENTS	
	ELECTRIC CABLE IN CONDUIT, NO. 18 3C, VIDEO	175
	RELOCATE EXISTING REMOTE-CONTROLLED VIDEO SYSTEM	
	1 SPECIAL PROVISIONS	
	USE OF RAP (DIST 1)	177
	FINE AGGREGATE FOR HOT-MIX ASPHALT (HMA) (D-1)	184
	TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE)	185
	HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (D-1)	186
	EPOXY COATING ON REINFORCEMENT (DISTRICT ONE)	188
	MAINTENANCE OF ROADWAYS	

SPECIAL PROVISION FOR CONSTRUCTION DEBRIS

FORM ESRF (BORROW) WITH RELEASE FORM (BDE2289)192EROSION AND SEDIMENT CONTROL ANALYSIS (BDE2394)194STORMWATER POLLUTION PREVENTION PLAN (NPDES)195IDNR PERMIT (NE2009050)202U.S. Army Corps of Engineers Permit298

Washington Street-Lake County Section 02-00110-12-WR Contract # 63209

- iii -

July 14, 2009

Revised 9-3-09

190



DEPARTMENT OF THE ARMY

CHICAGO DISTRICT, CORPS OF ENGINEERS 111 NORTH CANAL STREET CHICAGO, ILLINOIS 60606-7206

REPLY TO ATTENTION OF: AUG 14 2009

Technical Services Division Regulatory Branch LRC-2008-00650

SUBJECT: Discharge of Fill for Road Improvements to Washington Street between Cemetery Road and Milwaukee Avenue in the Des Plaines River Watershed of the Village of Gurnee, Lake County, Illinois (SW Quarter of Sec. 22, Twp. 45N, Rng. 11E)

Martin Buehler Lake County Division of Transportation 600 W. Winchester Libertyville, Illinois 60048

Dear Mr. Buehler:

The U.S. Army Corps of Engineers, Chicago District, has completed its review of your notification for authorization under the Regional Permit Program (RPP), submitted on your behalf by Crawford, Murphy, and Tilly, Inc. This office has verified that your proposed activity complies with the terms and conditions of Regional Permit 3 (Transportation Projects) and the overall RPP under Category I of the Regional Permit Program dated April 1, 2007. The activity may be performed without further authorization from this office provided the activity is conducted in compliance with the terms and conditions of the RPP.

This verification expires three (3) years from the date of this letter and covers only your activity as described in your notification and as shown on the plans titled Plans For Proposed Highway, FAU Route 1016 (Washington Street), undated, prepared by Crawford, Murphy, and Tilly, Inc. Caution must be taken to prevent construction materials and activities from impacting waters of the United States beyond the scope of this authorization. If you anticipate changing the design or location of the activity, you should contact this office to determine the need for further authorization.

This authorization is contingent upon implementing and maintaining soil erosion and sediment controls in a serviceable condition throughout the duration of the project. You shall comply with the Lake County Stormwater Management Commission (LCSMC)'s written and verbal recommendations regarding the soil erosion and sediment control (SESC) plan and the installation and maintenance requirements of the SESC practices on-site. You shall notify this office and the SMC of any changes or modifications to the approved plan set. Please be aware that field conditions during project construction may require the implementation of additional SESC measures for further protection of aquatic resources. If you fail to implement corrective measures, this office may require more frequent site inspections to ensure the installed SESC measures are acceptable.

Added 9.3-09

You shall complete the following requirements:

1. Work authorized herein shall not commence until you provide written evidence to this office that the LCSMC or the LCSMC's designated agent has determined that your plans meets technical standards. In addition, you shall schedule a preconstruction meeting with LCSMC to discuss the SESC plan and the installation and maintenance requirements of the SESC practices on the site.

2. You shall notify the LCSMC of any changes or modifications to the approved plan set. Field conditions during project construction may require the implementation of additional SESC measures. If you fail to implement corrective measures, this office may require more frequent site inspections to ensure the installed SESC measures are acceptable.

This verification does not obviate the need to obtain all other required Federal, state, or local approvals before starting work. Please note that Section 401 Water Quality Certification has been issued by IEPA for this RP. Enclosed are the IEPA Section 401 Water Quality Certification conditions. If you have any questions regarding Section 401 certification, please contact Mr. Dan Heacock at IEPA Division of Water Pollution Control, Permit Section #15, by telephone at (217) 782-3362.

For a complete copy of the RPP program or any additional information on the RPP program, please access our website: www.lrc.usace.army.mil/co-r. Once you have completed the authorized activity, please sign and return the enclosed compliance certification. If you have any questions, please contact Michael Murphy of my staff by telephone at 312-846-5538, or email at Michael.J.Murphy@usace.army.mil.

Leesa A. Beal Chief, East Section Regulatory Branch

Enclosures

Copy Furnished w/out Enclosures: Illinois Department of Natural Resources (Schanzle) Illinois Department of Natural Resources/OWR (Jereb) Illinois Environmental Protection Agency (Heacock) Lake County Stormwater Management Commission (Kurt Woolford) Crawford, Murphy, and Tilly, Inc. (Dawn Mirman)

Added 9.3.09

PERMIT COMPLIANCE



CERTIFICATION

Permit Number: LRC-2008-00650

Permittee: Lake County Division of Transportation

Date of Issuance:

I hereby certify that the work authorized by the above-referenced permit has been completed in accordance with the terms and conditions of said permit and if applicable, compensatory wetland mitigation was completed in accordance with the approved mitigation plan.¹

- 3 -

PERMITTEE

DATE

Upon completion of the activity authorized by this permit and any mitigation required by the permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers Chicago District, Regulatory Branch 111 North Canal Street, 6th Floor Chicago, Illinois 60606-7206

Please note that your permitted activity is subject to compliance inspections by Corps of Engineers representatives. If you fail to comply with this permit, you may be subject to permit suspension, modification, or revocation.

¹ If compensatory mitigation was required as part of your authorization, you are certifying that the mitigation area has been graded and planted in accordance with the approved plan. You are acknowledging that the maintenance and monitoring period will begin after a site inspection by a Corps of Engineers representative or after thirty days of the Corps' receipt of this certification. You agree to comply with all permit terms and conditions, including additional reporting requirements, for the duration of the maintenance and monitoring period.

Added 9.3-09