CONTRACT NO. 97393

USER NAME

FILE NAME

EaP L secon county | JOTAL | SHEET
DRIVEWAY PAVEMENT REMOVAL SCHEDULE COMBINATION CONCRETE CURB AND GUTTER, TYPE B.6.24 SCHEDULE DRILL EXTSTING HANDHOLE SCREDULE ot ;ﬁmm |ST. S
SHEET NO. STATION 0 STATION AREA, SQ YD SHEET NO. STATION 0 STATION LENGTH, FT SHEET STATION EACH ReTeT loUs
7 11438.71 TO 11462.39 %633 7 10+50. TO 15+00. 387 g 25415, 10 SCHEDULES
10 32+09.18 TO 32:53.21 39.17 8 15+00. TO 15486, 9% 25473, 10
1 33+42.36 T0 33+86.0 3492 16+60. T0 18+47. 187 25482, 1.0
0411 T0 343730 %56 16+10. 0 3100, 190 ToTAL 3
354252 T0 3561.52 26.72 2 21+00. 10 25+70, 4n - _
R L o p i T 5 0. = CURB AND GUTTER REMOVAL SCHEDULE
L 5 5 Y 55 S0 Y SHEET NO. STATION 10 STATION LENGTH, FT
. W Py S yr) =0 ] 20+57.1 T0 21+00. 29
B oy 5 ey 5 ] 71+00. TO P4+75. 3750
TOTAL 3087 24475, TO 25+80. 105.0
0 ~ 77+29.75 70 BTTAT 1234
FIBER OPTIC UTILITY MARKER SCHEDULE REMOVE AND REINSTALL SIGN PANEL SCHEDULE REWMOVE AND RESET POWER POLE SCHEDULE ] 32+09. T0 33+00. 67.0
SHEETNO STATION EACH SHEET NO. STATION TYPE COUNT SQFT SHEET NO STATION EACH 1 33+00. T0 35+41.22 193:2
7 13966.43 1 8 15+82. STOP SIGN 1 8 10 36+68.83 7 37+08.48 T0 37+31.33 28
12 13+31.03 1 16+82. STOP SIGN 1 8 1 34+58.65 1 37531.33 T0 39400, 1447
TOTAL 2 TOTAL 16 TOTAL 2 12 39+00. T0 44491, 591.0
TOTAL 1665
ggag REMOVAL OF EXISTING RIPRAP SCHEDULE ,
N ;;g SHEET LOCATION i ’ AREA FROM PLANS SAW CUTTING SCHEDULE :
5 s STATION O STATION savD SHEET NO. STATION 0 STATION LENGTH, FT CONNECTION 70 EXISTING MANHOLE SCHEDULE
Bl 8 20+47.57 TO 20459.32 166 7 70+65.7 T6 75400, 3443
5 89 184015 T0 21+73.93 79.8 8 15+00. TO 15+09.61 99.61 SHEET NO STATION DIA. OF CONN. PIPE, IN EACH
g 5 g 9 21+46.1 T0O 22-»‘08.’ 71.8 1@61.8 TO 18+49.31 187.51 7 5849 3 T
21493.72 T0 23428.98 26.1 19+10.93 TO 21400, 189.07 " TS = :
2+1359 T0 2349021 1350 19+32.85 TO 21500, 3343 A BT o 7
23+38,95 10 25+44.94 111.9 9 21+00. TO 25+40. 597.50 N
24+92.59 TO 25+36.26 4.7 10 27+29.75 T0 33+00. 570.25 VOTAL 3
TOTAL 483 1 33400, TO 37+30. 730.0
T19.01 TO 37+32.87 51.72
CONCRETE PAD REMOVAL SCHEDULE 3762, T0 39400, 138
_SHEET LOCATION AREA FROM PLANS 7] 39400, 0 45400, 335
STATION TO STATION SQFT m T500, 73] sy 59
" 33+86.03 10 34404.36 224.55 TOTAL 3828
TOTAL 25
GUY WIRE RELOCATION SCHEDULE CONCRETE PAD SCHEDULE REMOVE AND RE-ERECT EXISTING SIGN SCREDULE
o SHEET NO STATION L SuM SHEET LOCATION AREA FROM PLANS SHEET NO. STATION EACH
= 10 30+66.83 ) STATION T STATION SQ YD 3 16+65.94 1
[T 34+58.65 8 19+87.45 70 19+57.45 5.56 16+75.79 1
TOTAL 1 13 36+23.03 T0 46+33.03 556 19+05.38 1
© ToTAL 2 TOTAL 3
PAVEMENT MARKING SCHEDULE INLET AND PIPE PROTECTION SCREDULE DETECTABLE WARNINGS SCHEDULE
SHEET INLET STATION EACH SHEET NO. STATION AREA SQ FT (EACH = 2X4)
7 10+65.7 1 3 15+87. 8
g THERMOPLASTIC PAVEMENT | THERMOPLASTIC PAVEMENT | THERMOPLASTIC PAVEMENT 198072 7 676, 3
. £ SHEET NO. STATION T STATION MARKING _ LINE 6" MARKING . LINE 12" MARKING . LINE 24 7 4*3?0.7 T 18938, 3
I8 nga 3 15:85.7 1 19427 8
134 7 10+49. TO 15400, 16+66.91 1 9 25427, 8
EAE] 8 15+00, 70 21400, 65 5325 7 5463, g
4y 15+89.39 TO 16+72.91 156 5 19874 i 5575, 5
2|k 16+41.63 70 19+00.4 58 TR - 26765, 3
9 21+00. TO 25+80. 0 53+78.78 7 TOTAL 64
Py T0 27+00. 230 80 EPIET, 7
10 78477, TO 33+00. IS T . -
[t 33400, TO 39+00. Wi R 3 PEDESTRIAN SIGNAL HEAD, 2.FACE, BRACKET MOUNTED SCHEDULE
:; Zzgg ig ﬁ:gg‘ 347745 1 SHEET STATION EACH
i - 36+95.33 1 9 25+73, 2.0
12 39+33.64 1 25+82. 1.0
TOTAL 314 295 80 4145361 1
41+76,07 1 TOTAL 3
PEDESTRIAN PUSH_BUTTON SCHEDULE PEDESTRIAN PUSH.BUTTON POST SCHEDULE 136,24 1
SHEET STATION EACH SHEET STATION EACH TOTAL T
9 " 25+15, 1.0 N 25+15, 1.0
25473, 70 25473, 10 .
aalle ) o T} 5 PEDESTRIAN SIGNAL HEAD, 2.FACE, POST MOUNTED SCHEDULE
3232 TOTAL 3 SHEET STATION EACH
e TOTAL 4 5 25415, 10
k43 TOTAL 1




