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* STA. 8+00 to 8+50 AGGREGATE SURFACE COURSE, TYPE B, 8" *% STA. 8+00 to 8+50
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CURLED END SECTION DETAIL

COST INCLUDED IN "STEEL RAILING, TYPE S-1"
(4 REQUIRED)

CONTRACT #95535
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SUMMARY OF QUANTITIES
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ITEM# [ITEM UNIT QUANTITY
20100500{ TREE REMOVAL, ACRES ACRE 0.20
20200100| EARTH EXCAVATION CUYD 213
20300100| CHANNEL EXCAVATION CUYD 160
20400800] FURNISHED EXCAVATION CUYD 117
25001000 SEEDING, CLASS 2 (SPECIAL) ACRE 0.3
hd 28000310{AGGREGATE DITCH CHECKS EACH 4
° 28100807| STONE DUMPED RIPRAP, CLASS A4 TON 285
35101400/ AGGREGATE BASE COURSE, TYPE B TON 60
40200800| AGGREGATE SURFACE COURSE, TYPE B TON 320
50100100{ REMOVAL OF EXISTING STRUCTURES EACH 1
50300225] CONCRETE STRUCTURES CUYD 18.2
50300280 CONCRETE ENCASEMENT CUYD 21
50400505 PRECAST PRESTRESSED CONCRETE DECK BEAMS (27" DEPTH) [SQFT 1200
50800105/ REINFORCEMENT BARS POUND 2300
¥ | 50900205|STEEL RAILING, TYPE S1 FOOT 100
51201400| FURNISHING STEEL PILES HP 10 X 42 FOOT 149
51202305/ DRIVING PILES FOOT 149
51203400| TEST PILE STEEL HP 10 X 42 EACH 1
51500100/ NAME PLATES EACH 1
67100100} MOBILIZATION LS 1
70101830| TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21 LS 1
¥ SPECIALTY LTEMS
EARTHWORK SCHEDULE
Earth Channel
Location | Excavation| Adjusted | Excavation| Usable | Adjusted | Embankment|Earthwork Balance
Earthwork (1.25 Channel (1.25) Waste {+) Shortage (-)
Factor) Excavation
cY cY CcY cY CY cY cY
STA 8+00
TO 9+75 36 29 112 -83
STA 9+75
TO 10+25 160 80, 67 50 80 17
STA 10+25
TO 12+00 177 142 193| -51
TOTALS 213 171 160 80 67 355] 80 =117
Pay ltems:  Earth Excavation - 213CUYDS
Channel Excavation - 160 CU YDS
Furnished Excavation- 117 CU YDS
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