

ENERGY COSTS-

BILLED TO: IDOT DISTRICT 1

201 WEST CENTER COURT SCHAUMBURG, IL 60196-1096

TOTAL =

690

ENERGY SUPPLY -CONTACT ILYAS MOHIUDDIN PHONE 708-235-2692

COMMONWEALTH EDISON

QUANTITY <u>UNIT</u>

EACH MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION EACH REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT PEDESTRIAN PUSH-BUTTON, NON-LATCHING

REMOVAL OF EXISTING TRAFFIC SIGNAL EQUIPMENT

THE FOLLOWING ITEMS SHALL BE REMOVED BY THE CONTRACTOR AND SHALL BE DISPOSED OF BY THEM OUTSIDE THE RIGHT-OF-WAY AT THEIR EXPENSE. THE SALVAGE VALUE OF THE REMOVED EQUIPMENT SHALL BE REFLECTED IN THE CONTRACT BID PRICE.

8 EACH PEDESTRIAN PUSH-BUTTON

> TS #2510 AI STP

								ALJII
	USER NAME = _USERNAME_	DESIGNED -	DW	REVISED -		IL ROUTE 50 (CICERO AVENUE) AT 111TH STREET	F.A. SECTION	COUNTY TOTAL SHEET
		DRAWN -	CC	REVISED -	STATE OF ILLINOIS	SCHEDULE OF QUANTITIES, CABLE PLAN, PHASE DESIGNATION DIAGRAM	2014-043TS	COOK 61 19
	PLOT SCALE = 20.000 ' / in.	CHECKED -	JDH	REVISED -	DEPARTMENT OF TRANSPORTATION	AND EMERGENCY VEHICLE PREEMPTION SEQUENCE		CONTRACT NO. 60Y41
	PLOT DATE = 7/9/2014	DATE -		REVISED -		SCALE: N.T.S. SHEET NO. OF SHEETS STA. TO STA.	ILLINOIS	