RAMP PATCHING RAISED REFLECTIVE PAVEMENT MARKERS
44200982 44200986 44200988 44213200 44201299 44213204 78100100 78300200
CLASS B CLASS B CLASS B SAW DOWEL TIE BARS, RAISED REFL RAISED REFL
PATCHES, PATCHES, PATCHES, CuTS BARS 374" LOCATION STATIONING LANE COLOR SPACING PAVEMENT PAVT MARK
LENGTH WIDTH AREA TY II, 11 IN TY III, 11 IN TY IV, 11 IN 11/2" LOCATION #* PER OFFSET MARKER REMOVAL
STATION TO STATION EACH EACH
FOOT FOOT SQ YD SQ YD SQ YD SQ YD FOOT SQ YD EACH [-55 NORTHBOUND
EXIT 133 -- BUSINESS LOOP 55 LINCOLN STA 380+57.32 TO  STA 398+85.73 ROADWAY ‘A’ CENTERLINE CRYSTAL 2 PER 80 92 46
NB I-55 to [-55 BL STA 398+97.73 TO  STA 445+62.78 ROADWAY A’ CENTERLINE CRYSTAL 2 PER 80 17 59
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA EQN STA 445+462.78 BK = STA 465+57.74 AH
16 6 10.7 10.7 -- -- 56.0 7.0 7.0 STA 465+58.00 TO  STA 533+29.96 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 170 85
16 6 10.7 10.7 -- -- 56.0 7.0 7.0 STA 540+35.82 TO  STA 554+83.64 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 37 19
I-55 BL to NB I-55 STA 562+33.87 TO  STA 575+70.23 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 34 17
16 6 10.7 10.7 -- -- 56.0 7.0 7.0 STA 577+98.03 TO  STA 696+51.35 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 297 149
16 6 10.7 10.7 -- -- 56.0 7.0 7.0 STA 702+43.48 TO  STA 790+97.00 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 222 111
16 6 10.7 10.7 -- -- 56.0 7.0 7.0 STA EQN STA 790+97.12 BK = STA 184+93.00 AH
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 184+93.00 TO  STA 281+03.71 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 241 121
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 284+20.20 TO  STA 456+39.65 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 431 216
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 457+59.39 TO  STA 590+00.00 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 332 166
SB I-55 to [-55 BL
16 9 16.0 -- 16.0 -- 68.0 7.0 7.0 I-55 SOUTHBOUND
16 6 10.7 10.7 -- -- 56.0 7.0 7.0 STA 379+87.59 TO  STA 384+79.44 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 26 14
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA EQN STA 384+79 = [-55 STA 385+00.00
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 385+00.00 TO  STA 385+77.02 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 4 2
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 385+77.02 TO  STA 397+69.00 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 30 15
8 15 13.3 13.3 -- -- 76.0 3.5 3.5 1-55 SB STA 397+69.16 = RDWY 'C' STA 43+41.63
I-55 BL to SB I-55 STA 43+42.00 TO  STA 0+00.00 ROADWAY ‘C’ CENTERLINE CRYSTAL 2 PER 80 109 -55
6 20 13.3 13.3 -- -- 92.0 2.6 2.6 RDWY ‘C’ STA 0+00.00 = I-55 BL STA 452+88.82
7 12 9.3 9.3 -- -- 62.0 3.1 3.1 STA 452+89.00 TO  STA 534+84.73 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 205 103
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 541+90.61 TO  STA 555+05.40 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 33 17
16 7 12.4 12.4 -- -- 60.0 7.0 7.0 STA 562+55.63 TO  STA 575+70.23 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 33 17
EXIT 140 -- CH 6 ATLANTA STA 577+98.03 TO  STA 697+52.85 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 299 150
NB I-55 to CH 6 RAMP STA 703+58.10 TO  STA 790+97.00 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 219 110
16 8 14.2 14.2 -- -- 64.0 7.0 7.0 STA EQN STA 790+97.12 BK = STA 184+93.00 AH
16 6 10.7 10.7 -- -- 56.0 7.0 7.0 STA 184+93.00 TO  STA 280+58.45 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 240 120
CH 6 TO NB I-55 RAMP STA 283+74.95 TO  STA 456+47.79 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 432 216
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 457+68.22 TO  STA 590+00.00 1-55 BASELINE CENTERLINE CRYSTAL 2 PER 80 331 166
16 5 8.9 8.9 -- -- 52.0 7.0 7.0
16 9 16.0 -- 16.0 -- 68.0 7.0 7.0 1-55 NB AND I-155 NB
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 391+95.00 TO  STA 398+396.00 ROADWAY ‘A’ GORE CRYSTAL 1 PER 40 36 36
16 5 8.9 8.9 -- -- 52.0 7.0 7.0
9 27 21.0 -- -- 21.0 126.0 3.9 3.9 I-55 SB AND I-155 SB
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 STA 37+96.00 TO  STA 46+31.00 ROADWAY ‘F’ LANE DROP AMBER 1 PER 40 21 21
SB I-55 to CH 6 RAMP STA 46+31.00 TO  STA 56+81.00 1-55 BASELINE GORE CRYSTAL 1 PER 40 27 27
8 15 13.3 13.3 -- -- 76.0 3.5 3.5 STA 387+20.00 TO  STA 397+70.00 1-55 BASELINE GORE CRYSTAL 1 PER 40 27 27
16 6 10.7 10.7 -- -- 56.0 7.0 7.0
16 5 8.9 8.9 -- -- 52.0 7.0 7.0 1-55 SB AND I-155 NB
19 6 12.7 12.7 -- -- 62.0 8.3 8.3 STA 454+04.00 TO  STA 458+13.00 1-55 BASELINE GORE CRYSTAL 1 PER 40 22 22
6 42 28.0 -- -- 28.0 180.0 2.6 2.6 STA 454+23.00 TO  STA 460+85.00 1-55 BASELINE | OUTSIDE EOP | CRYSTAL 1 PER 20 34 34
16 12 21.3 -- 21.3 -- 80.0 7.0 7.0
16 10 17.8 -- 17.8 -- 72.0 7.0 7.0 1-55 NB AND I-155 SB
16 8 14.2 14.2 -- -- 64.0 7.0 7.0 STA 18+21.66 TO  STA 23+05.00 RAMP ‘D’ INSIDE EOP AMBER 1 PER 40 13 13
15 6 10.0 10.0 -- -- 54.0 6.6 6.6 STA 18+21.66 TO  STA 23+05.00 RAMP ‘D’ OUTSIDE EOP | CRYSTAL 1 PER 40 13 13
5 46 25.6 - - 25.6 194.0 2.2 2.2 SCHEDULE CONTINUED ON NEXT SHEET
CH 6 TO SB 1-55 RAMP
16 6 10.7 10.7 -- -- 56.0 7.0 7.0
16 5 8.9 8.9 -- -- 52.0 7.0 7.0
16 5 8.9 8.9 -- -- 52.0 7.0 7.0
TOTAL: 351 71 81 2734 260 260
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