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CONTRACT NO. 61D65

LEFT OF PGL CURVE HART 3 (SOUTHBOUND)

EL

EOP

WIDTH

PAVT

SLOPE

LT CROSS

EL

PGL LEFT
STATION

796.52 26.0' -2.00% 797.04 106+00.00

796.36 26.0' -2.00% 796.88 106+25.00

796.29 26.0' -2.00% 796.81 106+50.00

796.32 26.0' -2.00% 796.84 106+75.00

796.43 26.0' -2.00% 796.95 107+00.00

TRANSITION

796.45 26.0' -2.00% 796.97 107+01.90

796.87 26.0' -1.10% 797.16 107+25.00

797.43 26.0' -0.13% 797.46 107+50.00

797.51 26.0' 0.00% 797.51 107+53.38

798.08 26.0' 0.84% 797.86 107+75.00

798.81 26.0' 1.81% 798.34 108+00.00

FULL SUPER

798.96 26.0' 2.00% 798.44 108+04.86

799.42 26.0' 2.00% 798.90 108+25.00

799.98 26.0' 2.00% 799.46 108+50.00

800.45 26.0' 2.00% 799.93 108+75.00

800.83 26.0' 2.00% 800.31 109+00.00

801.12 26.0' 2.00% 800.60 109+25.00

TRANSITION

801.30 26.0' 2.00% 800.78 109+48.20

801.29 26.0' 1.93% 800.79 109+50.00

801.15 26.0' 0.96% 800.90 109+75.00

801.00 26.0' 0.00% 801.00 109+99.68

801.00 26.0' -0.01% 801.00 110+00.00

800.86 26.0' -0.87% 801.09 110+22.07

NORTHBOUND LEFT OF PGL CURVE HART 1 (NORTHBOUND) NORTHBOUND RIGHT OF PGL

EL

EOP

WIDTH

PAVT

SLOPE

LT CROSS

EL

PGL RIGHT
STATION

SLOPE

RT CROSS

WIDTH

PAVT

EL

EOP

804.26 99+84.00 4.00% 14.0' 804.82

804.18 100+00.00 4.00% 14.0' 804.74

TRANSITION

804.10 100+18.25 4.00% 14.0' 804.66

804.06 100+25.00 3.72% 14.0' 804.58

803.94 100+50.00 2.68% 14.0' 804.32

803.86 100+66.41 2.00% 14.0' 804.14

803.82 100+75.00 1.64% 14.0' 804.05

803.70 101+00.00 0.61% 14.0' 803.78

803.63 1.4' 0.00% 803.63 101+14.57 0.00% 14.0' 803.63

803.59 2.7' 0.42% 803.58 101+25.00 -0.43% 14.0' 803.52

803.54 5.5' 1.42% 803.46 101+50.00 -1.47% 14.0' 803.25

803.53 6.9' 2.00% 803.39 101+62.73 -2.00% 14.0' 803.11

LEFT OF PGL CURVE HART 1 (SOUTHBOUND)

EL

EOP

WIDTH

PAVT

SLOPE

LT CROSS

EL

PGL RIGHT
STATION

803.70 14.0' -4.00% 804.26 99+84.00

803.60 14.4' -4.00% 804.18 100+00.00

TRANSITION

803.49 15.2' -4.00% 804.10 100+18.25

803.49 15.5' -3.67% 804.06 100+25.00

803.51 16.3' -2.67% 803.94 100+50.00

803.53 16.7' -2.00% 803.86 100+66.41

2 2

111SUPERELEVATION TABLES

HART ROAD

NORTHBOUND LEFT OF PGL CURVE HART 3 (NORTHBOUND) NORTHBOUND RIGHT OF PGL

EL

EOP

WIDTH

PAVT

SLOPE

LT CROSS

EL

LANE

LEFT TURN

CENTER OF

WIDTH

PAVT

SLOPE

LT CROSS

EL

PGL RIGHT
STATION

SLOPE

RT CROSS

WIDTH

PAVT

EL

EOP

797.06 11.0' -2.00% 797.28 11.0' 2.00% 797.06 106+00.00 -2.00% 20.5' 796.65

796.90 11.0' -2.00% 797.12 11.0' 2.00% 796.90 106+25.00 -2.00% 22.2' 796.46

796.85 11.0' -2.00% 797.07 11.0' 2.00% 796.85 106+50.00 -2.00% 23.8' 796.37

796.88 11.0' -2.00% 797.10 11.0' 2.00% 796.88 106+75.00 -2.00% 24.0' 796.40

797.02 11.0' -2.00% 797.24 11.0' 2.00% 797.02 107+00.00 -2.00% 24.0' 796.54

TRANSITION

797.03 11.0' -2.00% 797.25 11.0' 2.00% 797.03 107+01.90 -2.00% 24.0' 796.55

797.34 11.0' -1.10% 797.46 11.0' 2.00% 797.24 107+25.00 -2.00% 24.0' 796.76

797.77 11.0' -0.13% 797.78 11.0' 2.00% 797.56 107+50.00 -2.00% 24.0' 797.08

797.83 11.0' 0.00% 797.83 11.0' 2.00% 797.61 107+53.38 -2.00% 24.0' 797.13

798.29 11.0' 0.84% 798.20 11.0' 2.00% 797.98 107+75.00 -2.00% 24.0' 797.50

798.90 11.0' 1.81% 798.70 11.0' 2.00% 798.48 108+00.00 -2.00% 24.0' 798.00

FULL SUPER

799.03 11.0' 2.00% 798.81 11.0' 2.00% 798.59 108+04.86 -2.00% 23.0' 798.13

799.51 11.0' 2.00% 799.29 11.0' 2.00% 799.07 108+25.00 -2.00% 24.0' 798.59

800.09 11.0' 2.00% 799.87 11.0' 2.00% 799.65 108+50.00 -2.00% 24.0' 799.17

800.59 11.0' 2.00% 800.37 11.0' 2.00% 800.15 108+75.00 -2.00% 24.0' 799.67

TRANSITION

800.85 11.0' 2.00% 800.63 11.0' 2.00% 800.41 108+90.21 -2.00% 24.0' 799.93

800.92 11.0' 1.62% 800.74 11.0' 1.62% 800.56 109+00.00 -1.62% 24.0' 800.17

801.01 11.0' 0.65% 800.94 11.0' 0.65% 800.87 109+25.00 -0.65% 24.0' 800.71

801.03 11.0' 0.00% 801.03 11.0' 0.00% 801.03 109+41.69 0.00% 24.0' 801.03

801.02 11.0' -0.32% 801.05 11.0' -0.32% 801.09 109+50.00 0.32% 24.0' 801.17

800.95 11.0' -1.13% 801.08 11.0' -1.13% 801.20 109+70.78 1.13% 24.0' 801.47



MUST COORDINATE WITH THE ENGINEER TO DETERMINE EXACT DATES.
APPROXIMATELY JUNE 6TH TO APPROXIMATELY AUGUST 20TH. CONTRACTOR
IT IS ESTIMATED THAT THE HIGH SCHOOL WILL NOT BE IN SESSION FROM

THE HIGH SCHOOL IS NOT IN SESSION (I.E. OUT FOR SUMMER BREAK).
HIGH SCHOOL'S SCHEDULE. THE DETOUR CAN ONLY BE IN PLACE WHILE
THE DURATION OF THE DETOUR SHALL BE DETERMINED BY BARRINGTON

1 21

112TRAFFIC CONTROL GENERAL NOTES

REFLECTORIZED AREA OF 288 SQUARE INCHES.

DIRECTED BY THE ENGINEER.  TYPE II BARRICADES SHALL HAVE A MINIMUM 

AT 20' INTERVALS IN TAPER SECTIONS AS INDICATED ON THE PLANS OR AS 

ALONG THE PROPOSED CONSTRUCTION WORK ZONE, AT 25' INTERVALS IN CURVES, AND 

MONODIRECTIONAL STEADY BURN LIGHTS AND SHALL BE PLACED AT 50' INTERVALS 

TYPE II BARRICADES AND VERTICAL BARRICADES SHALL BE EQUIPPED WITH 5.

 

PROVISION "KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC".

ROUTE 14 SHALL FOLLOW THE ALLOWABLE HOURS AS SPECIFIED IN THE SPECIAL 

BY THE ENGINEER 48 HOURS IN ADVANCE. TEMPORARY LANE CLOSURES ALONG US 

RESTRICTED TO THE HOURS OF 9:00 AM TO 3:00 PM ON WEEKDAYS IF APPROVED 

TEMPORARY LANE CLOSURES FOR ANY REASON ALONG HART ROAD SHALL BE 4.

 

CONSTRUCTION STAGING.

THE ENGINEER SHALL BE INFORMED 48 HOURS IN ADVANCE OF ANY CHANGE IN 3.

 

SPECIFICATIONS AND AS DIRECTED BY THE ENGINEER.

SPECIAL PROVISIONS, STATE STANDARDS, LAKE COUNTY STANDARDS, STANDARD 

THE CONTRACTOR SHALL MAINTAIN TRAFFIC IN ACCORDANCE WITH THE PLANS, 2.

 

HART ROAD MAINTENANCE OF TRAFFIC.  

DIRECTION ON US 14 UNLESS OTHERWISE NOTED ON THE PLANS.  SEE PLANS FOR 

THE CONTRACTOR SHALL MAINTAIN A MINIMUM OF TWO 11' THRU LANES IN EACH 1.

TRAFFIC CONTROL AND PROTECTION PROJECT GENERAL NOTES:

-WRITTEN APPROVAL FROM THE ENGINEER.

-A 3:1 OR FLATTER SLOPE IS PROVIDED BETWEEN LANES.

DIFFERENCE MAY BE INCREASED TO A MAXIMUM OF 3 INCHES WITH THE FOLLOWING:

ADJACENT LANES SHALL BE LIMITED TO A MAXIMUM OF 1.5 INCHES.  THE GRADE 

WHEN MILLED PAVEMENT IS OPEN TO TRAFFIC THE GRADE DIFFERENCE BETWEEN 10.

AMBER FLASHING LIGHTS.

"ROAD WORK AHEAD" SIGNS SHALL BE EQUIPPED WITH MONO-DIRECTIONAL TYPE A 9.

LETTERING.  THE ROAD NAME PLATES SHALL BE FURNISHED BY THE CONTRACTOR.

PLATES SHALL BE 9 INCH BLANKS WITH 6 INCH UPPERCASE AND 5 INCH LOWERCASE 

THE INTERSECTIONS SHOWN ON THIS TRAFFIC CONTROL PLAN.  THE ROAD NAME 

ROAD NAME PLATES SHALL BE INSTALLED ON THE "ROAD WORK AHEAD" SIGNS AT 8.

THE SIGN SPACING TABLE SHOWN ON THIS TRAFFIC CONTROL PLAN.

THE SIGN SPACING FOR THE ABOVE HIGHWAY STANDARDS SHALL BE ACCORDING TO 7.

INSTALLED.

IS COVERED, ITS POST SHALL HAVE A REFLECTIVE 3 INCH X 6 INCH DELINEATOR 

FROM TRAFFIC IMMEDIATELY WHEN THEY ARE NO LONGER NECESSARY. WHEN A SIGN 

ALL TRAFFIC CONTROL DEVICES SHALL BE REMOVED, COVERED OR TURNED AWAY 6.

BAGS ON EACH TYPE III BARRICADE.

THE CONTRACTOR SHALL FURNISH AND INSTALL A MINIMUM OF FOUR WEIGHTED SAND 

TRAFFIC SHALL BE FURNISHED, INSTALLED AND MAINTAINED BY THE CONTRACTOR.

ALL CONSTRUCTION SIGNS, BARRICADES AND OTHER DEVICES REQUIRED TO CONTROL 5.

ORANGE REFLECTIVE SHEETING.

WARNING SIGNS SHALL HAVE BLACK LEGENDS AND BORDERS ON FLUORESCENT 

ALL TRAFFIC CONTROL WARNING SIGNS AND ASSOCIATED SIGNING MOUNTED WITH THE 4.

IN THE SPECIAL PROVISIONS.

CONTROL AND PROTECTION (SPECIAL) UNLESS OTHERWISE SHOWN ON THE PLANS OR 

DEVICES SHALL BE CONSIDERED INCLUDED IN THE LUMP SUM PAY ITEM TRAFFIC 

CONTRACTOR TO THE SATISFACTION OF THE ENGINEER. ALL TRAFFIC CONTROL 

HIGHWAY STANDARDS AND THE SPECIAL PROVISIONS SHALL BE PLACED BY THE 

REQUIREMENT. ADDITIONAL TRAFFIC CONTROL DEVICES AS SPECIFIED BY THE ABOVE 

THE PERMANENT TRAFFIC CONTROL SHOWN ON THE PLANS IS THE MINIMUM 3.

SPECIFICATIONS" AND AS SHOWN ON THE PLANS.

APPLICATION OF TRAFFIC CONTROL DEVICES ACCORDING TO THE "STANDARD 

CONTRACTOR SHALL AT ALL TIMES PROVIDE TRAFFIC PROTECTION BY THE 

NO WORK SHALL BEGIN UNTIL THE TRAFFIC CONTROL MEASURES ARE IN PLACE. THE 2.

IDOT DISTRICT ONE DETAILS: TC-10, TC-13, TC-16, TC-22, TC-26 

LCDOT STANDARDS:  LC7000, LC7004, LC7200, LC7201, LC7202, LC7802, LC7803

782006-01

701421-08, 701426-09, 701427-05, 701501-06, 701701-10, 701901-07, 704001-08, 780001-05, 

IDOT STANDARDS:  701001-02, 701006-05, 701101-05, 701106-02, 701301-04, 701311-03, 

APPLICABLE STANDARDS1.

LCDOT TRAFFIC CONTROL AND PROTECTION GENERAL NOTES:

(847) 705-4470 A MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.

THE CONTRACTOR SHALL CONTACT THE DISTRICT I TRAFFIC CONTROL SUPERVISOR AT 18.

THE DURATION SHALL BE $2,300.00 PER CALENDAR DAY 

WITH THE HIGH SCHOOL TO DETERMINE EXACT DATES.  THE PENALTY FOR EXCEEDING 

WITH THE ENGINEER TO DETERMINE THE EXACT DATES.  ENGINEER SHALL COORDINATE 

TO APPROXIMATELY AUGUST 17TH.  CONTRACTOR WILL BE REQUIRED TO COORDINATE 

THAT THE HIGH SCHOOL WILL NOT BE IN SESSION FROM APPROXIMATELY MAY 29TH 

 (I.E. OUT FOR SUMMER BREAK).  IT IS ESTIMATED NOT IN SESSIONHIGH SCHOOL IS 

DETOUR FOR SOUTH LEG OF HART RD CAN ONLY BE IN PLACE WHILE BARRINGTON 17.

IDOT STANDARDS.

STANDARDS THAT APPLY.  ALL WORK ON US ROUTE 14 SHALL BE PERFORMED USING 

STANDARDS AS THE FIRST OPTION THEN IDOT STANDARDS IF THERE ARE NO LCDOT 

ALL WORK ON HART ROAD SHALL BE PERFORMED USING THE LAKE COUNTY 16.

COST OF TEMPORARY CONCRETE BARRIER.

THE IDOT SPECIFICATIONS AND THE COST OF THIS PINNING WILL BE INCLUDED IN THE 

CONCRETE BARRIERS AT EACH END OF AN INSTALLATION SHALL BE PINNED AS PER 

BE PAID FOR AS PINNING TEMPORARY CONCRETE BARRIER.  THE TEMPORARY 

PER SECTION 704 OF THE IDOT SUPPLEMENTAL SPECIFICATIONS.  THIS WORK SHALL 

THE TEMPORARY CONCRETE BARRIER SHALL BE ANCHORED TO THE PAVEMENT AS 15.

ROUTE 14 SHALL BE MINIMIZED TO THE EXTENT POSSIBLE.

ROAD.  THE DURATION OF CONSTRUCTION OPERATIONS ALONG HART ROAD AND U.S. 

INDEPENDENTLY OF THE CONSTRUCTION OPERATIONS ON THE SOUTH LEG OF HART 

U.S. ROUTE 14 AND THE NORTH LEG OF HART ROAD ARE TO TAKE PLACE 

CONSTRUCTION OPERATIONS SHOWN IN TRAFFIC CONTROL STAGES 1 THROUGH 3 FOR 14.

 

TRAFFIC SHALL BE FURNISHED, INSTALLED, AND MAINTAINED BY THE CONTRACTOR.

ALL CONSTRUCTION SIGNS, BARRICADES, AND OTHER DEVICES REQUIRED TO CONTROL 13.

 

DURING ALL STAGES OF CONSTRUCTION.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING DRAINAGE OF THE ROADWAY 12.

 

COST OF TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

COVERED AS DIRECTED BY THE ENGINEER.  THIS WORK SHALL BE INCLUDED IN THE 

TRAFFIC CONTROL AND PROTECTION.  ALL CONFLICTING TRAFFIC SIGNS SHALL BE 

STANDARD SPECIFICATIONS.  THIS WORK SHALL BE INCLUDED IN THE COST FOR 

ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND THE 

THE FURNISHING, INSTALLING, AND RELOCATION OF ALL TRAFFIC SIGNS SHALL BE IN 11.

 

THE COST OF TEMPORARY PAVEMENT.

STABILIZED SUBBASE. CONTRACTOR'S CHOICE. EITHER PAVEMENT TYPE IS INCLUDED IN 

SUBGRADE IMPROVEMENT OR 7.25 INCHES OF PCC PAVEMENT ON 4 INCHES OF 

COURSE AND 6 INCHES OF HMA BINDER COURSE ON 4 INCHES OF AGGREGATE 

PROVISION. TEMPORARY PAVEMENT SHALL CONSIST OF 2 INCHES OF HMA SURFACE 

TEMPORARY PAVEMENT SHALL ADHERE TO THE TEMPORARY PAVEMENT SPECIAL 10.

CONTRACTOR AT HIS OWN EXPENSE.

OR REPLACEMENT AFTER THE FIRST REPLACEMENT SHALL BE REPLACED BY THE 

STAGE.  ALL MARKINGS THAT REQUIRE REPLACEMENT PRIOR TO 7 DAYS OF SERVICE 

QUANTITIES FOR 1  PLACEMENT AND 1  REPLACEMENT HAVE BEEN PROVIDED FOR EACH 

BE REPLACED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER.  SUFFICIENT 

ALL TEMPORARY PAVEMENT MARKINGS SHOWING DETERIORATION AFTER 7 DAYS SHALL 9.

 

CONSTRUCTION SEASON CONTINUES THROUGH THE WINTER.

SURFACES.  THERMOPLASTIC PAVEMENT MAKINGS SHALL BE USED IF THE 

TEMPORARY PAVEMENT MARKING PAINT SHALL BE USED ON ALL PAVEMENT WEARING 8.

 

MARKING REMOVAL.

PAVEMENT MARKING REMOVAL - WATER BLASTING, OR TEMPORARY PAVEMENT 

WORK SHALL BE PAID FOR AS EITHER PAVEMENT MARKING REMOVAL - GRINDING, 

MARKINGS WHICH CONFLICT WITH THE DESIGNATED TRAFFIC CONTROL PLAN.  THIS 

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE ALL EXISTING PAVEMENT 7.

OTHERWISE SHOWN ON THE PLANS.

ALL DRIVEWAYS SHALL BE OPEN FOR TRAFFIC DURING CONSTRUCTION UNLESS 6.

TRAFFIC CONTROL AND PROTECTION PROJECT GENERAL NOTES (CONT.):

OF STOCKPILES.

DRIVEWAY AT STA. 108+60 SHALL NOT BE IMPEDED BY THE PRESENCE 

RAILROAD BETWEEN STA. 103+50 AND STA. 109+00.  ACCESS TO THE 

OF THE CLOSED PORTION OF HART ROAD, SOUTH OF THE UNION PACIFIC 

STOCKPILES SHALL BE STORED IN AREAS OF THE EXISTING ROADWAY 19.

FOUNDATIONS.

REGARDING THE LOCATIONS OF RAILROAD WARNING DEVICES AND 

CONTRACTOR SHALL COORDINATE WITH THE UNION PACIFIC RAILROAD 

PRIOR TO THE INSTALLATION OF CURB AND GUTTER SECTIONS, THE 21.

THROUGHOUT CONSTRUCTION EVEN WHEN THE DETOUR IS IN PLACE.

ACCESS TO OAKWOOD DRIVE SHALL BE MAINTAINED AT ALL TIMES 20.
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203 211

115 122

203 211

117

122117

115 130125,

115 130125

).

123 124

115

131 132

21

TRAFFIC CONTROL

NOTES FOR SUGGESTED STAGES OF CONSTRUCTION AND 

114

133

113

2

CONSTRUCTED USING DAY TIME LANE CLOSURES.

SOUTHEAST CORNER OF HART RD AND TAYLOR RD SHALL BE 

CURB AND GUTTER FROM STA. 123+75 TO STA 123+89.90 ON THE 12.

ACCESS FOR TRAFFIC.

CONSTRUCTED ONE HALF AT A TIME WHILE UTILIZING TEMPORARY 

CONSTRUCTED ONE LANE AT A TIME.  HMA DRIVEWAYS SHALL BE 

OTHERWISE SHOWN ON THE PLANS.  PCC DRIVEWAYS SHALL BE 

DRIVEWAYS ARE TO REMAIN OPEN THROUGHOUT CONSTRUCTION UNLESS 11.

14.  (SEE SHEETS NO.        TO    ).

COMPLETE THE LANDSCAPING ALONG THE NORTH SIDE OF U.S. ROUTE 10.

TYPICAL SECTIONS AND STAGING PLANS (SEE SHEETS NO.      ,       TO     

SEWER SYSTEM AND SHARED USE  PATH AS SHOWN ON THE STAGE 1 

(EXCEPT FOR SURFACE COURSE), OUTSIDE CURB AND GUTTER, STORM 

CONSTRUCT THE EASTBOUND AND WESTBOUND RIGHT TURN LANES 9.

SECTIONS.  

OF U.S. ROUTE 14 AS SHOWN ON THE STAGE 1 PLANS AND TYPICAL 

SIDEWALK, DRIVEWAYS, STORM SEWER AND CURB AND GUTTER NORTH 

(EXCEPT FOR SURFACE COURSE), MEDIAN, RETAINING WALL, LANDSCAPING, 

CONSTRUCT THE HART ROAD NORTHBOUND LANE BITUMINOUS PAVEMENT 8.

 

OUTLET.

THE NORTH LEG OF HART ROAD TO INSURE THERE IS A DRAINAGE 

INCLUDING STR. 5-11 IS COMPLETE BEFORE BEGINNING CONSTRUCTION ON 

INSURE THAT THE STORM SEWER SYSTEM DOWN STREAM OF AND 7.

NO.      TO   ).

STAGE 1 TRAFFIC CONTROL PLANS AND TYPICAL SECTIONS (SEE SHEETS 

NORTH LEG OF HART ROAD TO THE WEST SIDE AS SHOWN IN THE 

MOVE TRAFFIC (SB TRAFFIC ONLY SINCE DETOUR IS IN PLACE) ON THE 6.

PATCHING ACROSS US 14 TRAFFIC LANES.

5-15).  UTILIZE DAY TIME CLOSURES TO INSTALL SEWERS AND CLASS D 

SEWER STARTING AT STA. 208+50 (STR. 5-25) TO STA. 208+25 (STR. 

(STR. 9-03) TO STA. 206+13 (STR. 5-27). ALSO CONSTRUCT STORM 

CONSTRUCT THE STORM SEWER SYSTEM STARTING AT STA. 204+18 5. 

TRAFFIC LANE TO THE WEST AS NEEDED.

14 TRAFFIC CAN SAFELY AVOID THE WORK ZONE BY MOVING THE SB 

REQUIRED TO INSURE THAT SOUTHBOUND HART RD TO WESTBOUND US 

PAVEMENT UTILIZING DAY TIME LANE CLOSURES. CONTRACTOR WILL BE 

PAVEMENT TRANSITION FROM THE SLAB TO THE EXISTING HART ROAD 

CONTRACTOR SHALL, IF NECESSARY, CONSTRUCT A TEMPORARY 

205+71 TO STA. 206+46. AFTER THE SLAB IS CONSTRUCTED THE 

OF PAVEMENT WIDENING ON THE NORTH SIDE OF US 14 FROM STA. 

CONFIGURATION THE CONTRACTOR SHALL FIRST CONSTRUCT THE SLAB 

PRIOR TO MOVING THE NORTH LEG OF HART ROAD INTO THE STAGE 1 4.

ESTABLISHED AS NOTED IN PRE-STAGE 1.

HART ROAD (SOUTH OF U.S. ROUTE 14).  MAINTAIN TRAFFIC DETOUR 

WITH DETOUR IN PLACE BEGIN FULL CONSTRUCTION OF THE SOUTH LEG 3.

EQUIPMENT.

INSTALLATION. DE-ENERGIZE BAG AND REMOVE EXISTING TRAFFIC SIGNAL 

INTERSECTION SHALL BE CONTROLLED BY TEMPORARY TRAFFIC SIGNAL 

STAGE 1 TRAFFIC OPERATIONS AT HART ROAD AND U.S. ROUTE 14 2.

PLANS AND TYPICAL SECTIONS (SEE SHEETS NO.      ,       TO   ).

THE TEMPORARY PAVEMENT AS PER THE STAGE 1 TRAFFIC CONTROL 

SHIFT TRAFFIC FLOW ON U.S. ROUTE 14 TOWARDS THE MEDIAN ON TO 1.

STAGE 1

DETOUR CANNOT BE IN PLACE WHEN SCHOOL IS IN SESSION.

DETERMINE THE DAY THAT THE DETOUR CAN BE PUT INTO PLACE.  THE 

COORDINATION WITH THE HIGH SCHOOL WILL BE REQUIRED TO 

BARRINGTON HIGH SCHOOL HAS ADJOURNED FOR THE SUMMER.  

SHEET NO.      ) STARTING ON APPROXIMATELY JUNE 6TH OR WHEN 

INSTALL HART ROAD DETOUR AS SHOWN ON THE DETOUR PLAN (SEE 3.

PRE-STAGE 1.

TEMPORARY TRAFFIC SIGNAL HEADS FOR THE DURATION OF 

ROUTE 14 AT THE HART ROAD INTERSECTION. DE-ENERGIZE AND BAG 

PRE-STAGE 1. INSTALL TEMPORARY TRAFFIC SIGNALS ALONG U.S. 

EXISTING TRAFFIC SIGNALS SHALL REMAIN IN OPERATION DURING E.

123+55.00 (STR. 7-10)   

123+51.85 (STR. 7-11) TO THE PROPOSED CATCH BASIN AT STATION 

THE CONNECTION TO THE EXISTING CATCH BASIN AT STATION 

LEG OF HART ROAD AT APPROXIMATELY STATION 123+51.85 FROM 

CONSTRUCT THE PROPOSED STORM SYSTEM CROSSING ON THE NORTH D.

   (SEE SHEETS NO.      ).

SECTIONS AND STAGING PLANS 

OF THE EXISTING PAVEMENT AS SHOWN ON THE PRE STAGE 1 TYPICAL 

C.   CONSTRUCT TEMPORARY PAVEMENT ALONG THE EXISTING INSIDE EDGE 

WHILE DETOUR IS IN PLACE.

CROSSING, SIGNALS, AND GATES. RAILROAD WORK SHALL BE DONE 

ORDER FOR RAILROAD FORCES TO START WORK ON THE RAILROAD 

DETERMINE WHAT WORK THE CONTRACTOR SHALL HAVE COMPLETED IN 

COORDINATION WITH UNION PACIFIC RAILROAD WILL BE REQUIRED TO B.   

FOR FUTURE SETTLEMENT HAS BEEN MITIGATED.

PERFORMING THE FINAL GRADING TO ENSURE THAT THE POTENTIAL 

BEFORE PLACING THE AGGREGATE SUBGRADE IMPROVEMENT AND 

CONTRACTOR MUST ALSO OBTAIN APPROVAL FROM THE ENGINEER 

FOR APPROVAL PRIOR TO THE START OF THIS WORK.  THE 

WORK AND TRAFFIC CONTROL PLAN FOR THIS WORK TO THE ENGINEER 

THE START OF CONSTRUCTION.  THE CONTRACTOR MUST SUBMIT A 

SPECIFICATIONS, PLANS AND GEOTECHNICAL REPORT IMMEDIATELY AT 

CONSTRUCT THE GROUND IMPROVEMENTS AS SHOWN IN THE 

POTENTIAL OF SETTLEMENT IN THIS AREA, THE CONTRACTOR SHALL 

IMMEDIATELY AT THE START OF CONSTRUCTION.  DUE TO THE 

TRACK (APPROXIMATELY STATION 109+00 TO STATION 110+15) 

ROAD FROM THE PRIVATE DRIVEWAY TO THE UPRR SOUTHERNMOST 

CONSTRUCTION OF THE EMBANKMENT ALONG THE WEST SIDE OF HART 

MOST IMPORTANTLY, FOCUS AND EFFORT SHALL BE LC7000. 

ROADWAY AND RAILWAY TRAFFIC USING LAKE COUNTY STANDARD 

WHERE THE WORK CAN BE COMPLETED SAFELY WITHOUT DISRUPTING 

BOTH THE EAST AND WEST SIDE OF THE ROADWAY IN ALL AREAS 

PERFORM EARTHWORK (FILL) ON THE SOUTH LEG OF HART ROAD ON  A. 

MAINTAINED IN EACH DIRECTION.

OPERATIONS ON HART ROAD.  A MINIMUM OF ONE 11' LANE SHALL BE 

LANE CLOSURES AND LAKE COUNTY STANDARD LC7000 FOR DAY 

US ROUTE 14 AND 701701-10 WITHIN THE INTERSECTION FOR DAYTIME 

THE FOLLOWING SHALL BE COMPLETED USING STANDARD 701421-08 ON 2.

HIGHWAY) AND ON HART ROAD.

MAINTAIN TWO-WAY TRAFFIC FLOW ON U.S. ROUTE 14 (NORTHWEST 1.

PRE-STAGE 1

SCHOOL.

REMOVED PRIOR TO THE START OF SCHOOL AT BARRINGTON HIGH 

INSURE THAT THE DETOUR FOR THE SOUTH LEG OF HART ROAD IS 9.

SEPARATELY OR ADDITIONALLY FOR THIS WORK.

DETOUR IS REMOVED. THE CONTRACTOR SHALL NOT BE PAID 

BE UTILIZED FOR TRAFFIC CONTROL AT THE INTERSECTIONS ONCE THE 

REQUIRED TO MAKE SURE THAT THE PROPOSED TRAFFIC SIGNALS CAN 

PRIOR TO THE REMOVAL OF THE DETOUR.  CONTRACTOR SHALL BE 

PROPOSED TRAFFIC SIGNALS SHALL BE COMPLETE AND OPERATIONAL 8.

CONSTRUCTION.

MAINTAIN TRAFFIC DETOUR ESTABLISHED PRIOR TO THE BEGINNING OF 

FINISH CONSTRUCTION OF HART ROAD (SOUTH OF U.S. ROUTE 14).  7.

ACCESS FOR TRAFFIC.

CONSTRUCTED ONE HALF AT A TIME WHILE UTILIZING TEMPORARY 

CONSTRUCTED ONE LANE AT A TIME.  HMA DRIVEWAYS SHALL BE 

OTHERWISE SHOWN ON THE PLANS.  PCC DRIVEWAYS SHALL BE 

DRIVEWAYS ARE TO REMAIN OPEN THROUGHOUT CONSTRUCTION UNLESS 

THE STAGE 2 PLANS AND TYPICAL SECTIONS.

SEWER AND CURB AND GUTTER NORTH OF U.S. ROUTE 14 AS SHOWN ON 

(EXCEPT FOR SURFACE COURSE), LANDSCAPING, DRIVEWAYS, STORM 

CONSTRUCT THE HART ROAD SOUTHBOUND LANE BITUMINOUS PAVEMENT 6.

PRE-STAGE 1 AND REPLACE WITH AGGREGATE SHOULDERS.

SHEETS NO.       TO    ). REMOVE TEMPORARY PAVEMENT PLACED IN 

COMPLETE THE LANDSCAPING IN THE MEDIAN OF U.S. ROUTE 14 (SEE B.

SHEETS NO.      ,       TO    ).

ON THE STAGE 2 TYPICAL SECTIONS AND STAGING PLANS (SEE 

AND WIDENING, MEDIAN PAVEMENT AND CURB AND GUTTER AS SHOWN 

CONSTRUCT THE EASTBOUND AND WESTBOUND LEFT TURN LANES A.

DIRECTION.

CLOSURES.  A MINIMUM OF ONE 11' LANE SHALL BE MAINTAINED IN EACH 

701421-06, 701701-10 AND 701901-06  AS NEEDED FOR DAYTIME LANE 

THE FOLLOWING SHALL BE COMPLETED USING STANDARD 701101-05, 5.

AVOID THIS WORK ZONE. 

SOUTHBOUND HART RD TO EASTBOUND US 14 TRAFFIC CAN SAFELY 

207+63.37. CONTRACTOR SHALL TAKE CARE TO MAKE SURE THAT THE 

NOSE ON THE EAST LEG OF US 14 FROM STA. 207+45 TO STA. 

CONSTRUCT THE PAVEMENT SLAB IN FRONT OF THE PROPOSED MEDIAN 4.

SECTIONS (SEE SHEETS NO.       TO   ). 

AS PER THE STAGE 2 TRAFFIC CONTROL PLANS AND TYPICAL 

SHIFT TRAFFIC ON THE NORTH LEG OF HART ROAD TO THE EAST SIDE 3. 

ZONE AND TRAVEL WAY.

(SEE SHEETS NO.               TO   ). MAINTAIN 3' BETWEEN THE WORK 

PER THE STAGE 2 TRAFFIC CONTROL PLANS AND TYPICAL SECTIONS 

SHIFT TRAFFIC FLOW ON U.S. ROUTE 14 AWAY FROM THE MEDIAN.  AS 2.

MAINTAIN DETOUR FOR SOUTHBOUND LEG OF HART ROAD.1.

STAGE 2

TO PROPOSED CONDITIONS.

SIGNAL INSTALLATION UPON TRANSITION FROM STAGE 3 TRAFFIC CONTROL 

PROPOSED TRAFFIC SIGNAL EQUIPMENT. ACTIVATE PERMANENT TRAFFIC 

PRIOR TO OPENING HART ROAD TO TRAFFIC, COMPLETE INSTALLATION OF 3.

EXPECTED START DATE IS AUGUST 18, 2020. 

REMOVED PRIOR TO THE START OF SCHOOL AT BARRINGTON HIGH SCHOOL. 

INSURE THAT THE DETOUR FOR THE SOUTH LEG OF HART ROAD IS 2.

HART ROAD.

COMPLETE PROPOSED SURFACE COURSE ON ENTIRE PROJECT, US 14 AND B.

REMOVE HMA SURFACE OF U.S. ROUTE 14 EXISTING PAVEMENT.A.

    MAINTAINED IN EACH DIRECTION.

DAYTIME LANE CLOSURES.  A MINIMUM OF ONE 11' LANE SHALL BE 

USE ALONG US ROUTE 14), 701701-10 AND 701901-06 AS NEEDED FOR 

THE FOLLOWING SHALL BE COMPLETED USING STANDARD 701421-08 (FOR 1.

STAGE 3
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WORK ZONE

CONSTRUCTION

WORK ZONE

CONSTRUCTION

VARIES

& VARIES

VARIES

12' - 23'

VARIES 3' - 4'

12 '- 24'

7' - 19'

STATION 198+93.53 TO STATION 206+24.17

U.S. ROUTE 14

STATION 210+95.43 TO STATION 217+41.51

U.S. ROUTE 14

VAR21'

2'12'11'-10" 3' 12'VARIES

100'100'

100'100'

20'VARIES 8' - 20'

23'
11'-8" - 

12'12'

RTE 14

U.S.

LC

RTE 14

U.S.

LC

E
X
 

R
O

W
E

X
 

R
O

W

E
X
 

R
O

W
E

X
 

R
O

W

TRAFFIC CONTROL TYPICAL SECTION  - PRE-STAGE 1

TRAFFIC CONTROL TYPICAL SECTION  - PRE-STAGE 1

EX PAVEMENT MARKING

EX PAVEMENT MARKING
PRE-STAGE 1  USING DAILY LANE CLOSURES

TEMPORARY PAVEMENT TO BE INSTALLED IN 

EX PAVEMENT MARKING

MARKING

EX PAVEMENT 

EX PAVEMENT MARKING

EX PAVEMENT MARKING

EX PAVEMENT MARKING

MARKING

EX PAVEMENT 

3 21

114TRAFFIC CONTROL TYPICAL SECTION

2"

4"

4"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70

 
 

 
 

 

TEMPORARY HMA PAVEMENT

TEMPORARY PCC PAVEMENT

(SEE DETAIL A)

PRE-STAGE 1  USING DAILY LANE CLOSURES 

TEMPORARY PAVEMENT TO BE INSTALLED IN 

(SEE DETAIL A)

PRE-STAGE 1  USING DAILY LANE CLOSURES

TEMPORARY PAVEMENT TO BE INSTALLED IN 

DETAIL A

PAID FOR AS TEMPORARY PAVEMENT

PAID FOR AS TEMPORARY PAVEMENT

PAID FOR AS TEMPORARY PAVEMENT

PAID FOR AS TEMPORARY PAVEMENT

6"

7‚"
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HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

TEMPORARY PCC PAVEMENT

TACK COAT TO BE INCLUDED IN THE COST OF TEMPORARY PAVEMENT

SUBBASE GRANULAR MATERIAL, TY B, 4"

SUBBASE GRANULAR MATERIAL, TY B, 4"
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W

E
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4' AND VARIES

WORK ZONE

CONSTRUCTION

CONSTRUCTED DURING STAGE 1

PR CURB & GUTTER TO BE

CONSTRUCTED DURING STAGE 1

PR PAVED SHOULDER TO BE 

CONSTRUCTED DURING STAGE 1

PR PAVED SHOULDER TO BE

WORK ZONE

CONSTRUCTION

WORK ZONE

CONSTRUCTION

CONSTRUCTED DURING STAGE 1

PR CURB & GUTTER TO BE

CONSTRUCTED DURING STAGE 1

PR PCC PAVEMENT TO BE 

VARIES

10'-5"

TO 

1'-0" 

VARIES

0'-11'

CONSTRUCTED DURING STAGE 1

PR PAVEMENT TO BE 

CONSTRUCTED DURING STAGE 1

PR PAVEMENT TO BE 

3' & VARIES

17' & VARIES21' & VARIES

STATION 197+95.64 TO STATION 207+01.41

U.S. ROUTE 14

STATION 207+01.41 TO STATION 218+47.31

U.S. ROUTE 14

RTE 14

U.S.

LC

RTE 14

U.S.

LC

100'100'

11'11' 11' 11'

4' 12'

100'-0"100'

20'17-6" & VARIES11'11' 12'12'

CONSTRUCTED DURING STAGE 1

PR SHARED USE PATH TO BE 

CONSTRUCTED DURING STAGE 1

PR SHARED USE PATH TO BE 

1'

1'

TRAFFIC CONTROL TYPICAL SECTION  - STAGE 1

TRAFFIC CONTROL TYPICAL SECTION  - STAGE 1

(10' LINE, 30' SPACE)

PAINT 4" WHITE SKIP-DASH

TEMPORARY PAVEMENT MARKING

(10' LINE, 30' SPACE)

PAINT 4" WHITE SKIP-DASH

TEMPORARY PAVEMENT MARKING

PAINT 4" YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING

YELLOW EDGE LINE

MARKING PAINT 4" 

TEMPORARY PAVEMENT 

PAINT 4" YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING

(10' LINE, 30' SPACE)

PAINT 4" WHITE SKIP-DASH

TEMPORARY PAVEMENT MARKING

HART
ROAD

CL
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VARIES

11'-12'

WORK ZONE

CONSTRUCTION

0'-20.5'

VARIES 33' VARIES33'

0'-27'

PAINT 4" YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING

DRUM WITH MONODIRECTIONAL STEADY BURN LIGHT
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PROPOSED PAVEMENT (EXCEPT SURFACE

COURSE) TO BE CONSTRUCTED IN STAGE 1

PROPOSED PAVEMENT (EXCEPT SURFACE

VERTICAL PANEL WITH STEADY BURN LIGHT

STEADY BURN LIGHT
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$XXX FINE

ENFORCED
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AHEAD
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EXPECT DELAYS

AHEAD
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R2-1-3648

W21-1(O)-48
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TWO SETS OF SIGNS -- ONE ON GRASS MEDIAN
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THE MEDIAN SHALL BE MAINTAINED.

2.     ALL EXISTING KEEP RIGHT SIGNS IN 

STOCKPILES.

BE IMPEDED BY THE PRESENCE OF 

DRIVEWAY AT STA. 108+60 SHALL NOT 

STA. 109+00.  ACCESS TO THE 

RAILROAD BETWEEN STA. 103+50 AND 

SOUTH OF THE UNION PACIFIC 

THE CLOSED PORTION OF HART ROAD, 

AREAS OF THE EXISTING ROADWAY OF 

STOCKPILES SHALL BE STORED IN 1.
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IMPACT ATTENUATORS, TL3

TAPERS

CURVES AND RADII, AND 20' C-C IN 

LIGHT@  50' C-C (TYP), 25' C-C IN 

STEADY BURN MONO-DIRECTIONAL 

DRUMS OR TY II BARRICADES WITH 
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200'

DETAIL A

W21-1(O)-48

*

   MOUNT IN THE GROUND.

   ARE NOT PRESENT.  DO NOT POST

*  MUST BE REMOVED WHEN WORKERS

400' 200'

ROAD

W21-5A

WORK

AHEAD

123+28.4

STA 

TAPER

NARROW

LANE

BEGIN 

12
.4
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L
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+
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.4

PAINT 4"YELLOW EDGE LINE

TEMPORARY PAVEMENT MARKING

W1-4L(O)-48

ONE SET OF SIGNS -- RIGHT SIDE OF ROAD

13
'

PAINT 4" WHITE EDGE LINE

TEMPORARY PAVEMENT MARKING

11
'

CONSTRUCTION ZONE

WORK

AHEAD
W20-1(O)-48

M6-4R

WORK

AHEAD
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0
0
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9
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ROAD

ROAD
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CONSTRUCTION WORK ZONE

CONSTRUCTED PRIOR TO STAGE 1

TEMPORARY PAVEMENT TO BE

TEMPORARY CONCRETE BARRIER

DIRECTION OF TRAFFIC FLOW

LEGEND

AND 12' ON RADII

GREATER THAN 10' IN DEPTH

AND ADJACENT TRENCHES

- 25' C-C IN TAPERS, CURVES

BURN LIGHTS @ 50' C-C (TYP)

VERTICAL PANELS WITH STEADY

FLASHING LIGHTS

TYPE III BARRICADES WITH TWO (2)

IMPACT ATTENUATORS, TL3

TAPERS

CURVES AND RADII, AND 20' C-C IN 

LIGHT@  50' C-C (TYP), 25' C-C IN 

STEADY BURN MONO-DIRECTIONAL 

DRUMS OR TY II BARRICADES WITH 



LEGEND

ROAD CLOSED

TRAFFIC

DETOUR ROUTE FOR HART ROAD

DETOUR ROUTE

NUMBER DENOTES TYPE

OTHER DETOUR SIGNS,

FLASHING LIGHT

TYPE III BARRICADE WITH AMBER 

NOTES;

SIGNS

TO ALL M4-9 SERIES

DISTANCES APPLY*

DETOUR

ROAD NAME

DIRECTION

300'200'

3
0
0
'

2
0
0
'

5
0
0
'

5
0
0
'

23

18

13

OR 24*

23

18

14

OR 24*
23

18

12

OR 24*

1/18

1/18

19 OR 20

1/18

23

18

12

24 OR *23

18

12

24 OR *

19

20

OR

6 10

TYPICAL INTERSECTION AT POINT OF DETOUR:

TYPICAL DETOUR ASSEMBLY SIGN

SIGN NO. 23 OR 24

SIGN NO. 18

SIGNS NO. 12 TO 16

500'500'

NUMBER DENOTES TYPE

ROAD NAME AND DIRECTION PLATES,

M4-9 SERIES DETOUR SIGN WITH 

NUMBER DENOTES TYPE

SIGN, WITH AMBER FLASHING LIGHT

48"X48" CONSTRUCTION WARNING 

SIGN

135

134 TRAFFIC SIGNAL

8.

7.

6.

5.

4.

3.

2.

1.

119 124

EFFECT.

NO.      TO SHEET NO.     SHALL BE IN 

CONTROL PLAN SHOWN ON SHEET 

OF THE DETOUR PLAN, THE TRAFFIC 

PRIOR TO AND AT THE CONCLUSION 

SEE DETOUR GENERAL NOTE 10.

THIS DETOUR AND ROAD CLOSURE. 

BARRICADES WILL BE NEEDED FOR 

A MINIMUM OF SIX (6) TYPE III 

THE DETOUR INFORMATION SIGNS.

ON THE DESIGN AND LOCATION OF 

SEE SHEET NO.     FOR INFORMATION 

NOTES.

NO.      FOR THE DETOUR GENERAL 

DETOUR GENERAL NOTES. SEE SHEET 

PARTICULAR ATTENTION TO THE 

THE CONTRACTOR SHALL PAY 

SOUTHERN MOST PROJECT LIMITS.

CLOSED SOUTH OF U.S. ROUTE 14 TO 

SOUTHBOUND LANES SHALL BE 

HART ROAD NORTHBOUND AND 

ROUTE 14 TO TAYLOR ROAD.

SHALL BE CLOSED NORTH OF U.S. 

THE HART ROAD NORTHBOUND LANE 

(SPECIAL).

TRAFFIC CONTROL AND PROTECTION, 

BE INCLUDED IN THE COST OF 

THE COST OF THE DETOUR SHALL 

INCLUDED IN COST OF DETOUR).

PAID FOR SEPARATELY (NOT 

CHANGEABLE MESSAGE SIGNS TO BE 

THE START OF THE DETOUR. 

BE PLACED THREE WEEKS PRIOR TO 

CHANGEABLE MESSAGE SIGNS ARE TO 

CALENDAR DAY

THE PENALTY FOR EXCEEDING THE DURATION SHALL BE $2,300.00 PER

MUST COORDINATE WITH THE ENGINEER TO DETERMINE EXACT DATES.

APPROXIMATELY MAY 29TH TO APPROXIMATELY AUGUST 17TH. CONTRACTOR

IT IS ESTIMATED THAT THE HIGH SCHOOL WILL NOT BE IN SESSION FROM

 (I.E. OUT FOR SUMMER BREAK).NOT IN SESSIONTHE HIGH SCHOOL IS 

HIGH SCHOOL'S SCHEDULE. THE DETOUR CAN ONLY BE IN PLACE WHILE

THE DURATION OF THE DETOUR SHALL BE DETERMINED BY BARRINGTON

TYPE III BARRICADES NEEDED

DESIGNATES NUMBER OF (X)

24

18

12

23

18

12

15

18

24

16

18

24

12

24

18

6

6

DETOUR PLAN

1 3

133
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M3-1 (O) 2412

M3-3 (O) 2412

1

SCHEDULE OF QUANTITIES

LOCAL TRAFFIC ONLY

XX MILE AHEAD

BRIDGE CLOSED

500 FT

DETOUR

SIGN TYPE QUANTITYSIGNNO.
SIGN

1 W20-2 (O) 48

W20-3 (O) 48

W20-3 (O) 48

2

3

1000 FT

CLOSED

ROAD

1500 FT

CLOSED

ROAD

W20-3 (O) 484

05

AHEAD

CLOSED

ROAD

500 FT

BARRICADE
W21-1100 (O) 48

CLOSED

ROAD
6

7

8

9

10

R11-2 4830

R11-3 6030

R11-4 6030

R11-3 6030

M4-10R (O) 4818

M4-10L (O) 4818

M4-9R (O) 3021

M4-9R (O) 3021

M4-9L (O) 3021

M4-9L (O) 3021

M4-8a (O) 2418

SPECIAL (O) 6030

SPECIAL (O) 4836

SPECIAL (O) 4836

0

0

XX MILE AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

THRU TRAFFIC

TO 

ROAD CLOSED

11

12

13

14

DETOUR

DETOUR

M4-9 (O) 3021

SIGN TYPESIGNNO.
SIGN

15

16

17

18

19

9 VARIABLE
SPECIAL (O)

DETOUR

END

SPECIAL (O) 603020

NORTH

SOUTH

21

22

23

24

SIGN

INFORMATION

DETOUR

SIGN

INFORMATION

DETOUR

DETOUR

DETOUR

DETOUR

DETOUR

DETOUR

6

1

1

8

4

3

6

4

4

2

QUANTITY

5

5

41

1

23

12

Hart Road

DETOUR GENERAL NOTES

25.

24.

23.

22.

21.

20.

19.

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

FOLLOW DETOUR

CLOSED AT U.S. RTE. 14

N.B. Hart Road

17

5

134SCHEDULE OF QUANTITIES & GENERAL NOTES

DETOUR PLAN

2 3

FOLLOW DETOUR

CLOSED AT U.S. RTE. 14 

S.B. Hart Road

THE PENALTY FOR EXCEEDING THE DURATION SHALL BE $2,300.00 PER CALENDAR DAY.

CONDITIONS AT A MINIMUM. 

EXACT DATES.  WHEN THE SCHOOL IS IN SESSION, TRAFFIC PATTERNS MUST BE RETURNED BACK TO EXISTING 

APPROXIMATELY AUGUST 17TH. THE CONTRACTOR SHALL COORDINATE WITH THE HIGH SCHOOL TO DETERMINE THE 

ESTIMATED THAT THE HIGH SCHOOL WILL NOT BE IN SESSION FROM APPROXIMATELY MAY 29TH TO 

 (I.E. OUT FOR SUMMER BREAK). IT IS NOT IN SESSIONCAN ONLY BE IN PLACE WHILE THE HIGH SCHOOL IS 

THE DURATION OF THE DETOUR SHALL BE DETERMINED BY BARRINGTON HIGH SCHOOL'S SCHEDULE. THE DETOUR 

TRAFFIC. THE ENGINEER WILL CONTACT THE APPROPRIATE LOCAL AGENCIES AND INTERESTED PARTIES.

THE ENGINEER SHALL BE NOTIFIED AT LEAST TWO (2) HOURS BEFORE THE ROAD IS TO BE OPENED TO 

STANDARD 701901

THE FOLLOWING ILLINOIS DEPARTMENT OF TRANSPORTATION STANDARD IS APPLICABLE FOR THIS WORK: 

SIGNING, INCLUDING BRUSHING BACK VEGETATION IF DEEMED NECESSARY BY THE ENGINEER.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING THE VISIBILITY OF ALL DETOUR AND CONSTRUCTION 

NON-WORKING HOURS. IN ANY EVENT ARTICLE 701.04 OF THE STANDARD SPECIFICATIONS SHALL APPLY.

CONSTRUCTION EQUIPMENT SHALL NOT BE PARKED IMMEDIATELY BEHIND THE TYPE III BARRICADES DURING 

SHALL BE APPROVED BY THE ENGINEER.

PROVIDE A MEANS TO RESTRAIN THE BARRICADES FROM EASY MOVEMENT BY VANDALS. THE CHOSEN METHOD 

DURING NON-WORKING HOURS AT THE POINT OF ROAD CLOSURE TO ALL TRAFFIC THE CONTRACTOR SHALL 

LETTERS SHALL BE 6" WITH 5" LOWER CASE.

SIGN BLANK SHALL BE A 9" X VARIABLE OR A 12" X VARIABLE WITH DESIGN SERIES C LETTERS. THE CAPITAL 

THE ROAD NAME SIGN SHALL HAVE A BLACK LEGEND ON FLUORESCENT ORANGE REFLECTIVE SHEETING. THE 

THE CENTERLINE OF THE SUPPORTS.

ALL TYPE III BARRICADES SHALL HAVE TWO (2) AMBER TYPE A-LOW INTENSITY FLASHING LIGHTS SPACED NEAR 

THE "ROAD CLOSED TO THRU TRAFFIC" (R11-4) SIGNS SHALL BE MOUNTED ABOVE THE TOP OF THE BARRICADE. 

FOR A SINGLE APPROACH LANE. 

BARRICADES USED AT THE POINT OF CLOSURE TO THRU TRAFFIC SHALL NOT EXCEED 8 FEET IN WIDTH EACH, 

ALL BARRICADES SHALL HAVE REFLECTORIZED STRIPING ON BOTH SIDES OF THE BARRICADES. THE TYPE III 

WHEN REQUIRED, THE MINIMUM DIMENSIONS OF THE ORANGE WARNING FLAGS SHOWN IN THESE PLANS ARE 18"X18".

APPROVED BY THE ILLINOIS DEPARTMENT OF TRANSPORTATION SHALL BE USED.

SPECIFICATIONS. ALL LIGHTS SHALL OPERATE DURING THE HOURS OF DARKNESS. ONLY LIGHTS THAT HAVE BEEN 

REQUIREMENTS FOR TYPE A=LOW INTENSITY FLASHING LIGHTS IN ARTICLE 1106.02 OF THE STANDARD 

AS A MINIMUM, ALL AMBER FLASHING LIGHTS THAT ARE REQUIRED FOR THIS DETOUR SHALL MEET THE 

UNIFORM TRAFFIC CONTROL DEVICES.

THE SIZES OF ALL SIGNS NOT SPECIFIED IN THESE PLANS SHALL BE AS REQUIRED BY THE ILLINOIS MANUAL ON 

LIKE NEW CONDITION. THE ENGINEER SHALL BE THE SOLE JUDGE OF THE CONDITION OF THE SIGNS.

REQUIREMENTS OF SECTION 1091 OF THE STANDARD SPECIFICATIONS. ALL DETOUR SIGNING SHALL BE NEW OR 

SHEETING AND STANDARD BLACK BORDERS. THE FLUORESCENT ORANGE REFLECTIVE SHEETING SHALL MEET THE 

ALL DETOUR SIGNING EXCEPT REGULATORY SIGNS SHALL HAVE BLACK LEGENDS ON FLUORESCENT ORANGE 

DAYS.

ALL DETOUR SIGNING SHALL BE POST MOUNTED IF THE ROAD CLOSURE IS TO EXCEED FOUR (4) CALENDAR 

COVERED BY THE CONTRACTOR, IN A MANNER APPROVED BY THE ENGINEER. 

ALL EXISTING SIGNING THAT IS NOT APPLICABLE WHILE THE DETOUR IS IN EFFECT SHALL BE COMPLETELY 

THE ENGINEER.

CLOSURE. THE CONTRACTOR SHALL MAKE ALL CHANGES IN TRAFFIC CONTROL THAT IS DEEMED NECESSARY BY 

THE TRAFFIC CONTROL SHOWN ON THE DETOUR PLAN IS THE MINIMUM NECESSARY TO ENSURE THIS ROAD 

HOLIDAYS DURING THE TIME THE DETOUR IS IN EFFECT.

DEVICES INSTALLED BY HIM ARE IN PLACE AND OPERATING 24 HOURS EACH DAY INCLUDING SUNDAYS AND 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL BARRICADES, SIGNS, LIGHTS, AND OTHER 

AND INSPECTED AND APPROVED BY THE ENGINEER.

THE ROAD SHALL NOT BE CLOSED UNTIL ALL SIGNING IS ERECTED IN ACCORDANCE WITH THE DETOUR PLAN 

APPROVAL OF THE ENGINEER.

LONGITUDINAL DIMENSIONS SHOWN ON THESE PLANS MAY BE ADJUSTED TO FIT FIELD CONDITIONS, WITH THE 

TO BE IN EFFECT THE ENGINEER WILL FIELD LOCATE THE POSITIONS OF ANY SIGNS.

IF REQUESTED BY THE CONTRACTOR IN WRITING AT LEAST THREE WEEKS PRIOR TO THE DAY THE DETOUR IS 

(847) 377-7000

LIBERTYVILLE, ILLINOIS 60048

600 W. WINCHESTER ROAD

TRAFFIC DEPARTMENT

LAKE COUNTY DIVISION OF TRANSPORTATION

THOMAS BENNECKE

FOR THIS DETOUR IS:

SIGNING PRIOR TO THE START OF THE WORK. THE LAKE COUNTY DIVISION OF TRANSPORTATION REPRESENTATIVE 

REPRESENTATIVES ON THE CONSTRUCTION SITE AND HIS REPRESENTATIVE RESPONSIBLE FOR THE DETOUR 

THE CONTRACTOR SHALL SUPPLY TO THE ENGINEER THE NAMES AND TELEPHONE NUMBERS OF HIS 

HELD AT LEAST TWO WEEKS PRIOR TO THE DAY THE DETOUR IS TO BE IN EFFECT.

IF DEEMED NECESSARY BY THE ENGINEER, A PRE- CONSTRUCTION MEETING WITH THE CONTRACTOR SHALL BE 

APPROPRIATE LOCAL AGENCIES AND INTERESTED PARTIES.

BE IN EFFECT. THE ENGINEER SHALL DETERMINE THE HOUR OF CLOSURE. THE ENGINEER WILL CONTACT THE 

THE ENGINEER SHALL BE NOTIFIED IN WRITING AT LEAST THREE WEEKS PRIOR TO THE DAY THE DETOUR IS TO 

PROCEDURES AND GUIDELINES. 

PROVISIONS FOR TRAFFIC CONTROL AND PROTECTION (LC-T-SECTION 700) AND THE L.C.D.O.T. DETOUR 

LATEST EDITION OF THE STATE OF ILLINOIS "MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL 

STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES ADOPTED 2010", THE DETAILS IN THESE PLANS, THE 

"STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION ADOPTED APR. 1, 2016", "THE QUALITY 

ALL SIGNING SHALL BE IN ACCORDANCE WITH THE APPLICABLE PROVISIONS OF THE STATE OF ILLINOIS 
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BE REMOVED THE DAY THE DETOUR BEGINS.

AND ROAD CLOSURE.  THE SIGNS SHALL

CALENDAR DAYS PRIOR TO THE DETOUR

THESE SIGNS SHALL BE INSTALLED 7-10

NOTE:

NUMBER OF SIGNS       

DATES SHOWN ARE FOR EXAMPLE ONLY

WILL BE CLOSED

FROM

TO

N

M

L

K

J

H

G

F

E

D

C

B

A

(ENGLISH)

DIMENSIONS

48"

36"

"8
5

"8
7

"8
14

5"

"8
52

"4
39

12"

"2
15

"2
15

"2
18

"4
12

SERIES C LETTERS

ORANGE WITH 5 INCH (125 mm) BLACK

NOTE:  SIGN SHEETING SHALL BE FLUORESCENT

B

A

E

F

G

F

N

G

F

G

F

E

LETTERS 

WITH 5" BLACK SERIES C UPPER CASE

FLUORESCENT ORANGE REFLECTIVE SHEETING

DATE BLANK:  6" BY 24"

LETTERS 

WITH 5" BLACK SERIES C UPPER CASE

FLUORESCENT ORANGE REFLECTIVE SHEETING

DATE BLANK:  6" BY 24"

H H

J L

ML

C D

TO OCT. 30

FROM SEPT. 30

WILL BE CLOSED

Hart Road

7

INSTALLED IN A SIMILAR FASHION

AND HART ROAD WILL BE

SIGNS AT W COUNTY LINE ROAD

AND HART ROAD.

INTERSECTION OF U.S. RTE. 14

INFORMATION SIGNS AT THE

SIGN LAYOUT FOR PRE-DETOUR

300'

300'

3
0
0
'

3
0
0
'

W.B. W COUNTY LINE ROAD APPROACHING HART ROAD

E.B. W COUNTY LINE ROAD APPROACHING HART ROAD

N.B. HART ROAD, NORTH OF W COUNTY LINE ROAD

W.B. U.S. ROUTE 14 APPROACHING HART ROAD

E.B. U.S. ROUTE 14 APPROACHING HART ROAD

S.B. HART ROAD, SOUTH OF U.S. ROUTE 14

S.B. HART ROAD APPROACHING U.S. ROUTE 14

LOCATIONS OF PRE-DETOUR INFORMATION SIGNS BY INTERSECTION

135DETOUR PLAN
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AGENCY.

DIRECTED BY THE ENGINEER, ENFORCEMENT OFFICER, OR OTHER GOVERNING 

MINIMUM REQUIREMENTS.  ADDITIONAL MEASURES MAY BE REQUIRED, AS 

THE EROSION CONTROL MEASURES INDICATED ON THE PLANS ARE THE O.

TEMPORARY MEASURES ARE NO LONGER NEEDED.

30 DAYS AFTER FINAL SITE STABILIZATION IS ACHIEVED OR AFTER THE 

ALL TEMPORARY SEDIMENT CONTROL MEASURES SHALL BE REMOVED WITHIN N.

ULTIMATELY RESPONSIBLE FOR MAINTENANCE AND REPAIR.

MAINTAINED AND REPAIRED AS NEEDED. THE PROPERTY OWNER SHALL BE 

ALL TEMPORARY AND PERMANENT EROSION CONTROL MEASURES MUST BE M.

BY THE ENFORCEMENT OFFICER.

SUCH AS ANIONIC POLYMERS OR FILTRATION SYSTEMS MAY BE REQUIRED 

MINIMIZE SEDIMENT LEAVING THE DEVELOPMENT SITE, ADDITIONAL MEASURES 

IF INSTALLED SOIL EROSION AND SEDIMENT CONTROL MEASURES DO NOT L.

DEWATERING ACTIVITIES.

REPRESENTATIVE, MUST BE PRESENT AT THE COMMENCEMENT OF 

DURING OPERATIONAL PERIODS. THE ENFORCEMENT OFFICER, OR APPROVED 

ENFORCEMENT OFFICER. DEWATERING SYSTEMS SHOULD BE INSPECTED DAILY 

DEWATERING SYSTEM OR A SIMILAR MEASURE AS APPROVED BY THE 

DISCHARGES SHALL BE ROUTED THROUGH AN APPROVED ANIONIC POLYMER 

LOCATIONS SHALL BE PROTECTED FROM EROSION AND SEDIMENTATION. 

IF DEWATERING SERVICES ARE USED, ADJOINING PROPERTIES AND DISCHARGE K.

SHALL BE PROTECTED BY AN APPROPRIATE SEDIMENT CONTROL MEASURE.

STORM SEWERS THAT ARE OR WILL BE FUNCTIONING DURING CONSTRUCTION J.

LEVEL AND HIGH WATER LEVEL.

INTERIOR DETENTION BASIN SIDE SLOPES BETWEEN THE NORMAL WATER 

APPROPRIATE EROSION CONTROL BLANKET SHALL BE INSTALLED ON ALL I.

MEASURES AS APPROVED BY THE ENFORCEMENT OFFICER.

SLOPES STEEPER THAN 3H:1V SHALL BE STABILIZED WITH APPROPRIATE H.

WETLANDS AND DESIGNATED BUFFERS.

EROSION. STOCKPILES SHALL NOT BE PLACED IN FLOOD PRONE AREAS OR 

ALL STOCKPILES SHALL HAVE APPROPRIATE MEASURES TO PREVENT G.

ACTIVE HYDROLOGIC DISTURBANCE OR REDISTURBANCE.

MEASURES WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE END OF 

DISTURBED AREAS SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT F.

APPROPRIATE SEDIMENT TRAP OR BASIN.

DIRECT ALL RUNOFF FROM HYDROLOGICALLY DISTURBED AREAS TO AN 

TEMPORARY DIVERSIONS SHALL BE CONSTRUCTED AS NECESSARY TO E.

DISPOSAL AREA.

ACCUMULATIONS WARRANT AND TRANSPORTED TO A CONTROLLED SEDIMENT 

PARKING AREA SHALL BE REMOVED BY SCRAPING OR STREET CLEANING AS 

OR SOIL REACHING AN IMPROVED PUBLIC RIGHT-OF-WAY, STREET, ALLEY OR 

TRAFFIC WILL BE ENTERING OR LEAVING A CONSTRUCTION SITE. SEDIMENT 

ENFORCEMENT  OFFICER,  SHALL BE INSTALLED AT ANY POINT WHERE 

URBAN MANUAL, OR OTHER APPROPRIATE MEASURE(S)  AS APPROVED BY THE  

UNDERLAIN WITH FILTER FABRIC AND IN ACCORDANCE WITH THE ILLINOIS 

A STABILIZED MAT OF CRUSHED STONE MEETING IDOT GRADATION CA-1 D.

EROSION AND SEDIMENT CONTROL MEASURES.

BE DONE IN PHASES, THE PERMITTEE SHALL PLAN FOR APPROPRIATE SOIL 

MINIMIZE EROSION. IF STRIPPING, CLEARING, GRADING, OR LANDSCAPING ARE TO 

SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO C.

EQUIVALENT PRECIPITATION.

WITH GREATER  THAN 0.5  INCH  OF RAINFALL OR  LIQUID 

AFTER  EVERY  SEVEN  (7)  CALENDAR DAYS OR  STORM  EVENT  

PROCEEDING WITH ANY OTHER EARTH DISTURBANCE OR GRADING.

(INCLUDING PERIMETER CONTROLS AND DIVERSIONS), PRIOR TO 

UPON COMPLETION OF SEDIMENT AND RUNOFF CONTROL MEASURES 

PERFORMED, AT A MINIMUM:

CONTROL INSPECTOR (DECI), INSPECTIONS AND DOCUMENTATION SHALL BE 

FOR THOSE DEVELOPMENTS THAT REQUIRE A DESIGNATED EROSION B.

COMMENCEMENT OF HYDROLOGIC DISTURBANCE OF UPLAND AREAS.

SEDIMENT CONTROL MEASURES SHALL BE INSTALLED PRIOR TO THE A.

LCSMC SOIL EROSION AND SEDIMENT CONTROL CONSTRUCTION NOTES:

INLET FILTERS SHALL BE OF THE BASKET TYPE.7.

LANDSCAPING ZONE.

EROSION CONTROL SEEDING IS SPECIFIED TO COVER THE LIMITS OF 

EROSION CONTROL SEEDING.  SUFFICIENT QUANTITY OF TEMPORARY 

BY THE ENGINEER.  STOCKPILES SHALL BE SEEDED WITH TEMPORARY 

MULCHED WITHIN SEVEN (7) CALENDER DAYS, UNLESS OTHERWISE DIRECTED 

IS TO OCCUR FOR ONE MONTH OR MORE SHALL BE SEEDED AND 

DO NOT HAVE A COVER OF VEGATATION AND WHERE NO FURTHER WORK 

OR MORE SHALL BE SEEDED IMMEDIATELY.  ALL FLATTER AREAS THAT 

EMBANKMENT AREAS THAT ARE CONSTRUCTED TO A HEIGHT OF 5 FEET 

AS WORK PROGRESSES, ALL SLOPES STEEPER THAN 3:1 ON CUT OR 6.

OF STAGE CONSTRUCTION.

EROSION CONTROL SHALL BE PROVIDED IN ACCORDANCE WITH SEQUENCE 5.

CONSTRUCTION MEMORANDAM NO. 95-60.

POLLUTION OF STORM WATER AND SHALL FOLLOW IEPA AND IDOT 

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO PREVENT 4.

ANY STORM EXCEEDING 0.5 INCHES OF PRECIPITATION.

EROSION CONTROL MEASURES SHALL BE INSPECTED 24 HOURS AFTER 3.

FILTER FENCE AND SHALL BE PAID FOR AS PERIMETER EROSION BARRIER.

THE CONTRACTOR SHALL SURROUND ALL EARTH STOCKPILES WITH SILT 2.

ACCORDINGLY.

ADJUST HIS OPERATIONS AND IMPLEMENT EROSION CONTROL MEASURES 

THROUGH SEDIMENTATION/SETTLING BASINS; THE CONTRACTOR WILL 

NO RUNOFF FROM STRIPPED AREAS WILL LEAVE THE SITE OTHER THAN 1.

SOIL EROSION AND SEDIMENT CONTROL PROJECT NOTES:

BLANKET.

ALL SEEDED AREAS SHALL BE COVERED WITH EROSION CONTROL H.

PROGRESSES THROUGH THE PROJECT.

ENGINEER.  THE DITCH CHECKS SHALL BE INSTALLED AS GRADING 

STANDARD DETAIL SHOWN ON THE PLANS OR AS DIRECTED BY THE 

TEMPORARY DITCH CHECKS SHALL BE CONSTRUCTED ACCORDING TO THE G.

SYSTEMS.

UNDER THE ITEM OF MAINTENANCE OF TEMPORARY EROSION CONTROL 

MAINTENANCE OF PERIMETER EROSION BARRIER SHALL BE PAID FOR 

BE PAID FOR UNDER THE ITEM OF PERIMETER EROSION BARRIER. 

THE INSTALLATION & REMOVAL OF PERIMETER EROSION BARRIER SHALL F.

ITEM OF PERIMETER EROSION BARRIER.

PERIMETER EROSION BARRIER REMOVAL SHALL BE INCLUDED IN THE PAY 

RESTORED. THE RESTORATION OF THE AREA DISTURBED BY THE 

DAMAGED BY THE PERIMETER EROSION BARRIER REMOVAL SHALL BE 

TIME, THE PERIMETER EROSION BARRIER SHALL BE REMOVED AND AREAS 

DISTURBED AREAS HAVE BEEN STABILIZED WITH VEGETATION. AT THIS 

THE PERIMETER EROSION BARRIER SHALL REMAIN IN PLACE UNTIL ALL E.

EARTHWORK, CULVERT, OR STORM SEWER CONSTRUCTION.

OR AS DIRECTED BY THE ENGINEER PRIOR TO THE START OF ANY 

OR INSIDE THE RIGHT-OF-WAY WHICHEVER IS CLOSER TO THE CENTERLINE, 

SPECIFIED IN THE PLANS AT ONE (1) FOOT OUTSIDE THE TOE OF SLOPE 

PERIMETER EROSION BARRIER SHALL BE INSTALLED AT LOCATIONS D.

WORK UNTIL THE COMPLETION OF THE CONTRACT.

CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR PROTECTING ALL NEW 

OR LABORERS TO THE ORIGINAL UNDISTURBED CONDITIONS. THE 

AREAS (TO REMAIN) AFFECTED BY CONSTRUCTION ACTIVITIES, EQUIPMENT, 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR RETURNING ALL EXISTING C.

CONTRACT.

WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE 

TRANSPORTED TO A CONTROLLED SEDIMENT DISPOSAL AREA. THIS WORK 

SCRAPING OR STREET SWEEPING AS ACCUMULATIONS WARRANT AND 

ANY SEDIMENT OR SOIL TRACKED OFF THE SITE SHALL BE REMOVED BY B.

COMBINATION WITH SEEDING.

STABILIZED WITH SOD OR EROSION CONTROL BLANKET (SPECIAL) IN 

AREAS OR EMBANKMENTS WITH 2:1 SLOPES OR STEEPER SHALL BE A.

LCDOT SOIL EROSION AND SEDIMENT CONTROL GENERAL NOTES:

OF TOTAL LAND AREA; AN NPDES STORMWATER PERMIT IS REQUIRED FOR THIS PROJECT.

ELIMINATION SYSTEM (NPDES) STORMWATER PERMIT IS ONLY NECESSARY IF A PROJECT DISTURBS 1.0 OR MORE ACRES 

THIS PROJECT DISTURBS 14.03 ACRES OF TOTAL LAND AREA.  COMPLIANCE WITH THE NATIONAL POLLUTION DISCHARGE 

NPDES STATEMENT

THIS PROJECT IS LOCATED IN THE FLINT CREEK WATERSHED (#9)

WILL OCCUR UNTIL FINAL STABILIZATION HAS BEEN ACHIEVED.

PERMANENT SESC MEASURES. MONITORING AND MAINTENANCE 

INSPECTIONS TO ENSURE SUCCESSFUL FUNCTION OF THE 

MONITORING AND MAINTENANCE WILL INCLUDE CONDUCTING 

PRACTICES (BMPS) UPON COMPLETION OF CONSTRUCTION. 

MAINTENANCE ON THE PERMANENT BEST MANAGEMENT 

CONTRACTORS WILL MONITOR AND, IF NECESSARY, CONDUCT B.

DURING THE WINTER SHUTDOWN PERIOD.

EQUIVALENT SNOWFALL) EVENTS OF 1/2 INCH OR GREATER, 

INSPECTIONS WILL BE DONE WEEKLY, AND AFTER ANY RAIN (OR A.

MAINTENANCE WILL BE CONDUCTED AS FOLLOWS:

IN ORDER TO MAINTAIN THE INTEGRITY OF THESE SESC MEASURES, 9.

STORM SEWER CONSTRUCTION.

ENGINEER PRIOR TO THE START OF ANY EARTHWORK, CULVERT, OR 

WETLANDS AS SPECIFIED IN THE PLANS OR AS DIRECTED BY THE 

EROSION AND SEDIMENT CONTROL GENERAL NOTE D OR 2 FEET OUTSIDE 

PERIMETER EROSION BARRIER SHALL BE INSTALLED PER LCDOT SOIL 8.

SOIL EROSION AND SEDIMENT CONTROL PROJECT NOTES (CONTINUED):

EROSION CONTROL PLAN

1 17

136

LANDSCAPING IMPROVEMENTS.  

MUCH OF THE EXISTING TOPSOIL AS POSSIBLE FOR THE PROPOSED 

OF THE STOCKPILES.  THE CONTRACTOR SHALL SORT AND REUSE AS 

STA. 108+60 (OAKWOOD DR.) SHALL NOT BE IMPEDED BY THE PRESENCE 

BETWEEN STA. 103+50 AND STA. 109+00. ACCESS TO THE DRIVEWAY AT 

CLOSED PORTION OF HART ROAD, SOUTH OF THE UNION PACIFIC RAILROAD 

SHALL BE STOCKPILED IN AREAS OF THE EXISTING ROADWAY OF THE 

EXISTING TOPSOIL THAT HAS BEEN STRIPPED FROM THE PROJECT SITE 11.

FOR INLET AND PIPE PROTECTION SHALL NOT BE ALLOWED.

STRAW/HAY BALES AS SHOWN ON IDOT HIGHWAY STANDARD 28001-07 10.

SOIL EROSION AND SEDIMENT CONTROL PROJECT NOTES (CONTINUED):
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LEGEND

LC2051)

(SILT FENCE, SEE STANDARD 

PERIMETER EROSION BARRIER

INLET FILTER

IMPACT

PERMANENT WETLAND

IMPACT

TEMPORARY WETLAND

INLET PROTECTION, SPECIAL

ADDITIONAL DETAILS)

  FOR TO SHT NO.

PLANS, SHT NO.  

RIPRAP (SEE DRAINAGE

153

CONTROL BLANKETS 

TEMPORARY EROSION 

CONTROL SEEDING WITH 

TEMPORARY EROSION 

(SEE STANDARD LC2050)

PERMEABLE PLASTIC BERM

TEMPORARY DITCH CHECK/

177

EX ROW

EX ROW
EX ROW

EX ROW

HART ROAD

PR ROW

STATION 93+07.69

HART ROAD

IMPROVEMENT BEGINS

WETLAND SITE 9 B
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EX PERM EASEMENT
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IMPACT
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IMPACT
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INLET PROTECTION, SPECIAL

ADDITIONAL DETAILS)

  FOR TO SHT NO.

PLANS, SHT NO.  

RIPRAP (SEE DRAINAGE
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CONTROL BLANKETS 
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CONTRACT NO. 61D65

LEGEND

LC2051)

(SILT FENCE, SEE STANDARD 

PERIMETER EROSION BARRIER

INLET FILTER

IMPACT

PERMANENT WETLAND

IMPACT

TEMPORARY WETLAND

INLET PROTECTION, SPECIAL

ADDITIONAL DETAILS)

  FOR TO SHT NO.

PLANS, SHT NO.  

RIPRAP (SEE DRAINAGE

153

CONTROL BLANKETS 

TEMPORARY EROSION 

CONTROL SEEDING WITH 

TEMPORARY EROSION 

(SEE STANDARD LC2050)

PERMEABLE PLASTIC BERM

TEMPORARY DITCH CHECK/

177

EX ROW

U.S. ROUTE 14
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STATION 737+35.54

SHARED USE PATH

IMPROVEMENT ENDS
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WORK. 

APPROVAL PRIOR TO THE START OF ANY CULVERT 

STORMWATER MANAGEMENT COMMISSION FOR 

PLAN FOR IN-STREAM WORK TO THE LAKE COUNTY

CONDITIONS.  THE CONTRACTOR SHALL SUBMIT HIS

ALL CULVERT WORK SHALL BE COMPLETED IN DRY3.

DETAILS.

SEE SHEET NO.       FOR PAVEMENT PATCHING2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

DRAINAGE AND UTILITIES PLAN
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CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER PIPES

SCHEDULE OF STORM SEWER STRUCTURES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

1-01 92+12.52 26.83' LT PRC FES 18 802.54

1-02 93+06.00 37.67' LT PRC FES 18 803.03

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

1-01 1-02 1-01 STORM SEWERS (WM REQ) 18 80.0 0.61 6

EX ROW MARKER

STA 93+65, O/S 44' LT

FH TO BE RELOCATED

EX 8" WATER MAIN TO REMAIN

EX ROW

EX ROW
EX ROW

HART ROAD

C HART ROADL

8
'

PR ROW

EX ROW

STATION 93+07.69

HART ROAD

IMPROVEMENT BEGINS

18" CMP CULV TO REMAIN

1-01

1-02

15

TB

80 LF PIPE CULV REM (18" CMP)

1-01

PR PERM EASEMENT
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63

START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 3.

DETAILS.

SEE SHEET NO.       FOR PAVEMENT PATCHING2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

DRAINAGE AND UTILITIES PLAN
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LAKE 42309-00174-05-CH2549

CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER PIPES

SCHEDULE OF STORM SEWER STRUCTURES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

R

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

2-01 2-01 2-02 STORM SEWERS, RG A 1 15 91.9 0.54 11

2-02 2-03 2-02 STORM SEWERS (WM REQ) 18 167.4 1.27 17

2-03 2-02 2-04 STORM SEWERS, RG A 1 18 8.5 0.30 1

2-04 2-05 2-06 BOX CULVERTS PRECAST CONCRETE 5' X 3' 135.5 0.08 394

2-05 2-06 2-07 BOX CULVERTS PRECAST CONCRETE 5' X 3' 82.6 0.08 233

2-06 2-07 3-13 BOX CULVERTS PRECAST CONCRETE 5' X 3' 29.7 0.08 67

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

2-01 96+75.16 37.05' RT PRC FES 15 801.25

2-02 97+37.44 41.85' LT MH, TYPE A, 5'-DIAMETER SPECIAL FRAME, CLOSED LID 803.58 800.75 800.75 800.65

2-03 95+50.00 39.19' LT PRC FES 18 803.08

2-04 97+50.00 53.04' LT PRC FES 18 800.62

2-05 97+54.00 25.58' RT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 805.78 792.29

2-06 98+95.00 25.58' RT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 805.40 792.18 792.18

2-07 99+84.00 26.81' RT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 805.00 792.11 792.11

VV ADJ

STA 99+79, O/S 40' LT

FH TO BE RELOCATED

STA 97+12, O/S 48' LT

FH TO BE RELOCATED

VV TO BE REM

PR 4' DIA VV WITH 8" WATER VALVE

EX 8" WATER MAIN TO REMAIN

2-02

2-01

2-01

EX ROW

EX ROW

EX ROW

EX ROW

HART ROAD

EX ROW

C HART ROADL

PR ROW

8
'

UNION P
ACIFIC

 RAILROAD

PR ROW

2-02

2-03

2-04

CB REM

PR ROW

PR ROW

2-05

2-06

2-07

2-04

2-05

2-06

PR TEMP EASEMENT

PR PERM EASEMENT

SAN MH ADJ

SAN MH ADJ

EX SAN SEWER TO REMAIN

0

TB

26

TB

0

TB

138 LF PIPE CULV REM (18" CMP)

PR PERM EASEMENT

PR TEMP EASEMENT

79 LF PIPE CULV REM (12" RCP)

REM (18" CMP)

5 LF PIPE CULV 

2-03

TYPE 1, 4"

PIPE UNDERDRAINS,EX 8" WATER MAIN TO REMAIN

EX 8" SAN SEWER TO REMAIN

EX 8" SAN SEWER TO REMAIN

8 SY FILTER FABRIC

8 SY STONE RIPRAP, CLASS A3
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2-04 2-05
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ELEVATION: 805.97

STATION 93+07.69

HART ROAD

IMPROVEMENT BEGINS

RESURFACING BEGINS

S
T

A
. 
9
3

+
0
7
.6

9

EX GROUND AT > HART ROAD

EX GROUND/PR PGL AT > HART ROAD

EX INV: 802.03

EX INV: 801.78
PR INV: 802.54

PR INV: 803.03

PR LT DITCH BOTTOM

PR RT DITCH BOTTOM

EX 18" CMP CULV TO BE REMOVED

1-01

EX 18" CMP CULVERT TO REMAIN

1-01
1-02

EX 8" WATERMAIN TO REMAIN

153FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

RESURFACING ENDS

BEGINS
RECONSTRUCTION

STA. 99+84.07

EX 18" CMP CULV TO BE REMOVED

EX GROUND/PR PGL AT > HART ROAD

PR RT DITCH BOTTOM

PR LT DITCH BOTTOM

PR LT DITCH BOTTOM

PR RT DITCH BOTTOM

2-02

2-01

2-01

2-03

2-04

2-02

EX 8" SAN SEWER TO REMAIN

EX 8" WATERMAIN TO REMAIN

8
0
1.
2
5

154FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 
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START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.
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LAKE 42309-00174-05-CH2549

CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

R

R

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

3-01 3-01 3-02 BOX CULVERTS PRECAST CONCRETE 5' X 3' 147.2 0.08 284

3-02 3-02 3-03 BOX CULVERTS PRECAST CONCRETE 5' X 3' 137.4 0.08 198

3-03 3-03 4-01 BOX CULVERTS PRECAST CONCRETE 5' X 3' 109.7 0.08 74

3-04 3-04 3-01 STORM SEWERS (WM REQ) 12 1.8 1.00 1

3-05 3-05 3-02 STORM SEWERS A 2 12 29.5 1.00 6

3-06 3-06 3-03 STORM SEWERS A 2 12 4.8 1.00 2

3-07 3-07 3-06 STORM SEWERS A 2 12 34.0 1.00 7

3-08 NOT USED

3-09 3-09 3-11 STORM SEWERS, RG A 1 24 211.5 0.89 38

3-10 3-11 3-12 STORM SEWERS A 1 24 67.8 0.25 20

3-11 3-12 3-10 PIPE CULVERTS A 1 24 42.1 0.28 8

3-12 3-13 3-01 BOX CULVERTS, RG PRECAST CONCRETE 5' X 3' 87.0 0.08 181

3-13 3-14 3-01 STORM SEWERS (WM REQ) 12 19.3 1.00 5

3-14 3-15 3-02 STORM SEWERS A 2 12 20.7 1.00 6

3-15 3-16 3-03 STORM SEWERS A 2 12 16.6 1.00 4

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

3-01 101+05.00 0.11' RT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 803.84 799.65 792.02 798.65 792.02

3-02 102+60.00 8.69' LT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 803.12 798.31 791.90 797.81 791.90

3-03 104+05.00 21.81' LT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 800.52 795.79 791.79 795.79 791.79

3-04 101+05.00 6.87' RT CB, TYPE C TYPE 11 FRAME AND GRATE 803.67 799.67

3-05 102+60.00 24.85' RT CB, TYPE C TYPE 24 FRAME AND GRATE 802.61 798.61

3-06 104+05.00 11.00' LT CB, TYPE A, 4'-DIAMETER TYPE 11 FRAME AND GRATE 800.64 796.04 795.84

3-07 104+05.00 24.00' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 800.38 796.38

3-08 NOT USED

3-09 100+50.00 55.62' LT PRC FES 24 PRC FES 24 GRATE 799.73

3-10 104+00.00 78.92' LT PRC FES 24 PRC FES 24 GRATE 796.65

3-11 102+77.84 55.56' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 801.49 797.85 797.04

3-12 103+50.00 59.70' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 800.68 796.87 796.77

3-13 100+10.00 0.31' LT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 804.31 792.09 792.09

3-14 101+05.00 25.23' LT CB, TYPE C TYPE 24 FRAME AND GRATE 803.36 798.85

3-15 102+60.00 35.40' LT CB, TYPE C TYPE 24 FRAME AND GRATE 802.58 798.02

3-16 104+05.00 43.46' LT CB, TYPE C TYPE 24 FRAME AND GRATE 800.33 795.96

25 LF PIPE CULV REM (15" RCP)

VV ADJ
VV ADJ

SAN MH ADJ

SAN MH ADJ

(BY AT&T)

TEL BOX TO BE ADJUSTED

(BY AT&T)

TEL BOX TO BE RELOCATED

EX 8" WATER MAIN TO REMAIN

3-01

3-03

3-04

3-05

3-09

3-10

3-06

3-01

3-03

3-06

3-04

3-02

3-07

3-07

EX ROW

EX ROW

EX 
ROW

E
X
 

R
O

W

EX ROW

PR 
ROW

PR ROW

HART ROAD

3-03

(BY COMED)

ELEC BOX TO BE REL

C HART ROADL

8
'

UNION PACIFIC RAILROAD

PR TEMP EASEMENT

3.5' X 4.5' RCBC TO REMAIN

2-06

3-123-13

3-11

3-11

3-12

3-02

(BY OTHERS)

REMOVE LIGHT POLE

3-05

3-13

3-14

3-15

3-14

3-15

3-16

PR PERM EASEMENT

PR TEMP EASEMENT

PR TEMP EASEMENT

EX SAN SEWER TO REMAIN

3-10

EX SAN SEWER TO REMAIN

3-09

4

TB

19

TB

102 LF PIPE CULV REM (18" CMP)
(BY AT&T)

CABLE BOX TO BE ADJ

(BY AT&T)

TEL BOX TO BE ADJ

TEL BOX TO REMAIN

TYPE 1, 4"

PIPE UNDERDRAINS,

TYPE 1, 4"

PIPE UNDERDRAINS,

10" WATER MAIN TO REMAIN

TYPE I, 4" (TYP)

PIPE UNDERDRAINS, 
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START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 5.

SLOPE.

TO MATCH THE ADJACENT PAVEMENT CROSS 

FLAG ON THE HIGH SIDE SHALL BE SLOPED

IN AREAS OF SUPERELEVATION THE GUTTER 4.

STRUCTURE DETAILS.

SEE SHEET NO.       TO     FOR TREATMENT 3.

SEE SHEET NO.       FOR RESTRICTOR DETAILS.2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

158

256 257

310

TO ASTM C 443.

AND HAVE RUBBER GASKET JOINTS ACCORDING 

EXCAVATION, HAVE NON-RESTRAINED JOINTS, 

ROW SHALL BE INSTALLED VIA OPEN 

ALL STORM SEWER INSTALLED WITHIN THE UP6.

SPECIAL PROVISIONS.

RIGHT-OF-WAY" WHICH IS INCLUDED IN THE 

STRUCTURES ON UNION PACIFIC RAILROAD 

ABANDONMENT & REMOVAL OF SUBSURFACE 

SHALL COMPLY WITH THE "GUIDELINES FOR

WIRELINES, AND UTILITIES IN THE UP ROW 

ALL REMOVAL OR ABANDONMENT OF PIPELINES,7.

#

%

#

CLASS, TYPE AND DIAMETER SPECIFIED
PIPE TO BE RCP CLASS II AND TO BE INSTALLED ACCORDING TO NOTE 6. SHALL BE PAID FOR AS STORM SEWER, OF THE # 

CLASS, TYPE AND DIAMETER SPECIFIED
PIPE TO BE RCP CLASS IV AND TO BE INSTALLED ACCORDING TO NOTE 6. SHALL BE PAID FOR AS STORM SEWER, OF THE % 
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CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

SCHEDULE OF STORM SEWER STRUCTURES (CONT)

SCHEDULE OF STORM SEWER PIPES (CONT)

SCHEDULE OF STORM SEWER PIPES (CONT)

*

250SEE STRUCTURAL PLANS ON SHEETS           TO           FOR DETAILS* 254

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

R

R

R

R

R

R

R

R

R

R

R

R

R

R

R

R

4-10 4-10 4-09 BOX CULVERTS PRECAST CONCRETE 4' X 2' 50.9 0.10 40

4-11 4-11 4-10 BOX CULVERTS PRECAST CONCRETE 4' X 2' 79.6 0.10 89

4-12 4-12 4-17 STORM SEWERS A 2 12 29.0 1.00 5

4-13 4-13 4-08 BOX CULVERTS PRECAST CONCRETE 4' X 2' 24.3 0.10 8

4-14 4-14 4-13 BOX CULVERTS PRECAST CONCRETE 4' X 2' 35.4 0.10 8

4-15 4-15 4-14 BOX CULVERTS PRECAST CONCRETE 4' X 2' 169.3 0.10 96

4-16 4-16 4-15 BOX CULVERTS PRECAST CONCRETE 4' X 2' 58.0 0.10 59

4-17 4-17 4-14 STORM SEWERS A 2 12 32.4 1.00 6

4-18 4-18 4-17 STORM SEWERS A 1 12 20.0 1.00 4

4-26 105+98.28 49.48' RT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 795.25 791.25

4-27 106+52.00 34.93' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 796.37 792.20 792.20

4-28 106+75.00 35.00' RT INLETS, TYPE A TYPE 24 FRAME AND GRATE 796.40 792.40

4-29 108+35.00 35.00' RT CB, TYPE C TYPE 24 FRAME AND GRATE 798.83 794.83

4-30 109+10.00 35.00' RT CB, TYPE C TYPE 24 FRAME AND GRATE 800.21 796.21

4-31 105+61.97 40.64' RT CIP RC END SEC 60 SPL 789.95

4-32 105+77.50 16.09' LT MH, TYPE A, 10'-DIAMETER TYPE 1 FRAME, CLOSED LID 797.45 789.67 791.63 789.63 791.25

4-33 106+07.15 89.24' LT END SEC EQRS 60 TRAVERSABLE PIPE GRATE FOR CONC END SEC 789.34

4-34 105+25.00 47.46' LT CB, TYPE C TYPE 24 FRAME AND GRATE 797.59 792.09

4-35 105+23.51 45.68' RT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 796.11 792.18

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

4-01 4-01 4-02 BOX CULVERTS PRECAST CONCRETE 5' X 3' 25.0 0.08 7

4-02 4-02 4-03 STORM SEWERS A 2 18 2.0 1.00 1

4-03 4-03 4-32 STORM SEWERS A 2 18 3.5 1.00 2

4-04 4-04 4-01 STORM SEWERS A 2 12 7.5 0.53 3

4-05 4-05 4-04 STORM SEWERS A 2 12 34.7 0.50 13

4-06 4-06 4-32 STORM SEWERS A 2 18 1.5 1.00 1

4-07 4-07 4-06 STORM SEWERS A 2 18 2.0 1.00 1

4-08 4-08 4-07 BOX CULVERTS PRECAST CONCRETE 4' X 2' 3.5 0.10 2

4-09 4-09 4-08 BOX CULVERTS PRECAST CONCRETE 4' X 2' 139.5 0.10 76

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

4-01 105+23.00 24.42' LT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 797.99 791.90 791.70 791.90 791.70

4-02 105+55.00 15.99' LT MH, TYPE A, 8'-DIAMETER, RESTRICTOR PLATE 2 TYPE 1 FRAME, CLOSED LID 797.74 791.68 791.68

4-03 105+65.00 16.00' LT TREATMENT STRUCTURES TYPE 1 FRAME, CLOSED LID 797.60 791.67 791.67

4-04 105+23.35 11.00' LT CB, TYPE A, 4'-DIAMETER TYPE 11 FRAME AND GRATE 798.11 791.94 791.94

4-05 105+25.00 26.72' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 797.76 792.12 792.12

4-06 105+88.00 16.17' LT TREATMENT STRUCTURES TYPE 1 FRAME, CLOSED LID 797.33 791.27 791.27

4-07 105+98.00 16.23' LT MH, TYPE A, 8'-DIAMETER, RESTRICTOR PLATE 2 TYPE 1 FRAME, CLOSED LID 797.24 791.29 791.29

4-08 106+10.00 16.32' LT MH, TYPE A, 9'-DIAMETER TYPE 1 FRAME, CLOSED LID 797.15 791.29 791.29 791.49 791.29

4-09 107+58.00 17.40' LT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 798.01 791.43 793.67 791.43

4-10 108+15.00 18.13' LT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 799.25 791.48 794.81 791.48

4-11 108+95.00 19.47' LT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 800.82 791.56 796.43 796.02

4-12 106+20.00 11.00' LT INLETS, TYPE A TYPE 11 FRAME AND GRATE 796.93 792.93

4-13 106+10.00 16.50' RT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 796.98 790.98 791.31 791.31

4-14 106+52.00 27.43' RT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 796.52 792.18 791.35 792.32 791.35

4-15 108+35.00 27.50' RT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 798.98 794.80 791.52 791.52

4-16 109+10.00 27.50' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 800.36 796.17 791.58

4-17 106+52.00 11.00' LT CB, TYPE A, 4'-DIAMETER TYPE 11 FRAME AND GRATE 796.85 792.64 792.64 792.68

4-18 106+75.00 11.00' LT INLETS, TYPE A TYPE 11 FRAME AND GRATE 796.88 792.88

4-19 106+10.00 47.64' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 796.46 791.75 791.75

4-20 106+52.00 48.25' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 796.33 792.13 792.13

4-21 106+75.00 48.59' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 796.36 792.33

4-22 107+58.00 23.80' LT CB, TYPE C TYPE 11 FRAME AND GRATE 797.68 793.68

4-23 108+15.00 25.26' LT CB, TYPE C TYPE 11 FRAME AND GRATE 798.83 794.83

4-24 108+95.00 28.05' LT CB, TYPE C TYPE 11 FRAME AND GRATE 800.48 796.48

4-25 106+10.00 32.19' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 796.56 791.09 791.09

4-19 4-19 4-08 STORM SEWERS A 2 12 25.8 1.00 8

4-20 4-20 4-19 STORM SEWERS A 2 12 38.0 1.00 8

4-21 4-21 4-20 STORM SEWERS A 1 12 20.0 1.00 4

4-22 4-22 4-09 STORM SEWERS A 2 12 1.4 1.00 1

4-23 4-23 4-10 STORM SEWERS A 2 12 2.1 1.00 1

4-24 4-24 4-11 STORM SEWERS A 2 12 4.6 1.00 1

4-25 4-25 4-13 STORM SEWERS A 2 12 10.7 1.00 4

4-26 4-26 4-25 STORM SEWERS A 2 12 16.1 1.00 4

4-27 4-27 4-14 STORM SEWERS A 2 12 2.5 1.00 1

4-28 4-28 4-27 STORM SEWERS A 1 12 20.0 1.00 4

4-29 4-29 4-15 STORM SEWERS A 1 12 3.5 1.00 1

4-30 4-30 4-16 STORM SEWERS A 1 12 4.5 1.00 1

4-31 4-31 4-32 PIPE CULVERTS A 2 EQRS 60 53.8 0.51 34

4-32 4-32 4-33 PIPE CULVERTS A 2 EQRS 60 55.9 0.51 37

4-33 4-34 3-03 STORM SEWERS A 2 12 18.2 0.99 7

4-34 4-35 4-05 STORM SEWERS A 2 12 14.0 0.50 4

CB REM

CB REM

CB REM

INL REM

CONC HDW REM

(BY COMED)

PP TO BE REL

(BY COMED)

PP TO BE REL

(BY COMED)

PP TO BE REL

(BY COMED)

PP TO BE ADJ

PP TO BE REL (BY COMED)

34 LF SS REM, 15" (CMP)

8 LF SS REM, 12" (RCP)

(BY AT&T)

TEL BOX TO BE REL

ADJ (BY AT&T)

TEL TO BE 

4
2
.5
'

13
.4
'

3
5
.3
'

SEE NOTE 7

(93 FT WITHIN UPPR ROW)

3" CONDUIT TO BE ABANDONED 

3
9
.8
'

3
8
.5
'

REM, 12" (CMP)

36 LF SS 

4-03

4-06

4-07

4-08

4-09

4-10

4-11
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4-03

4-07

4-08
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EX ROW
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HART ROAD

3-03

5-01

5
-
0
1C HART ROADL

34 SY FILTER FABRIC

34 SY STONE RIPRAP, CLASS A4

PR ROW

8
'

UNION PACIFIC RAILROAD

76 SY FILTER FABRIC

76 SY STONE RIPRAP, CLASS A5

3.5' X 4.5' RCBC TO REMAIN

4-31

4-27

4-13

4-25
4-25

4-26

4-31

4-35

4-06
4-02

SHEET NO. 

PR HEADWALL SEE 

4-26

250

4-33

4-34

PR PERM EASEMENT

PR PERM EASEMENT

PR TEMP EASEMENT (TYP)

PR TEMP EASEMENT

5

TB

4

TB

142

TB

4-32

4

TB 1

TB

(54" EQRS CMP)

67 LF PIPE CULV REM 

4-34

39 LF SS REM, 12" (RCP)

PR ROW

PR TEMP EASEMENT

PR ROW

TYPE 1, 4"

PIPE UNDERDRAINS,

TYPE 1, 4"

PIPE UNDERDRAINS,

CONCRETE END SECTION

TRAVERSABLE PIPE GRATE FOR

4-01

4-04

4-05

TO REMAIN

48" RCP CULV 
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156FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

EX GROUND AT > HART ROAD

PR LT DITCH BOTTOM

PR LT DITCH BOTTOM

PR RT DITCH BOTTOM

3-04

3-10

3-09

3-09

3-10 3-11

3-12

3-06/3-15

EX 8" SAN SEWER TO REMAIN

TO REMAIN

EX 8" WATERMAIN 

TO BE REMOVED

EX 15" RCP CULVERT 

4-01

4-02

4-03

4-114-104-09

4-08

4-06

3-03

4-01

4-02

4-03 4-06

4-07

4-08

4-09

4-10

4-11

PR RT PGL

PR RT PGL BEGINS

PR RT PGL

157FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

EX GROUND AT > HART ROAD

EL 796.85

STA 106+52.60

PR LOW POINT

PR RT DITCH BOTTOM

PR RT DITCH BOTTOM

5-01

4-24

4-23

4-22

4-13

4-19

PR RESTRICTOR PLATE

4-32

PLATE

PR RESTRICTOR 

PR LT DITCH BOTTOM

4-31 4-32

4-07

4-31
4-33
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#

%

%

#

#
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310

169

THE START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO 

COUNTY STORMWATER MANAGEMENT 

FOR IN-STREAM WORK TO THE LAKE 

CONTRACTOR SHALL SUBMIT HIS PLAN 

COMPLETED IN DRY CONDITIONS.  THE 

ALL CULVERT WORK SHALL BE 6.

PAVEMENT CROSS SLOPE.

BE SLOPED TO MATCH THE ADJACENT 

GUTTER FLAG ON THE HIGH SIDE SHALL 

IN AREAS OF SUPERELEVATION THE 5.

DETAILS.

SEE SHEET NO.       FOR RESTRICTOR4.

PATCHING DETAILS.

SEE SHEET NO.       FOR PAVEMENT 3.

PROFILES ALONG U.S. ROUTE 14.

SEE SHEET NO.       FOR DRAINAGE2.

PROFILES ALONG HART ROAD.

SEE SHEET NO.       FOR DRAINAGE 1.

NOTES:

443.

GASKET JOINTS ACCORDING TO ASTM C 

RESTRAINED JOINTS, AND HAVE RUBBER 

OPEN EXCAVATION, HAVE NON-

THE UP ROW SHALL BE INSTALLED VIA

ALL STORM SEWER INSTALLED WITHIN 7.

PROVISIONS.

WAY" WHICH IS INCLUDED IN THE SPECIAL

ON UNION PACIFIC RAILROAD RIGHT-OF-

REMOVAL OF SUBSURFACE STRUCTURES 

"GUIDELINES FOR ABANDONMENT & 

THE UP ROW SHALL COMPLY WITH THE 

PIPELINES, WIRELINES, AND UTILITIES IN 

ALL REMOVAL OR ABANDONMENT OF 8.

CLASS, TYPE AND DIAMETER SPECIFIED
PIPE TO RCP CLASS II AND TO BE INSTALLED ACCORDING TO NOTE 7. SHALL BE PAID FOR AS STORM SEWER, OF THE # 
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AMK
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LAKE 42309-00174-05-CH2549

CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

SCHEDULE OF STORM SEWER STRUCTURES (CONT)

SCHEDULE OF STORM SEWER STRUCTURES (CONT)

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

R

R

R

R

R

R

R

R

R

R

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

5-01 109+61.00 24.34' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 801.36 796.70 797.63 796.70

5-02 110+08.00 55.35' LT CB, TYPE C TYPE 24 FRAME AND GRATE 800.90 797.31

5-03 109+61.00 11.00' LT CB, TYPE C TYPE 11 FRAME AND GRATE 801.74 797.74

5-04 111+10.96 59.69' LT INLETS, TYPE A TYPE 24 FRAME AND GRATE 800.86 797.24

5-05 110+89.95 28.51' LT CB, TYPE A, 4'-DIAMETER TYPE 11 FRAME AND GRATE 800.91 796.98 796.98

5-06 110+78.00 11.00' LT CB, TYPE A, 4'-DIAMETER TYPE 11 FRAME AND GRATE 801.54 796.85 796.85

5-07 110+45.51 37.21' RT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 801.15 796.44 796.44

5-08 207+95.00 3.64' RT MH, TYPE A, 7'-DIAMETER TYPE 24 FRAME AND GRATE 802.49 796.18 796.71 796.18

5-09 207+95.00 49.86' LT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 802.37 796.29 796.24 796.24

5-10 207+42.00 49.86' LT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 802.02 797.63 796.30 796.30

5-11 112+70.00 24.61' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 801.81 796.38 797.67 796.38

5-12 113+05.00 22.80' RT MH, TYPE A, 6'-DIAMETER, RESTRICTOR PLATE 2 TYPE 1 FRAME, CLOSED LID 802.38 796.42 796.42

5-13 113+55.00 20.50' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 803.78 796.48 799.66 796.48

5-14 208+25.00 55.36' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 802.43 796.64 796.42

5-15 208+25.00 87.00' LT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 800.09 796.76

5-16 207+42.00 55.56' LT CB, TYPE C TYPE 24 FRAME AND GRATE 801.66 797.66

5-17 112+70.00 30.36' RT CB, TYPE C TYPE 24 FRAME AND GRATE 801.70 797.70

5-18 113+55.00 26.00' RT CB, TYPE C TYPE 11 FRAME AND GRATE 803.67 799.67

5-19 113+25.00 52.41' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 802.15 797.01 797.01

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

5-01 5-01 4-11 STORM SEWERS A 2 12 67.7 1.00 16

5-02 5-02 5-01 STORM SEWERS A 2 12 61.1 1.00 11

5-03 5-03 5-01 STORM SEWERS A 2 12 10.3 1.00 2

5-04 5-04 5-05 STORM SEWERS A 1 12 34.7 0.75 6

5-05 5-05 5-06 STORM SEWERS A 1 12 17.1 0.75 3

5-06 5-06 5-07 STORM SEWERS A 2 12 54.1 0.75 11

5-07 5-07 5-24 STORM SEWERS A 2 12 20.6 0.75 6

5-08 5-23 5-08 STORM SEWERS A 2 30 49.0 0.27 18

5-09 5-09 5-08 STORM SEWERS A 2 30 48.0 0.13 29

5-10 5-10 5-09 STORM SEWERS A 2 30 47.0 0.13 17

5-11 5-11 5-10 STORM SEWERS (WM REQ) 30 59.5 0.13 18

5-12 5-12 5-11 STORM SEWERS, RG A 1 30 29.3 0.13 10

5-13 5-13 5-12 STORM SEWERS, RG A 1 EQRS 42 44.1 0.13 26

5-14 5-14 5-09 STORM SEWERS A 2 12 25.7 0.50 10

5-15 5-15 5-14 STORM SEWERS, RG A 2 12 26.6 0.44 6

5-16 5-16 5-10 STORM SEWERS A 1 12 2.7 1.00 1

5-17 5-17 5-11 STORM SEWERS (WM REQ) 12 2.7 1.00 1

5-18 5-18 5-13 STORM SEWERS A 1 12 1.5 1.00 1

5-19 5-19 9-01 STORM SEWERS (WM REQ) 15 35.3 1.75 9

5-20 5-20 5-19 STORM SEWERS, RG A 2 15 20.1 1.75 7

5-21 5-21 5-20 STORM SEWERS (WM REQ) 15 50.9 1.75 6

5-22 5-22 5-23 STORM SEWERS A 2 12 2.2 1.00 1

5-23 5-08 5-24 STORM SEWERS A 2 30 70.7 0.13 26

5-24 5-24 5-25 STORM SEWERS A 1 30 29.8 0.13 3

5-25 5-26 9-01 STORM SEWERS A 2 12 57.5 0.50 12

5-26 5-27 5-26 STORM SEWERS A 2 12 28.5 0.50 7

5-20 113+45.00 37.68' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 803.00 799.50 797.36

5-21 114+00.00 33.90' LT CB, TYPE A, 4'-DIAMETER TYPE 11 FRAME AND GRATE 804.29 800.39 800.39

5-22 208+50.00 11.34' RT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 802.11 797.61

5-23 208+50.00 3.64' RT CB, TYPE A, 5'-DIAMETER TYPE 24 FRAME AND GRATE 802.49 796.84 797.59 796.84

5-24 110+70.00 45.44' RT MH, TYPE A, 6'-DIAMETER TYPE 24 FRAME AND GRATE 801.70 796.09 796.09 796.29

5-25 208+50.00 83.03' RT PRC FES 30 PRC FES 30 GRATE 796.05

5-26 205+98.00 20.38' LT CB, TYPE A, 4'-DIAMETER TYPE 11 FRAME AND GRATE 801.32 796.79 796.79

5-27 206+13.00 7.27' RT CB, TYPE C TYPE 11 FRAME AND GRATE 801.40 796.93

MH REM

SAN MH ADJ
VV ADJ

PP TO BE REL (BY COMED)PP TO BE REL (BY COMED)

FH TO BE ADJ

STA 113+79, O/S 41' LT

FH TO BE REL

STA 113+79, O/S 41' LT

FH TO BE REL

(BY COMED)

PP TO BE REL

217 LF SS REM, 12" (RCP)

63 LF SS REM 30" (RCP)

46 LF SS REM, 12" (RCP)

15 LF SS REM, 12" (RCP)

ADJ (BY NICOR)

VALVE BOX TO BE 

(BY AT&T)

CABLE BOX TO BE REL

REL (BY AT&T)

TEL BOX TO BE 
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ADJ (BY AT&T)

TEL BOX TO BE 

(BY AT&T)

TEL BOX TO BE ADJ

(BY AT&T)
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PR 4' DIA VV WITH 8" WATER VALVE

EX 8" WATER MAIN TO REMAIN
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START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:
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LAKE 42309-00174-05-CH2549

CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

6-01 6-01 5-21 STORM SEWERS (WM REQ) 15 66.9 1.75 10

6-02 6-02 6-01 STORM SEWERS (WM REQ) 12 102.4 0.75 15

6-03 6-03 5-13 STORM SEWERS A 1 EQRS 42 94.2 0.13 100

6-04 6-06 6-03 STORM SEWERS A 2 30 29.0 0.13 34

6-05 6-05 6-04 STORM SEWERS A 2 30 70.0 0.13 85

6-06 6-04 6-06 STORM SEWERS A 2 EQRS 42 59.5 0.13 77

6-07 6-07 6-03 STORM SEWERS A 1 12 1.5 1.00 1

6-08 6-08 6-04 STORM SEWERS A 1 12 2.0 1.00 1

6-09 6-09 6-05 STORM SEWERS A 1 12 2.0 1.00 1

6-10 6-10 7-01 STORM SEWERS A 2 EQRS 24 85.0 0.17 182

6-11 6-11 6-10 STORM SEWERS A 1 12 2.0 1.00 1

6-12 6-12 6-10 STORM SEWERS A 2 12 28.1 1.00 6

6-13 6-13 6-01 STORM SEWERS, RG A 1 12 3.0 1.75 1

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

6-01 114+70.00 22.83' LT CB, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 805.41 801.55 801.55 801.55

6-02 115+75.00 19.26' LT CB, TYPE C TYPE 11 FRAME AND GRATE 806.19 802.32

6-03 114+55.00 14.50' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 806.10 796.60 801.39 796.60

6-04 115+55.00 14.50' RT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 806.28 797.49 802.15 797.49

6-05 116+30.00 14.50' RT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 806.73 802.72 797.58

6-06 115+20.00 14.50' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 806.10 797.45 796.68

6-07 114+55.00 20.00' RT CB, TYPE C TYPE 11 FRAME AND GRATE 805.40 801.40

6-08 115+55.00 20.00' RT CB, TYPE C TYPE 11 FRAME AND GRATE 806.17 802.17

6-09 116+30.00 20.00' RT CB, TYPE C TYPE 11 FRAME AND GRATE 806.74 802.74

6-10 119+20.00 13.64' RT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 806.65 792.28 802.52 802.28

6-11 119+20.00 19.15' RT CB, TYPE C TYPE 11 FRAME AND GRATE 806.54 802.54

6-12 119+20.00 18.00' LT CB, TYPE C TYPE 11 FRAME AND GRATE 806.56 802.56

6-13 114+70.00 28.37' LT INLETS, TYPE A TYPE 11 FRAME AND GRATE 805.30 801.60

SAN MH ADJ

SAN MH ADJ

FH TO BE ADJ

UTIL CONFLICT (ELEC)

UTIL CONFLICT (ELEC)

(BY COMED)

PP TO BE REL

(BY COMED)

PP TO BE REL

(BY COMED)

PP TO BE REL

UTIL CONFLICT (GAS)

TEL BOX TO BE ADJ (BY AT&T)

(BY COMED)

PP TO BE REL

TO REMAIN

EX 8" WATER MAIN

TO REMAIN

EX 8" SANITARY SEWER

TO REMAIN

EX 8" SANITARY SEWER
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159FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

EX 30" RCP SS TO BE REM

EX GROUND AT > HART ROAD
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68

START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 5.

STRUCTURE DETAILS.

SEE SHEET NO.       TO     FOR TREATMENT4.

SEE SHEET NO.       FOR RESTRICTOR DETAILS.3.

DETAILS.

SEE SHEET NO.       FOR PAVEMENT PATCHING2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.
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SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

R

R

R

R

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

7-01 120+10.00 11.02' RT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 805.04 792.13 800.91 792.13

7-02 121+05.00 8.25' RT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 802.45 791.98 798.32 791.98

7-03 122+60.00 6.50' RT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 798.32 791.73 794.16 791.73

7-04 123+51.85 6.50' RT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 795.84 791.78 791.58 791.58

7-05 123+51.85 6.00' LT MH, TYPE A, 6'-DIAMETER, RESTRICTOR PLATE 2 TYPE 1 FRAME, CLOSED LID 795.85 791.57 791.57

7-06 123+51.85 15.00' LT TREATMENT STRUCTURES TYPE 1 FRAME, CLOSED LID 795.54 791.56 791.56

7-07 120+10.00 16.52' RT CB, TYPE C TYPE 11 FRAME AND GRATE 804.93 800.93

7-08 121+05.00 13.75' RT CB, TYPE C TYPE 11 FRAME AND GRATE 802.34 798.34

7-09 122+60.00 13.00' RT CB, TYPE C TYPE 11 FRAME AND GRATE 798.19 794.19

7-10 123+55.00 14.14' RT CB, TYPE C TYPE 11 FRAME AND GRATE 795.58 791.82

7-11 123+51.85 22.44' LT EX CATCH BASIN TO BE ADJUSTED EXISTING 794.88 EX = 791.55 791.55

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

7-01 7-01 7-02 STORM SEWERS A 2 EQRS 24 90.0 0.17 157

7-02 7-02 7-03 STORM SEWERS A 2 EQRS 24 150.0 0.17 164

7-03 7-03 7-04 STORM SEWERS A 2 EQRS 24 86.4 0.17 27

7-04 7-04 7-05 STORM SEWERS A 1 EQRS 24 6.5 0.17 1

7-05 7-05 7-06 STORM SEWERS A 1 15 2.0 0.50 1

7-06 7-06 7-11 STORM SEWERS, RG A 1 15 1.4 0.50 1

7-07 7-07 7-01 STORM SEWERS A 1 12 2.0 1.00 1

7-08 7-08 7-02 STORM SEWERS A 1 12 2.0 1.00 1

7-09 7-09 7-03 STORM SEWERS A 1 12 3.0 1.00 1

7-10 7-10 7-04 STORM SEWERS A 1 12 4.3 1.00 1

SAN MH ADJ

UTIL CONFLICT (GAS)

UTIL CONFLICT (GAS)

6" RCP SS TO REMAIN

12" RCP SS TO REMAIN

(BY COMED)

PP TO BE REL

(BY COMED)

PP TO BE REL

(BY AT&T)

TEL BOX TO BE ADJ

(BY AT&T)

TEL BOX TO BE REL

STA 120+36, O/S 31' LT

FH TO BE RELEX 8" WATER MAIN TO REMAIN

TO REMAIN

EX 4" SANITARY SEWER

EX 8" WATER MAIN TO REMAIN

7-01

7-02

7-03

7-04

7-05

7-06

7-11

7-07

7-08

7-09

7-01 7-02

7-03

7-04

7-05

7-06

7-07

7-08

7-09

7-10

EX ROW

EX ROW

EX ROW

EX ROW

E
X
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O

W

E
X
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W
E

X
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O
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E
X
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EX ROW

EX ROW

HART ROAD6-10

7-10

T
A

Y
L

O
R
 

S
T

R
E

E
T

C HART ROADL

12" RCP SS TO REMAIN

STATION 123+88.09

HART ROAD

IMPROVEMENT ENDS

EX LIFT STATION

STA 121+22.58

MATCH EX DITCH

PR TEMP EASEMENT

TO REMAIN

6" RCP SS 

TYPE 1, 4"

PIPE UNDERDRAINS,

CB ADJ
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EL 801.66

STA 121+22.58

MATCH EX LT DITCH BOTTOM

PR LT DITCH BOTTOM

EX LT DITCH BOTTOM

6-10 7-01
7-02

7-03

7-01

7-02

7-03

7-04

RESURFACING BEGINS

S
T

A
. 
12

1+
0
9
.5

1

RECONSTRUCTION ENDS

S
T

A
. 
12

1+
0
9
.5

1

RESURFACING ENDS

ELEVATION: 794.83

STATION 123+88.09

HART ROAD

IMPROVEMENT ENDS

162FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

7-07

7-08

7-09

7-04

7-10

EX GROUND/PR PGL AT > HART ROAD

EX GROUND AT > HART ROAD

PR PGL AT > HART ROAD

EX GROUND/PR PGL AT > HART ROAD

EX LIFT STATION

REMAIN

SEWER TO

EX 8" SAN

EX 4" SAN SEWER TO REMAIN
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IN THE COST OF THE PIPE UNDERDRAINS.

CONNECTIONS TO DRAINAGE STRUCTURES SHALL BE INCLUDED

OR UNDERCUT. THE COST OF MAKING PIPE UNDERDRAINS

UNDERDRAINS SHALL BE PLACED 6" BELOW THE SUBGRADE

SPECIFICATIONS AND STANDARD 601001-05. TOP OF PIPE

ACCORDING TO SECTION 601001-05 OF THE STANDARD

PIPE UNDERDRAINS TY 2, 4" SHALL BE INSTALLED3.

START OF ANY CULVERT WORK.

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.
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CONTRACT NO. 61D65

EX ROWEX ROW

EX ROWEX ROW

U.S. ROUTE 14

LC U.S. ROUTE 14

STATION 200+21.98

U.S. ROUTE 14

IMPROVEMENT BEGINS

UNION PACIFIC RAILROAD

EX 8" WATERMAIN TO REMAIN

PIPE UNDERDRAINS (SPECIAL), 4"

CONCRETE HEADWALLS FOR PIPE DRAINS

PIPE UNDERDRAINS TYPE 2, 4" (TYP)
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IN THE COST OF THE PIPE UNDERDRAINS.

CONNECTIONS TO DRAINAGE STRUCTURES SHALL BE INCLUDED

OR UNDERCUT. THE COST OF MAKING PIPE UNDERDRAINS

UNDERDRAINS SHALL BE PLACED 6" BELOW THE SUBGRADE

SPECIFICATIONS AND STANDARD 601001-05. TOP OF PIPE

ACCORDING TO SECTION 601001-05 OF THE STANDARD

PIPE UNDERDRAINS TY 2, 4" SHALL BE INSTALLED3.

START OF ANY CULVERT WORK.

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.
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CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

9-01 9-01 9-02 STORM SEWERS A 2 18 45.1 0.80 10

9-02 9-02 9-03 STORM SEWERS A 1 24 75.9 0.43 6

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

9-01 205+50.00 56.20' LT MH, TYPE A, 6'-DIAMETER TYPE 24 FRAME AND GRATE 800.87 796.39 796.50 796.39

9-02 205+00.00 52.99' LT CB, TYPE A, 4'-DIAMETER TYPE 24 FRAME AND GRATE 800.61 796.03 795.52

9-03 204+18.00 72.53' LT PRC FES 24 PRC FES 24 GRATE 795.19

9-03 9-019-02

EX ROW

EX ROW EX ROW

EX ROW

U.S. ROUTE 14

L

24" RCP CULV TO REMAIN

C U.S. ROUTE 14

UNION PACIFIC RAILROAD

9-02

9-01

EX SAN SEWER TO REMAIN

EX 8" WATERMAIN TO REMAIN
PIPE UNDERDRAINS (SPECIAL), 4"

CONCRETE HEADWALLS FOR PIPE DRAINS

PIPE UNDERDRAINS TYPE 2, 4" (TYP)

PIPE UNDERDRAINS (SPECIAL), 4"

CONCRETE HEADWALLS FOR PIPE DRAINS

GAS TO BE ABANDONED (BY NICOR), STA. 204+66 TO 234+95

PIPE UNDERDRAINS (SPECIAL), 4"

CONCRETE HEADWALLS FOR PIPE DRAINS
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1
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200+00 +50 201+00

EX 8" WATERMAIN TO REMAIN

201+00 +50 202+00 +50 203+00 +50 204+00 +50 205+00 +50

PR MEDIAN SWALE BOTTOM

EX 8" WATERMAIN TO REMAIN

EX GROUND AT PGL

EX GROUND AT > U.S. ROUTE 14

9-01

9-02

9-02 9-01

9-03

RESURFACING BEGINS

S
T

A
. 
2
0
4

+
3
2
.0

0

PR PGL

ELEVATION: 800.21

STATION 204+32.00

U.S. ROUTE 14

IMPROVEMENT BEGINS

165FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

EX GROUND AT > U.S. ROUTE 14 EX GROUND AT PGL
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DRAINAGE AND UTILITIES PLAN

205+50.00 208+50.0015 25
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OF THE PIPE UNDERDRAINS. 

CONNECTIONS TO DRAINAGE STRUCTURES SHALL BE INCLUDED IN THE COST

SUBGRADE OR UNDERCUT. THE COST OF MAKING PIPE UNDERDRAINS

601001-05. TOP OF PIPE UNDERDRAINS SHALL BE PLACED 6" BELOW THE

SECTION 601001-05 OF THE STANDARD SPECIFICATIONS AND STANDARD

PIPE UNDERDRAINS TY 2, 4" SHALL BE INSTALLED ACCORDING TO4.

APPROVAL PRIOR TO THE START OF ANY CULVERT WORK.

TO THE LAKE COUNTY STORMWATER MANAGEMENT COMMISSION FOR 

THE CONTRACTOR SHALL SUBMIT HIS PLAN FOR IN-STREAM WORK 

ALL CULVERT WORK SHALL BE COMPLETED IN DRY CONDITIONS.  3.

SEE SHEET NO.       FOR PAVEMENT PATCHING DETAILS.2.

SEE SHEET NO.       FOR DRAINAGE STRUCTURE AND PIPE SCHEDULES.1.

NOTES:

AND UTILITIES LOCATED NEAR EXISTING GAS MAINS.

CONTRACTOR SHALL USE HAND EXCAVATION TO INSTALL ALL STORM SEWER 5.
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MH REM

SAN MH ADJ

VV ADJ

9-01
5-25

5-26

5-26

5-27

5

TB

2

TB

23

TB

35

TB

54

TB

(RCP)

15 LF SS REM, 12" 

TO REMAIN

EX WATERMAIN 

MH REM

96 LF SS REM, 30" (RCP)

MAIN, 8" - 25'

ADJUSTING WATER 

VV TO BE REM

8" WATER VALVE

PR 4' DIA VV WITH

PIPE UNDERDRAINS TYPE 2, 4" (TYP)

STA. 204+66 TO 234+95

GAS TO BE ABANDONED (BY NICOR), 

5-09

5-10

5-11

5-13

5-18

5-19

EX ROW
EX ROW

5-04

EX ROW

C HART ROADL

C U.S. ROUTE 14L

5-08

5-23

5-22

5-25

5-24

UNION PACIFIC RAILROAD

U.S. ROUTE 14

EASEMENT (TYP)

PR TEMPORARY 

EASEMENT (TYP)

PR PERMANENT 

8
'

5-04

5-05

5-05

5-06

5-06

5-07

5-07

5-24

HDW REM

CONC 

5-15

5-15

5-14

UTIL CONFLICT (GAS)

5-16

5-17

FH TO BE ADJ

UTIL CONFLICT (GAS)PP TO BE REL (BY COMED)

5-19

5-20

UTIL CONFLICT (GAS)

5-20

5-21

5-18

5-13

5-12

5-08

5-09

5-14

5-10

5-16

5-22

REM, 12" (RCP)

217 LF SS 

5-23

46 LF SS REM, 12" (RCP)

63 LF SS REM, 30" (RCP)

UTIL CONFLICT (WMAIN)

PP TO BE REL (BY COMED)

VALVE BOX TO BE ADJ (BY NICOR)

TEL BOX TO BE REL (BY AT&T)

(BY AT&T)

TEL BOX TO BE ADJ

ADJ (BY AT&T)

TEL BOX TO BE 

REL (BY AT&T)

TEL BOX TO BE 

(BY AT&T)

CABLE BOX TO BE REL

MAIN, 8" - 35'

ADJUSTING WATER 

5-17

5-12

EX VERIZON-MCI  FO LINE

EX UNKNOWN FO LINES

5-11
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DRAINAGE AND UTILITIES PLAN

208+50.00 213+00.0016 25

168

169

IN THE COST OF THE PIPE UNDERDRAINS.

CONNECTIONS TO DRAINAGE STRUCTURES SHALL BE INCLUDED

OR UNDERCUT. THE COST OF MAKING PIPE UNDERDRAINS

UNDERDRAINS SHALL BE PLACED 6" BELOW THE SUBGRADE

SPECIFICATIONS AND STANDARD 601001-05. TOP OF PIPE

ACCORDING TO SECTION 601001-05 OF THE STANDARD

PIPE UNDERDRAINS TY 2, 4" SHALL BE INSTALLED3.

START OF ANY CULVERT WORK.

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

MAINS.

STORM SEWER AND UTILITIES LOCATED NEAR EXISTING GAS 

CONTRACTOR SHALL USE HAND EXCAVATION TO INSTALL ALL 4.
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REVISED

REVISED

REVISED

REVISED

LAKE 42309-00174-05-CH2549

CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

R

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

R

R

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

11-01 11-01 5-23 STORM SEWERS A 2 24 95.0 0.25 36

11-02 11-02 11-01 STORM SEWERS A 2 24 175.0 0.22 121

11-03 11-03 11-01 STORM SEWERS A 2 12 2.1 1.00 1

11-04 11-04 11-02 STORM SEWERS A 2 24 65.7 0.54 21

11-05 11-05 11-06 STORM SEWERS A 2 30 48.0 0.25 60

11-06 11-06 12-06 STORM SEWERS A 2 30 242.5 0.25 385

11-07 11-07 11-06 STORM SEWERS, RG A 2 12 35.7 1.00 3

11-08 11-08 11-05 STORM SEWERS, RG A 2 EQRS 30 29.5 2.51 28

11-09 EX CB 11-08 STORM SEWERS (WM REQ) 12 19.6 1.58 3

11-10 11-09 11-10 STORM SEWERS (WM REQ) 12 2.5 1.00 1

11-11 11-10 11-06 STORM SEWERS, RG A 2 12 22.2 1.00 1

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

11-01 209+50.00 3.64' RT CB, TYPE A, 5'-DIAMETER TYPE 24 FRAME AND GRATE 803.23 797.08 798.09 797.08

11-02 211+30.00 0.40' LT CB, TYPE A, 5'-DIAMETER TYPE 24 FRAME AND GRATE 804.44 797.66 797.46

11-03 209+50.00 11.60' RT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 802.11 798.11

11-04 212+00.00 5.92' RT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 802.11 798.01

11-05 210+35.00 55.36' LT MH, TYPE A, 8'-DIAMETER TYPE 24 FRAME AND GRATE 803.16 794.47 794.27

11-06 210+90.00 55.36' LT MH, TYPE A, 6'-DIAMETER TYPE 24 FRAME AND GRATE 803.38 795.02 794.15 794.15

11-07 210+75.00 94.19' LT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 798.72 795.38

11-08 210+48.13 91.43' LT MH, TYPE A, 8'-DIAMETER TYPE 1 FRAME, CLOSED LID 799.22 795.71 795.21 795.93

11-09 210+74.49 81.67' LT CB, TYPE C TYPE 1 FRAME, CLOSED LID 796.12 794.95

11-10 210+79.96 81.67' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 796.19 795.02 795.02 794.93

11-01

11-02

11-05

11-06

11-07

217 LF SS REM, 12" (RCP)

CB REM

11-0411-03

EX ROW

EX ROW

EX ROW

PR TEMPORARY EASEMENT

U.S. ROUTE 14
L

3.5' X 4.5' RCBC TO REMAIN

6.5' X 3' RCBC TO REMAIN

4' X 3' RCBC TO REMAIN

C U.S. ROUTE 14

11-01

11-05

11-06

11-02

11-04

11-07

11-03

UNION PACIFIC RAILROAD

D/S INV = 794.17, STA 211+63, O/S 89.6' RT

U/S INV = 796.061, STA 208+50, O/S 83.0' RT

BETWEEN STA 209+50 AND STA 211+63

STA 208+50 AND STA 209+50 AND AT 0.50% 

PR 4' DITCH TO BE GRADED AT 0.83% BETWEEN

UTIL CONFLICT (GAS)

11-08

11-08

11-09

5-23

5-22

5-22

23

TB

0

TB

38

TB

67 LF PIPE CULV REM (30" CMP)

TO REMAIN

EX 8" SAN SEWER 

EX WATERMAIN TO REMAIN

11-11

11-09

11-10

11-10

12" RCP SS TO REMAIN

30" X 19" RCP SS TO REMAIN

1 FRAME, CLOSED LID

CB ADJ WITH NEW TYPE

18 LF SS REM, 12" (RCP)

UTIL CONFLICT (GAS)

(BY AT&T)

TEL TO BE ADJ

ADJUSTING WATER MAIN, 8" - 60'

VV TO BE REM

8" WATER VALVE

PR 4' DIA VV WITH

PIPE UNDERDRAINS TYPE 2, 4" (TYP)

STA. 204+66 TO 234+95

GAS TO BE ABANDONED (BY NICOR), 

EX 8" WATERMAIN TO REMAIN

SAN MH ADJ - RIM EL. 799.17

SAN MH ADJ - RIM EL. 798.99

HDW REM

CONC 
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EL 803.16

PR BACK OF CURB

5-25

EX 8" WATERMAIN TO REMAIN EX 8" WATERMAIN TO REMAIN

EX 8" SAN SEWER TO REMAIN

5-08
5-24

6
:1

+50 209+00 +50 210+00 +50 211+00 +50 212+00 +50 213+00

PR MEDIAN SWALE BOTTOMPR MEDIAN SWALE BOTTOM
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-0.50 % 7
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PR LT DITCH BOTTOM

PR LT DITCH BOTTOM

EL 794.17

STA 211+63

BOTTOM

MATCH EX DITCH

PR RT DITCH BOTTOM
PR RT DITCH BOTTOM

5-25

11-01

11-02

11-04

11-04

11-05

11-06

> U.S. ROUTE 14

EX GROUND AT 

EX 8" WATERMAIN TO REMAIN

EX 8" WATERMAIN TO REMAIN
EX 8" SAN SEWER TO REMAIN

EX 8" SAN SEWER TO REMAIN

EX 8" SAN SEWER TO REMAIN

4
:1

5-11 5-105-19

5-19

9-01

5-11 5-10 PR PGL

167FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

PR SS LT

EX 12" RCP SS TO BE REM

> U.S. ROUTE 14

EX GROUND AT

5-23

5-08

5-09

5-16

5-07

5-127
9
9
.5

6

7
9
9
.8

9

0.92 %

-1.13 %

-1.32 %

-0.62 %

5-23

5-225-09

5-24

PR PGL

168FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

EX 12" RCP SS TO BE REM

11-05

11-06

EX 30" RCP CULV TO BE REMOVED

11-02 11-0211-02

EX LT DITCH BOTTOM

5-23

5-22

11-01

11-03

11-11

11-08
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START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 4.

SEE SHEET NO.       FOR RESTRICTOR DETAILS.3.

DETAILS.

SEE SHEET NO.       FOR PAVEMENT PATCHING2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

DRAINAGE AND UTILITIES PLAN

213+00.00 218+00.0018 25

170

172

310

OF THE PIPE UNDERDRAINS.

STRUCTURES SHALL BE INCLUDED IN THE COST

UNDERDRAINS CONNECTIONS TO DRAINAGE

UNDERCUT. THE COST OF MAKING PIPE

SHALL BE PLACED 6" BELOW THE SUBGRADE OR

STANDARD 601001-05. TOP OF PIPE UNDERDRAINS

OF THE STANDARD SPECIFICATIONS AND

INSTALLED ACCORDING TO SECTION 601001-05

PIPE UNDERDRAINS TY 2, 4" SHALL BE5.

NOTES (CONTINUED):

LOCATED NEAR EXISTING GAS MAINS.

INSTALL ALL STORM SEWER AND UTILITIES 

CONTRACTOR SHALL USE HAND EXCAVATION TO 6.
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CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

*

250SEE STRUCTURAL PLANS ON SHEETS           TO           FOR DETAILS* 254

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

R

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

12-01 215+12.09 56.36' LT MH, TYPE A, 5'-DIAMETER TYPE 1 FRAME, CLOSED LID 807.49 796.73 795.73 795.73

12-02 215+85.00 69.00' LT MH, TYPE A, 10'-DIAMETER, RESTRICTOR PLATE 2 TYPE 1 FRAME, CLOSED LID 805.90 796.40 796.40

12-03 215+12.09 68.00' LT CB, TYPE A, 4'-DIAMETER TYPE 8 GRATE 802.95 796.80

12-04 213+61.16 88.13' LT BOX CUL END SEC C1 792.80

12-05 213+40.00 55.36' LT MH, TYPE A, 9'-DIAMETER TYPE 24 FRAME AND GRATE 805.55 792.54 794.08 792.54 793.54

12-06 213+05.67 4.82' LT MH, TYPE A, 9'-DIAMETER TYPE 1 FRAME, CLOSED LID 804.67 792.15 EX = 792.15

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

12-01 12-01 12-05 STORM SEWERS A 2 24 165.1 1.00 331

12-02 12-02 12-01 STORM SEWERS A 2 24 66.5 1.00 101

12-03 12-03 12-01 STORM SEWERS A 2 12 7.1 1.00 7

12-04 12-04 12-05 BOX CULVERTS, RG PRECAST CONCRETE 4' X 3' 34.9 0.76 34

12-05 12-05 12-06 BOX CULVERTS PRECAST CONCRETE 4' X 3' 51.7 0.76 119

12-0112-05

4' X 3' RCBC TO REMAIN

EX ROW

EX ROW EX ROW

EX ROW

U.S. ROUTE 14

13-01

11-06

12-02

12-02

12-06

12-04

12-03

12-04

12-05

12-01

STA 213+00 TO STA 214+00

MAINTAIN EX MEDIAN SWALE

SAN MH ADJ

VV ADJ

FH TO BE ADJ

VV ADJ

UTIL CONFLICT (GAS)

FH TO BE ADJ

 (BY AT&T)REL

TEL BOX TO BE 

LC U.S. ROUTE 14

(PAID FOR AS EARTH EXC)

61 LF PIPE CULV REM (24" CMP)

21" RCP SS TO REMAIN

STATION 216+07.78

U.S. ROUTE 14

IMPROVEMENT ENDS

UNION PACIFIC RAILROAD

SAN MH RECONSTRUCT

12-03

STATION

EX LIFT 
NO. 

SEE SHEET

PR HEADWALL

253

114 LF PIPE CULV REM (24" RCP)

EX 8" SAN SEWER TO REMAIN

EX 8" SAN SEWER TO REMAIN

EX 8" SAN SEWER TO REMAIN

EX WATERMAIN TO REMAIN

0

TB

UTIL CONFLICT (WMAIN)

MAIN, 10" - 45 LF

ADJUSTING WATER 

EX 10" WATERMAIN TO REMAIN

PIPE UNDERDRAINS TYPE 2, 4" (TYP)

STA. 204+66 TO 234+95

GAS TO BE ABANDONED (BY NICOR), 

EX 8" WATERMAIN TO REMAIN
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START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 3.

DETAILS.

SEE SHEET NO.       FOR PAVEMENT PATCHING2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

DRAINAGE AND UTILITIES PLAN

218+00.00 223+50.0019 25

171

172

THE PIPE UNDERDRAINS.

STRUCTURES SHALL BE INCLUDED IN THE COST OF

MAKING PIPE UNDERDRAINS CONNECTIONS TO DRAINAGE

BELOW THE SUBGRADE OR UNDERCUT. THE COST OF

TOP OF PIPE UNDERDRAINS SHALL BE PLACED 6"

STANDARD SPECIFICATIONS AND STANDARD 601001-05.

ACCORDING TO SECTION 601001-05 OF THE

PIPE UNDERDRAINS TY 2, 4" SHALL BE INSTALLED4.

LOCATED NEAR EXISTING GAS MAINS.

INSTALL ALL STORM SEWER AND UTILITIES 

CONTRACTOR SHALL USE HAND EXCAVATION TO 5.
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CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

13-01 218+50.00 72.00' LT MH, TYPE A, 10'-DIAMETER TYPE 8 GRATE 809.60 796.52 796.52

13-02 220+90.00 66.00' LT MH, TYPE A, 10'-DIAMETER TYPE 1 FRAME, CLOSED LID 810.48 804.10 796.64

13-03 223+50.00 75.00' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 813.87 807.22 807.68 807.22

13-04 223+50.00 69.65' LT CB, TYPE C TYPE 8 GRATE 812.58 807.70

13-05 220+53.95 70.89' LT PRC FES 8 809.50

13-06 220+93.50 91.56' LT PRC FES 8 810.20

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

13-01 13-01 12-02 STORM SEWERS A 2 84 254.1 0.05 94

13-02 13-02 13-01 STORM SEWERS A 2 84 226.4 0.05

13-03 13-03 13-02 STORM SEWERS (WM REQ) 18 249.1 1.25 170

13-04 13-04 13-03 STORM SEWERS A 2 12 2.3 1.00

13-05 13-06 13-05 STORM SEWERS (WM REQ) 8 32.0 2.19 2

13-01

13-02
13-01

13-02

13-03

EX ROW

EX ROW

EX ROW

EX ROW

PR TEMPORARY EASEMENT

U.S. ROUTE 14

W
E
S
T

E
R

N
 

A
V

E
N

U
E

FH TO BE ADJ

LC U.S. ROUTE 14

UNION PACIFIC RAILROAD

13-03

13-04

13-04

13-05

13-0613-05

EX 8" SAN SEWER TO REMAIN

61 LF PIPE CULV REM (24" CMP)

0

TB
210 LF PIPE CULV REM (15" RCP)
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170FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

(PAID FOR AS EARTH EXC)

EX 24" CMP CULV TO BE REM

12-01

12-02

13-01

12-05

12-01
12-02

EX GROUND AT PGL

11-06

EX LT DITCH BOTTOM

171FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

(PAID FOR AS EARTH EXC)

EX 24" CMP CULV TO BE REM

EX 15" RCP CULV TO BE REM

13-01 13-02

13-03

13-01

13-02

13-03

EX GROUND AT > U.S. ROUTE 14

EX GROUND AT PGL
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START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

DRAINAGE AND UTILITIES PLAN

223+50.00 229+00.002521

173

175

THE PIPE UNDERDRAINS.

STRUCTURES SHALL BE INCLUDED IN THE COST OF

MAKING PIPE UNDERDRAINS CONNECTIONS TO DRAINAGE

BELOW THE SUBGRADE OR UNDERCUT. THE COST OF

TOP OF PIPE UNDERDRAINS SHALL BE PLACED 6"

STANDARD SPECIFICATIONS AND STANDARD 601001-05.

ACCORDING TO SECTION 601001-05 OF THE

PIPE UNDERDRAINS TY 2, 4" SHALL BE INSTALLED3.

MAINS.

STORM SEWER AND UTILITIES LOCATED NEAR EXISTING GAS 

CONTRACTOR SHALL USE HAND EXCAVATION TO INSTALL ALL 4.
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CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

14-01 225+50.00 73.93' LT
542546

FLUSH INLET BOX FOR MEDIAN, STANDARD
STEEL FRAME AND GRATE 812.50 809.63 809.63

14-02 226+50.00 75.00' LT
542546

FLUSH INLET BOX FOR MEDIAN, STANDARD
STEEL FRAME AND GRATE 814.50 810.83 810.83

14-03 228+00.00 75.00' LT PRC FES 18 812.50

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

14-01 14-01 13-03 STORM SEWERS (WM REQ) 18 193.2 1.25 0

14-02 14-02 14-01 STORM SEWERS (WM REQ) 18 95.4 1.25 0

14-03 14-03 14-02 STORM SEWERS (WM REQ) 18 134.0 1.25 0

14-01

14-02
14-03

14-02 14-03

14-01

PR TEMPORARY EASEMENT

EX ROW EX ROW

EX ROW

EX ROW

U.S. ROUTE 14

13-03

VV ADJ

VV ADJ

LC U.S. ROUTE 14

13-04

13-04

EX 8" SAN SEWER TO REMAIN

STA. 204+66 TO 234+95

GAS TO BE ABANDONED (BY NICOR), 

EX 8" WATERMAIN TO REMAIN



M
A

T
C

H
 

L
IN

E
 

S
T

A
. 
2
2
9

+
0
0

S
E

E
 

S
H

E
E

T
 

N
O
. 
  

1
7
3

M
A

T
C

H
 

L
IN

E
 

S
T

A
. 2

3
4

+
0
0

S
E

E
 

S
H

E
E

T
 

N
O
.   

1
7
6

0 20

SCALE
1" = 20'

40

START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

DRAINAGE AND UTILITIES PLAN

229+00.00 234+00.002522

174

175

THE PIPE UNDERDRAINS.

STRUCTURES SHALL BE INCLUDED IN THE COST OF

MAKING PIPE UNDERDRAINS CONNECTIONS TO DRAINAGE

BELOW THE SUBGRADE OR UNDERCUT. THE COST OF

TOP OF PIPE UNDERDRAINS SHALL BE PLACED 6"

STANDARD SPECIFICATIONS AND STANDARD 601001-05.

ACCORDING TO SECTION 601001-05 OF THE

PIPE UNDERDRAINS TY 2, 4" SHALL BE INSTALLED3.

LOCATED NEAR EXISTING GAS MAINS.

INSTALL ALL STORM SEWER AND UTILITIES 

CONTRACTOR SHALL USE HAND EXCAVATION TO 4.
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LAKE 42309-00174-05-CH2549

CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

15-01 15-01 16-03 STORM SEWERS A 1 18 108.4 1.85 18

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

15-01 233+00.00 68.22' LT PRC FES 18 816.50

15-01 15-01

EX ROW

EX ROW EX ROW

EX 
ROW

EX ROW

U.S. ROUTE 14

VV ADJ

LC U.S. ROUTE 14

SAN MH ADJ

EX 8" SAN SEWER TO REMAIN

(BY AT&T)

TEL TO BE ADJ

(BY AT&T)

TEL BOX TO BE REL

STA. 204+66 TO 234+95

GAS TO BE ABANDONED (BY NICOR), 

EX 8" WATERMAIN TO REMAIN
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173FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

14-01

14-02

14-03

13-03

14-01

14-02

14-03EX GROUND AT > U.S. ROUTE 14

15-01

15-01

174FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

EX GROUND AT > U.S. ROUTE 14

EX LT DITCH BOTTOM EX LT DITCH BOTTOM
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SCALE
1" = 20'

START OF ANY CULVERT WORK. 

COMMISSION FOR APPROVAL PRIOR TO THE 

THE LAKE COUNTY STORMWATER MANAGEMENT 

SUBMIT HIS PLAN FOR IN-STREAM WORK TO 

DRY CONDITIONS.  THE CONTRACTOR SHALL 

ALL CULVERT WORK SHALL BE COMPLETED IN 2.

SEE SHEET NO.       FOR DRAINAGE PROFILES.1.

NOTES:

DRAINAGE AND UTILITIES PLAN

239+00.00234+00.0024 25

176

177

THE COST OF THE PIPE UNDERDRAINS.

DRAINAGE STRUCTURES SHALL BE INCLUDED IN

MAKING PIPE UNDERDRAINS CONNECTIONS TO

THE SUBGRADE OR UNDERCUT. THE COST OF

UNDERDRAINS SHALL BE PLACED 6" BELOW

STANDARD 601001-05.  TOP OF PIPE

OF THE STANDARD SPECIFICATIONS AND

ACCORDING TO SECTION 601001-05INSTALLED 

PIPE UNDERDRAINS TY 2, 4" SHALL BE3.

LOCATED NEAR EXISTING GAS MAINS.

INSTALL ALL STORM SEWER AND UTILITIES 

CONTRACTOR SHALL USE HAND EXCAVATION TO 4.
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CONTRACT NO. 61D65

SCHEDULE OF STORM SEWER STRUCTURES

SCHEDULE OF STORM SEWER PIPES

RESTRICTED DEPTH STRUCTURE"R"

CONE/FLAT SLAB TOP SHALL BE TURNED SO THAT THE FRAME IS FARTHEST FROM THE CENTERLINE OF THE LANE"F"

R

R

STRUCTURE
STATION OFFSET STRUCTURE TYPE FRAME & GRATE

RIM  INVERT ELEVATIONS 

NUMBER ELEVATION NORTH EAST SOUTH WEST

16-01 236+62.75 56.43' LT MH, TYPE A, 4'-DIAMETER TYPE 1 FRAME, CLOSED LID 818.29 813.65 813.65

16-02 236+95.00 83.19' LT PRC FES 24 PRC FES 24 GRATE 814.98

16-03 234+24.92 60.03' LT MH, TYPE A, 6'-DIAMETER TYPE 1 FRAME, CLOSED LID 819.21 812.50 812.50 EX = 812.50 814.50

16-04 234+25.00 89.20' LT PRC FES 24 PRC FES 24 GRATE 812.61

PIPE STRUCTURE
DESCRIPTION CLASS TYPE

SIZE LENGTH SLOPE TBF

NUMBER FROM TO (IN) (FT) (%) (CU YD)

16-01 16-01 16-03 STORM SEWERS (WM REQ) 24 229.8 0.50 163

16-02 16-02 16-01 STORM SEWERS, RG A 2 24 27.4 1.75 5

16-03 16-04 16-03 STORM SEWERS, RG A 1 24 20.0 0.55 8

16-01

16-02

16-03

16-01

24" RCP CULV TO REMAIN

EX 12" SS TO REMAIN
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EX 12" SS TO REMAIN

21 LF PIPE CULV REM (24" RCP)

0

TB

(BY AT&T)

TEL BOX TO BE ADJ

STATION 737+35.54

SHARED USE PATH

IMPROVEMENT ENDS

TO 234+95

(BY NICOR), STA. 204+66 

GAS TO BE ABANDONED 

PROJECT LIMITS

234+95 TO END OF 

GAS TO REMAIN STA. 
GAS TO REMAIN 

GAS TO REMAIN 

GAS TO REMAIN 

GAS TO REMAIN 

EX 8" WATERMAIN TO REMAIN

EX 8" WATERMAIN TO REMAIN

EX 8" WATERMAIN TO REMAIN

EX 8" WATERMAIN TO REMAIN

EX 8" WATERMAIN TO REMAIN

EX 8" WATERMAIN TO REMAIN
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EX 8" WATERMAIN TO REMAIN
EX 8" SAN SEWER TO REMAIN

EX 8" SAN SEWER TO REMAIN
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16-01

176FOR DRAINAGE STRUCTURE AND PIPE INFORMATION SEE SHEET NO. 

EX GROUND AT > U.S. ROUTE 14
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GROUND IMPROVEMENT

PLAN VIEW

SETTLEMENT PLATFORM LOCATIONS

LEGEND:

CONSTRUCTED DURING PRE-STAGE CONSTRUCTION

DRAINS ON 4'-0" TRIANGULAR PATTERN 

24" THICK SAND DRAINAGE BLANKET AND WICK 

GROUND IMPROVEMENT PRIOR TO BIKE PATH AND ROADWAY CONSTRUCTION.

BE USED TO VERIFY THERE IS 1 INCHES OR LESS LEFT OF SETTLEMENT AFTER 

SETTLEMENT PLATFORMS SPECIAL PROVISION. SETTLEMENT PLATFORMS SHALL 

SETTLEMENT PLATFORM DETAILS, SEE ROADWAY DETAILS SHEETS AND 

FOR SETTLEMENT PLATFORM REQUIREMENTS SEE ART. 204.06. FOR 

DOES NOT DAMAGE THE WICK DRAINS, SEE WICK DRAINS SPECIAL PROVISION.

DRAINAGE BLANKET USING A METHOD ACCEPTABLE TO THE ENGINEER WHICH 

THE CONTRACTOR SHALL INSTALL THE WICK DRAINS THROUGH THE SAND 

DRAINS.

BLANKET 2 FT THICK SHALL BE PLACED WITHIN THE LIMITS OF THE WICK 

FOLLOWING PREPARATION OF THE EXISTING GROUND, A SAND DRAINAGE 

SHALL BE PREPARED ACCORDING TO ART. 205.

IN THE AREAS WHERE WICK DRAINS WILL BE INSTALLED, THE EXISTING GROUND 
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WICK DRAIN PATTERN DRAINAGE BLANKET PROTECTION

239+00.00234+00.002

NOTES:

DETAILS

GROUND IMPROVEMENT

GROUND IMPROVEMENT TYPICAL CROSS SECTION

ITEM UNIT TOTAL

BILL OF MATERIAL

CU YD

SQ FT

SQ YD

CU YD

FEET

15

4,068

77

350

9,448

FURNISHED EXCAVATION

REINFORCED SOIL SLOPE SYSTEM

FILTER FABRIC

SAND DRAINAGE BLANKET

WICK DRAINS

PERPENDICULAR TO THE CENTERLINE.

STRENGTH OF 1400 LB/FT AT 5% STRAIN IN THE DIRECTION 

REINFORCED SOIL SLOPE SYSTEM SHOULD HAVE A MINIMUM TENSILE 

BLANKET OR THE WICK DRAINS WILL NOT BE MEASURED FOR PAYMENT.

ANY WORKING PLATFORM NEEDED TO CONSTRUCT THE SAND DRAINAGE 
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LAKE 42309-00174-05-CH2549

CONTRACT NO. 61D65

PAVEMENT MARKING LEGEND

WHITE TURN LANE LINE

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

WHITE EDGE LINE

6" GROOVING FOR RECESSED PMK 

5" THERMOPLASTIC PMK

WHITE EDGE LINE

4" THERMOPLASTIC PMK 

WHITE EDGE LINE

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

WHITE SKIP-DASH (10' LINE, 30' SPACE)

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

YELLOW EDGE LINE

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

DOUBLE YELLOW CENTERLINE @ 11" C-C

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK
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LETTER & SYMBOLS

GROOVING FOR RECESSED PMK 

THERMOPLASTIC PMK

TRANSVERSE LINE

25" GROOVING FOR RECESSED PMK 

24" THERMOPLASTIC PMK

WHITE STOP BAR

25" GROOVING FOR RECESSED PMK

24" THERMOPLASTIC PMK

@ 25' C-C (TYP)

WHITE DIAGONAL LINE 45^ 

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  75' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  20' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 45^

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 5' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE EDGE LINE

9" GROOVING FOR RECESSED PMK

8" THERMOPLASTIC PMK

WHITE SKIP-DASH (2' LINE, 6' SPACE)

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

@ 45^ 8' C-C (TYP)

WHITE CROSSHATCH 

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

LEGEND

NOTES:

4.

3.

2.

1.
SUPPLEMENTAL WATERING

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SODDING SALT TOLERANT

HEAVY DUTY EROSION CONTROL BLANKET

EROSION CONTROL BLANKET, SPECIAL OR

EROSION CONTROL BLANKET OR

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD) OR

(SALT TOLERANT ROADSIDE MIXTURE)

SEEDING, CLASS 2A

FILTER FABRIC

RIP-RAP

DETAILS.

SEE DRAINAGE PLANS FOR RIP-RAP

FOR HART ROAD.

MARKING DETAILS & LOCATIONS

FOR RECESSED REFLECTIVE PAVEMENT

SEE LCDOT STANDARD LC7800

FOR U.S. ROUTE 14.

MARKING DETAILS & LOCATIONS

FOR RAISED REFLECTIVE PAVEMENT

SEE IDOT DISTRICT ONE DETAIL TC-11

SHALL BE USED ON U.S. ROUTE 14.

THERMOPLASTIC PAVEMENT MARKINGS 

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET OR

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4A, LOW PROFILE NATIVE GRASS

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4B, WETLAND GRASS AND SEDGE MIXTURE 

LETTER & SYMBOLS

GROOVING FOR RECESSED PMK 

THERMOPLASTIC PMK

TRANSVERSE LINE

25" GROOVING FOR RECESSED PMK 

24" THERMOPLASTIC PMK

WHITE STOP BAR

25" GROOVING FOR RECESSED PMK

24" THERMOPLASTIC PMK

@ 25' C-C (TYP)

WHITE DIAGONAL LINE 45^ 

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  75' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  20' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

SW - SWAMP WHITE OAK

R0 - RED OAK

BC - COMMON BALD CYPRESS

PROPOSED SHADE TREES:

EH - COLUMNAR EUROPEAN HORNBEAM

CC - CORNELIAN CHERRY DOG WOOD

AS - APPLE SERVICEBERRY

AH - AMERICAN HORNBEAM

PROPOSED ORNAMENTAL TREES:
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SIGN

EXISTING

PANEL DESCRIPTION STATION OFFSET LT/RT

E2-4 ONE-DIRECTION LARGE RIGHT ARROW 97+71.71 26.58 RT

E2-5 RIGHT TURN ONLY 98+39.99 28.72 LT
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CONTRACT NO. 61D65

NOTES:

4.

3.

2.

1.

PAVEMENT MARKING LEGEND

DETAILS.

SEE DRAINAGE PLANS FOR RIP-RAP

FOR HART ROAD.

MARKING DETAILS & LOCATIONS

FOR RECESSED REFLECTIVE PAVEMENT

SEE LCDOT STANDARD LC7800

FOR U.S. ROUTE 14.

MARKING DETAILS & LOCATIONS

FOR RAISED REFLECTIVE PAVEMENT

SEE IDOT DISTRICT ONE DETAIL TC-11

SHALL BE USED ON U.S. ROUTE 14.

THERMOPLASTIC PAVEMENT MARKINGS 

WHITE TURN LANE LINE

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

WHITE EDGE LINE

6" GROOVING FOR RECESSED PMK 

5" THERMOPLASTIC PMK

WHITE EDGE LINE

4" THERMOPLASTIC PMK 

WHITE EDGE LINE

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

WHITE SKIP-DASH (10' LINE, 30' SPACE)

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

YELLOW EDGE LINE

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

DOUBLE YELLOW CENTERLINE @ 11" C-C

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

12

11

10

9

8

7

6

5

4A

4

3

2

1

18

17

16

15

14

13

LETTER & SYMBOLS

GROOVING FOR RECESSED PMK 

THERMOPLASTIC PMK

TRANSVERSE LINE

25" GROOVING FOR RECESSED PMK 

24" THERMOPLASTIC PMK

WHITE STOP BAR

25" GROOVING FOR RECESSED PMK

24" THERMOPLASTIC PMK

@ 25' C-C (TYP)

WHITE DIAGONAL LINE 45^ 

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  75' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  20' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 45^

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 5' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE EDGE LINE

9" GROOVING FOR RECESSED PMK

8" THERMOPLASTIC PMK

WHITE SKIP-DASH (2' LINE, 6' SPACE)

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

@ 45^ 8' C-C (TYP)

WHITE CROSSHATCH 

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

SUPPLEMENTAL WATERING

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SODDING SALT TOLERANT

LEGEND

SUPPLEMENTAL WATERING

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SODDING SALT TOLERANT

HEAVY DUTY EROSION CONTROL BLANKET

EROSION CONTROL BLANKET, SPECIAL OR

EROSION CONTROL BLANKET OR

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD) OR

(SALT TOLERANT ROADSIDE MIXTURE)

SEEDING, CLASS 2A

FILTER FABRIC

RIP-RAP

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET OR

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4A, LOW PROFILE NATIVE GRASS

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4B, WETLAND GRASS AND SEDGE MIXTURE 

SW - SWAMP WHITE OAK

R0 - RED OAK

BC - COMMON BALD CYPRESS

PROPOSED SHADE TREES:

EH - COLUMNAR EUROPEAN HORNBEAM

CC - CORNELIAN CHERRY DOG WOOD

AS - APPLE SERVICEBERRY

AH - AMERICAN HORNBEAM

PROPOSED ORNAMENTAL TREES:

12
.0
'

12
.0
'

12
.0
'

12
.0
'

12
.0
'

12
.0
'

+
0
2
.8

+
2
8
.8

+
3
9
.9

+
9
3
.8

EX ROW

EX ROW

EX ROW

EX ROW

PR TEMPORARY EASEMENT

+
0
7
.4

C HART ROADL

R=50.0' 11
.0
'

R=2'

PR ROW

PR TEMP EASEMENT

PR ROW

EX PERM EASEMENT

UNION P
ACIFIC

 RAILROAD

5

1

1

2

5

6

18

8

4A
4A

+
6
5
.0

1.9
'

2
.1
'

2
.0
'

+
8
4
.1

R=30.0'

AH
BC

BC RO

RO BC

BC
AH

AH
BC

BC



M
A

T
C

H
 

L
IN

E
 

S
T

A
. 
1
0
0

+
0
0

S
E

E
 

S
H

E
E

T
 

N
O
. 
  

M
A

T
C

H
 

L
IN

E
 

S
T

A
. 1

0
5

+
0
0

S
E

E
 

S
H

E
E

T
 

N
O
.   

0 20 40

SCALE
1" = 20'

1
9
7

1
9
9

NUMBER
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EXISTING

PANEL DESCRIPTION STATION OFFSET LT/RT

E3-2a RIGHT TURN AHEAD
101+21.99 33.92 RT

E3-2b ADVISORY SPEED LIMIT 25 MPH

E3-3 PEDESTRIAN CROSSING 100+72.58 27.61 LT

E4-1a ADOPT A HIGHWAY

104+96.79 51.69 LTE4-1b FIELD AND FLOWER GARDEN CLUB

E4-1c FOLDED CLEAN UP CREW WORKING

LANDSCAPING, PAVEMENT MARKING & SIGNING PLAN
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CONTRACT NO. 61D65

NOTES:

4.

3.

2.

1.

PAVEMENT MARKING LEGEND

DETAILS.

SEE DRAINAGE PLANS FOR RIP-RAP

FOR HART ROAD.

MARKING DETAILS & LOCATIONS

FOR RECESSED REFLECTIVE PAVEMENT

SEE LCDOT STANDARD LC7800

FOR U.S. ROUTE 14.

MARKING DETAILS & LOCATIONS

FOR RAISED REFLECTIVE PAVEMENT

SEE IDOT DISTRICT ONE DETAIL TC-11

SHALL BE USED ON U.S. ROUTE 14.

THERMOPLASTIC PAVEMENT MARKINGS 

WHITE TURN LANE LINE

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

WHITE EDGE LINE

6" GROOVING FOR RECESSED PMK 

5" THERMOPLASTIC PMK

WHITE EDGE LINE

4" THERMOPLASTIC PMK 

WHITE EDGE LINE

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

WHITE SKIP-DASH (10' LINE, 30' SPACE)

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

YELLOW EDGE LINE

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

DOUBLE YELLOW CENTERLINE @ 11" C-C

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

12

11

10

9
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7

6

5

4A

4

3

2

1

18

17

16

15

14

13

LETTER & SYMBOLS

GROOVING FOR RECESSED PMK 

THERMOPLASTIC PMK

TRANSVERSE LINE

25" GROOVING FOR RECESSED PMK 

24" THERMOPLASTIC PMK

WHITE STOP BAR

25" GROOVING FOR RECESSED PMK

24" THERMOPLASTIC PMK

@ 25' C-C (TYP)

WHITE DIAGONAL LINE 45^ 

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  75' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  20' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 45^

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 5' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE EDGE LINE

9" GROOVING FOR RECESSED PMK

8" THERMOPLASTIC PMK

WHITE SKIP-DASH (2' LINE, 6' SPACE)

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

@ 45^ 8' C-C (TYP)

WHITE CROSSHATCH 

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

SUPPLEMENTAL WATERING

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SODDING SALT TOLERANT

EH - COLUMNAR EUROPEAN HORNBEAM

CC - CORNELIAN CHERRY DOG WOOD

AS - APPLE SERVICEBERRY

AH - AMERICAN HORNBEAM

PROPOSED ORNAMENTAL TREES:

LEGEND

SUPPLEMENTAL WATERING

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SODDING SALT TOLERANT

HEAVY DUTY EROSION CONTROL BLANKET

EROSION CONTROL BLANKET, SPECIAL OR

EROSION CONTROL BLANKET OR

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD) OR

(SALT TOLERANT ROADSIDE MIXTURE)

SEEDING, CLASS 2A

FILTER FABRIC

RIP-RAP

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET OR

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4A, LOW PROFILE NATIVE GRASS

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4B, WETLAND GRASS AND SEDGE MIXTURE 

SW - SWAMP WHITE OAK

R0 - RED OAK

BC - COMMON BALD CYPRESS

PROPOSED SHADE TREES:

EH - COLUMNAR EUROPEAN HORNBEAM

CC - CORNELIAN CHERRY DOG WOOD

AS - APPLE SERVICEBERRY

AH - AMERICAN HORNBEAM

PROPOSED ORNAMENTAL TREES:
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PANEL DESCRIPTION STATION OFFSET LT/RT

LANDSCAPING, PAVEMENT MARKING & SIGNING PLAN

4 16

199

105+00.00 109+50.00

E4-2a SIGNAL AHEAD
107+31.07 47.08 RT

E4-2b US RTE 14

E4-3 CURVE AHEAD 105+96.79 52.95 LT

E4-4 SPEED LIMIT 40 MPH 106+96.79 53.65 LT

E4-5 SINGLE LEFT CHEVRON ARROW 108+41.41 61.03 LT

E4-7 BCFPP ZON 726 770 108+50.50 76.88 LT

E4-8a END PLAQUE
108+72.88 46.57 RT

E4-8b LAKE COUNTY V53
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PAVEMENT MARKING LEGEND

1

2

3

4

4A

5
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9

10

11

12

13
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15

16

17

18

LETTER & SYMBOLS

GROOVING FOR RECESSED PMK 

THERMOPLASTIC PMK

TRANSVERSE LINE

25" GROOVING FOR RECESSED PMK 

24" THERMOPLASTIC PMK

WHITE STOP BAR

25" GROOVING FOR RECESSED PMK

24" THERMOPLASTIC PMK

@ 25' C-C (TYP)

WHITE DIAGONAL LINE 45^ 

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  75' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  20' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 45^

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 5' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE EDGE LINE

9" GROOVING FOR RECESSED PMK

8" THERMOPLASTIC PMK

WHITE SKIP-DASH (2' LINE, 6' SPACE)

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

@ 45^ 8' C-C (TYP)

WHITE CROSSHATCH 

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

WHITE TURN LANE LINE

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

WHITE EDGE LINE

6" GROOVING FOR RECESSED PMK 

5" THERMOPLASTIC PMK

WHITE EDGE LINE

4" THERMOPLASTIC PMK 

WHITE EDGE LINE

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

WHITE SKIP-DASH (10' LINE, 30' SPACE)

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

YELLOW EDGE LINE

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

DOUBLE YELLOW CENTERLINE @ 11" C-C

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

LEGEND

NOTES:

4.

3.

2.

1.
SUPPLEMENTAL WATERING

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SODDING SALT TOLERANT

HEAVY DUTY EROSION CONTROL BLANKET

EROSION CONTROL BLANKET, SPECIAL OR

EROSION CONTROL BLANKET OR

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD) OR

(SALT TOLERANT ROADSIDE MIXTURE)

SEEDING, CLASS 2A

FILTER FABRIC

RIP-RAP

DETAILS.

SEE DRAINAGE PLANS FOR RIP-RAP

FOR HART ROAD.

MARKING DETAILS & LOCATIONS

FOR RECESSED REFLECTIVE PAVEMENT

SEE LCDOT STANDARD LC7800

FOR U.S. ROUTE 14.

MARKING DETAILS & LOCATIONS

FOR RAISED REFLECTIVE PAVEMENT

SEE IDOT DISTRICT ONE DETAIL TC-11

SHALL BE USED ON U.S. ROUTE 14.

THERMOPLASTIC PAVEMENT MARKINGS 

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET OR

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4A, LOW PROFILE NATIVE GRASS

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4B, WETLAND GRASS AND SEDGE MIXTURE 

SW - SWAMP WHITE OAK

R0 - RED OAK

BC - COMMON BALD CYPRESS

PROPOSED SHADE TREES:

EH - COLUMNAR EUROPEAN HORNBEAM

CC - CORNELIAN CHERRY DOG WOOD

AS - APPLE SERVICEBERRY

AH - AMERICAN HORNBEAM

PROPOSED ORNAMENTAL TREES:
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SIGN

EXISTING

PANEL DESCRIPTION STATION OFFSET LT/RT

E5-1a SOUTH

109+63.45 60.15 LTE5-1b LAKE COUNTY V53

E5-1c HART RD

E4-12a UNION PACIFIC 1-800-848-8715 109+49.22 40.24 RT

E4-11 SINGLE RIGHT CHEVRON ARROW 109+91.22 66.07 LT

E5-4a GRADE CROSSING (CROSSBUCK)
110+86.37 64.69 LT

E5-4b NUMBER OF TRACKS (PLAQUE)

E5-7a US ROUTE 14

110+70.62 66.68 RTE5-7b DIRECTIONAL ARROW

E5-7c FOLDED STOP SIGN

E5-9 FOLDED STOP SIGN 113+37.36 65.22 LT

E5-12 SPEED LIMIT 35 MPH 114+47.92 30.39 RT
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CONTRACT NO. 61D65

LEGEND

PAVEMENT MARKING LEGEND

SUPPLEMENTAL WATERING

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SODDING SALT TOLERANT

HEAVY DUTY EROSION CONTROL BLANKET

EROSION CONTROL BLANKET, SPECIAL OR

EROSION CONTROL BLANKET OR

NITROGEN AND POTASSIUM FERTILIZER NUTRIENT

TOPSOIL FURNISH AND PLACE, 6" (ALONG U.S. ROUTE 14)

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD) OR

(SALT TOLERANT ROADSIDE MIXTURE)

SEEDING, CLASS 2A

FILTER FABRIC

RIP-RAP

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET OR

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4A, LOW PROFILE NATIVE GRASS

EROSION CONTROL BLANKET, SPECIAL

EROSION CONTROL BLANKET

TOPSOIL FURNISH AND PLACE, 4" (ALONG HART ROAD)

SEEDING, CLASS 4B, WETLAND GRASS AND SEDGE MIXTURE 

WHITE LINES @ 10' @ 45^

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 5' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE EDGE LINE

9" GROOVING FOR RECESSED PMK

8" THERMOPLASTIC PMK

WHITE SKIP-DASH (2' LINE, 6' SPACE)

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

@ 45^ 8' C-C (TYP)

WHITE CROSSHATCH 

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

SW - SWAMP WHITE OAK

R0 - RED OAK

BC - COMMON BALD CYPRESS

PROPOSED SHADE TREES:

EH - COLUMNAR EUROPEAN HORNBEAM

CC - CORNELIAN CHERRY DOG WOOD

AS - APPLE SERVICEBERRY

AH - AMERICAN HORNBEAM

PROPOSED ORNAMENTAL TREES:

NOTES:

4.

3.

2.

1.

DETAILS.

SEE DRAINAGE PLANS FOR RIP-RAP

FOR HART ROAD.

MARKING DETAILS & LOCATIONS

FOR RECESSED REFLECTIVE PAVEMENT

SEE LCDOT STANDARD LC7800

FOR U.S. ROUTE 14.

MARKING DETAILS & LOCATIONS

FOR RAISED REFLECTIVE PAVEMENT

SEE IDOT DISTRICT ONE DETAIL TC-11

SHALL BE USED ON U.S. ROUTE 14.

THERMOPLASTIC PAVEMENT MARKINGS 

LETTER & SYMBOLS

GROOVING FOR RECESSED PMK 

THERMOPLASTIC PMK

TRANSVERSE LINE

25" GROOVING FOR RECESSED PMK 

24" THERMOPLASTIC PMK

WHITE STOP BAR

25" GROOVING FOR RECESSED PMK

24" THERMOPLASTIC PMK

@ 25' C-C (TYP)

WHITE DIAGONAL LINE 45^ 

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  75' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  20' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 45^

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 10' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE LINES @ 5' @ 3' C-C

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

WHITE EDGE LINE

9" GROOVING FOR RECESSED PMK

8" THERMOPLASTIC PMK

WHITE SKIP-DASH (2' LINE, 6' SPACE)

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

@ 45^ 8' C-C (TYP)

WHITE CROSSHATCH 

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK
PAVEMENT MARKING LEGEND
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LETTER & SYMBOLS

GROOVING FOR RECESSED PMK 

THERMOPLASTIC PMK

TRANSVERSE LINE

25" GROOVING FOR RECESSED PMK 

24" THERMOPLASTIC PMK

WHITE STOP BAR

25" GROOVING FOR RECESSED PMK

24" THERMOPLASTIC PMK

@ 25' C-C (TYP)

WHITE DIAGONAL LINE 45^ 

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  75' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK

12" THERMOPLASTIC PMK

@ 45^  20' C-C (TYP)

YELLOW DIAGONAL LINE

13" GROOVING FOR RECESSED PMK
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WHITE LINES @ 10' @ 45^
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13" GROOVING FOR RECESSED PMK
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WHITE EDGE LINE

9" GROOVING FOR RECESSED PMK
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WHITE SKIP-DASH (2' LINE, 6' SPACE)

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

@ 45^ 8' C-C (TYP)

WHITE CROSSHATCH 

7" GROOVING FOR RECESSED PMK

6" THERMOPLASTIC PMK

WHITE TURN LANE LINE

7" GROOVING FOR RECESSED PMK
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WHITE EDGE LINE
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WHITE SKIP-DASH (10' LINE, 30' SPACE)

5" GROOVING FOR RECESSED PMK

4" THERMOPLASTIC PMK

YELLOW EDGE LINE

5" GROOVING FOR RECESSED PMK
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DOUBLE YELLOW CENTERLINE @ 11" C-C
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