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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m.
September 20, 2019 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61F93

COOK County

Section 19-00141-00-RS (Melrose Park)
Project XGUD-791 ()

Route FAU 2406 (Broadway Avenue)
District 1 Construction Funds

Resurfacing Broadway Avenue from Division Street to North Avenue in the Village of Melrose Park.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary



CONTRACT 61F93
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2019

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL PROVISIONS, and LOCAL
ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-19)
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ............ccccceeeiiiiiiecenineenn. 75
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File
Name
80099
80274
80192
80173
80241
50261
5048l
5049I
5053l
80404
80384
80198
80199
80293

80311
80277
80261
80387
80029
80402
80378
80405
* 80415
80388
80229
80304
80246
80398
80406

80399
80347

80383
80392
80336
80411
80393
80400
80045
80394
80165
* 80412
80349
80371
80390
80389
80359

Pg.

58

62
65
75

77

80

81

83

85

87
88

Special Provision Title

Accessible Pedestrian Signals (APS)

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)

Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case lll (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Coarse Aggregate Quality for Micro-Surfacing and Cape Seals

Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days

Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5

Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided

Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking

Disadvantaged Business Enterprise Participation

Disposal Fees

Dowel Bar Inserter

Elastomeric Bearings

Emulsified Asphalts

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints

Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Mixture Design Verification and Production

(Modified for I-FIT Projects)

Hot-Mix Asphalt — Oscillatory Roller

Hot-Mix Asphalt — Pay for Performance Using Percent
Within Limits — Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance

Lights on Barricades

Longitudinal Joint and Crack Patching

Luminaires, LED

Manholes, Valve Vaults, and Flat Slab Tops

Mast Arm Assembly and Pole

Material Transfer Device

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Obstruction Warning Luminaires, LED

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Effective

April 1, 2003
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Jan. 1, 2019
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Nov. 1, 2018
Jan. 1, 2017
Jan. 1, 2019
Aug. 1, 2019
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Aug. 1, 2018
Jan. 1, 2019

Aug. 1, 2018
Nov. 1, 2014

April 1, 2017
Jan. 1, 2018
April 1, 2014
April 1, 2019
Jan. 1, 2018
Aug. 1, 2018

June 15, 1999

Jan. 1, 2018
Nov. 1, 2006
Aug. 1, 2019
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2017
April 1, 2015

Revised

Jan. 1, 2014
April 1, 2016

Aug. 1,2017
April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010

April 1, 2019

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014
Mar. 2, 2019

Jan. 1, 2018

Aug. 1, 2017
Nov. 1, 2017
Aug. 1, 2018
Jan. 1, 2019

Nov. 1, 2018
Aug. 1, 2018
Jan. 1, 2019
April 1, 2016
Mar. 1, 2019
Aug. 1, 2014
April 1, 2018
Jan. 1, 2010

April 1, 2016

Nov. 1, 2017
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Name
80300
80328
34261
80157

80306

80407
80395
80340
80127
80408
* 80413
80397
80391
* 80317
80298
20338
80403
80409
80410
80318
80288
80302
* 80414
80071

Pg.

89

90
91

92

93

95

96

X

X

X

Special Provision Title

Preformed Plastic Pavement Marking Type D - Inlaid

Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed
Asphalt Shingles (RAS)

Removal and Disposal of Regulated Substances

Sloped Metal End Section for Pipe Culverts

Speed Display Trailer

Steel Cost Adjustment

Steel Plate Beam Guardrail Manufacturing

Structural Timber

Subcontractor and DBE Payment Reporting

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking

Training Special Provision

Traffic Barrier Terminal, Type 1 Special

Traffic Control Devices — Cones

Traffic Spotters

Traversable Pipe Grate for Concrete End Sections

Warm Mix Asphalt

Weekly DBE Trucking Reports

Wood Fence Sight Screen

Working Days

The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions.

Adjusting Frames and Grates

Butt Joints
Calcium Aluminate Cement for Class PP-5

Special Provision Title

New Location(s)

Concrete Patching

Class A and B Patching
Portable Changeable Message Signs

Portland Cement Concrete Sidewalk

1106.02(i)

The following special provision has been deleted from use.

File
Name
80376

80401

Special Provision Title

Hot-Mix Asphalt — Tack
Portland Cement Concrete Pavement Connector for Bridge
Approach Slab

Articles 602.02(s) and (t),
1043.04, and 1043.05
Article 406.08(c)

Article 1001.01(e)

Articles 442.06(a)(1) and (2)
Articles 701.20(h) and

Article 424.12

Effective Revised
April 1,2012  April 1, 2016
Nov. 2, 2013
Dec.1,1986 Jan. 1, 2006
Jan. 1, 2006
Nov. 1, 2012 Jan. 1, 2019
Jan. 1, 2019
Jan. 1, 2018
April 2, 2014  Jan. 1, 2017
April 2,2014  Aug. 1, 2017
Jan. 1, 2019
Aug. 1, 2019
April 2, 2018
Nov. 2, 2017  April 1, 2019
Jan. 1,2013 Aug. 1, 2019
April 1,2012  April 1, 2017
Oct. 15, 1975
Nov. 1, 2018
Jan. 1, 2019
Jan. 1, 2019
Jan. 11,2013 Jan. 1, 2018
Jan. 1,2012  April 1, 2016
June 2, 2012  April 2, 2015
Aug. 1, 2019
Jan. 1, 2002
Effective Revised
April 1, 2017
July 1, 2016
Nov. 1, 2017
Jan. 1,2018 Nov. 1, 2018
Nov. 1, 2016 April 1, 2017
Aug. 1, 2017
Effective Revised
Nov. 1, 2016
Aug. 1, 2018



FAU 2406 (BROADWAY AVENUE)
DIVISION STREET TO NORTH AVENUE
SECTION NO.: 19-00141-00-RS
VILLAGE OF MELROSE PARK

COOK COUNTY

CONTRACT NO. 61F93

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction”, adopted April 1, 2016, herein referred to as the Standard Specifications, the latest edition
of the "lllinois Manual on Uniform Traffic Control Devices for Streets and Highways", and the Manual
of Test Procedures for Materials in effect on the date of invitation for bids, herein referred to as the
Specifications, and the "Supplemental Specifications and Recurring Special Provisions" indicated on the
Check Sheet included herein which apply to and govern and in case of conflict with any part or parts of
said Specifications, the said Special Provisions shall take precedence and shall govern the construction
of:

FAU 2406 (BROADWAY

AVENUE) PROJECT NO.:

XGUD(791) SECTION NO.:

19-00141-00-RS VILLAGE OF

MELROSE PARK COOK

COUNTY

CONTRACT NO. 61F93
LOCATION OF PROJECT

The project is located on Broadway Avenue beginning at Division Street (Sta 0+20) and ending at North
Avenue (Station 26+78) for a total gross length of 2,658 feet (0.503 miles) and net length of 2,658 feet
(0.503 miles) within the Village of Melrose Park, in Cook County, Illinois.

DESCRIPTION OF PROJECT

The work consists of resurfacing, intermittent replacement of defective curb and gutter, driveways, and
sidewalks; pavement patching, hot-mix asphalt surface removal, resurfacing with level binder and hot-mix
asphalt surface course, pavement striping, restoring the parkways with topsoil and sod, as well as all
incidental and collateral work necessary to complete the project as shown in the plans and described herein.

PROJECT STAGING AND LOCAL ACCESS

During construction, Broadway Avenue will remain open to two way through traffic. The roadway shall
remain traversable for local residents and emergency vehicles at all times. Staging construction during
all phases, including during cold milling, pavement patching, structure adjustments, and paving
operations, will be necessary to maintain two way traffic. Detours will not be allowed.

In addition, the Contractor shall follow the staging plan as described below:

e Coordination with businesses will be required prior to, at a minimum 48 hours in advance of
scheduled construction, working in front of school or business property. School



FAU 2406 (BROADWAY AVENUE)
DIVISION STREET TO NORTH AVENUE
SECTION NO.: 19-00141-00-RS
VILLAGE OF MELROSE PARK

COOK COUNTY

CONTRACT NO. 61F93

events, village functions, and any other event will take precedence and the contractor shall
reschedule accordingly, as directed by the Engineer.

e All concrete work including combination curb and gutter, sidewalk, and driveways shall be
replaced within 2 working days of removal.

e Contractor will be required to provide and post “NO PARKING” signs during working hours that
will be approved by the engineer. All off street parking areas are to be restored for use at end of
working day.

e Suggested pavement patching shall include completing pavement patches in each lane
(northbound, southbound and parking lane) before beginning removals in the next lane. Example
would be to complete all patching in parking lane while maintaining two way traffic in
northbound and southbound lanes. Then begin patching in southbound lane and maintain two
traffic in parking lane (southbound lane) and northbound lane.

All work for staging and maintaining local access shall be included in the cost of TRAFFIC CONTROL
AND PROTECTION STANDARDS items.

MAINTENANCE OF ROADWAYS

Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal
maintenance of all existing roadways within the limits of the improvement. This normal maintenance shall
include all repair work deemed necessary by the Engineer, but shall not include snow removal operations.
Traffic control and protection for maintenance of roadways will be provided by the Contractor as required by
the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such items,
including the accompanying traffic control and protection required by the Engineer will be paid for in
accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project have
provided the following information in regard to their facilities and the proposed improvements. The tables
below contain a description of specific conflicts to be resolved and/or facilities which will require some
action on the part of the Department’s contractor to proceed with work. Each table entry includes an
identification of the action necessary and, if applicable, the estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the contract.
The company has been notified of all conflicts and will be required to obtain the necessary permits to
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complete their work; in some instances resolution will be a function of the construction staging. The
responsible agency must relocate or complete new installations as noted in the action column; this work has
been deemed necessary to be complete for the Department’s contractor to then work in the stage under which
the item has been listed.

NO CONFLICTS

Pre-Stage
NO CONFLICTS TO BE RESOLVED

Pre-Stage: 0 Days Total Installation

The following contact information is what was used during the preparation of the plans as provided by the
Agency/Company responsible for resolution of the conflict.

Agency/Company | Name of contact | Address Phone e-mail address
Responsible  to
Resolve Conflict
Nicor Gas Bruce Koppang | 1844 Ferry Road | 630-388-3046 | bkoppan@southernco.com
Naperville, IL
60563
ComEd Peter Kratzer 1 N 423 Swift 708-518-6209 | Peter.kratzer@ComEd.com
Road
Lombard, IL
60148
AT &T Bart 1000 Commerce | 630-573-5748 | bd9825@att.com
Drzazgowski Drive
Oak Brook, IL
60523
Comcast Martha Gieras | 688 Industrial Dr | 630-600-6307 | Martha Gieras@cable.com
Elmhurst, Illinois cast.com
60126

UTILITIES TO BE WATCHED AND PROTECTED
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The areas of concern noted below have been identified by following the suggested staging plan included for
the contract. The information provided is not a comprehensive list of all remaining utilities, but those which
during coordination were identified as ones which might require the Department’s contractor to take into
consideration when making the determination of the means and methods that would be required to construct
the proposed improvement. In some instances the contractor will be responsible to notify the owner in
advance of the work to take place so necessary staffing on the owners part can be secured.

Pre-Stage
STAGE /
LOCATION TYPE DESCRIPTION OWNER ACTION
Contractor shall be
Existin overhead attentive and work
STA 2+25 Overhead wire Iir?es that cross carefully when
STA 26+10 lines ComEd construction
Broadway Avenue . .
equipment is near
overhead lines.
Contractor shall be
Existin overhead attentive and work
STA 2+25 Overhead «Isting AT &T carefully when
i wire lines that cross ]
STA 26+10 lines construction
Broadway Avenue . i
equipment is near
overhead lines.

The following contact information is what was used during the preparation of the plans as provided by the
owner of the facility.

Agency/Company Name of contact | Address Phone e-mail address
Responsible to
Resolve Conflict
ComEd Peter Kratzer 1 N 423 Swift | 708-518- | Peter.kratzer@ComEd.com
Road, Lombard, | 6209
IL 60148
AT &T Bart 1000 Commerce | 630-573- | bd9825@att.com
Drzazgowski Drive 5748
Oak Brook, IL
60523
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The above represents the best information available to the Department and is included for the convenience of
the bidder. The days required for conflict resolution should be taken into account in the bid as this
information has also been factored into the timeline identified for the project when setting the completion
date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin on the
date of the executed contract regardless of the status of the utility relocations. The responsible agencies will
be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of
days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor. A utility
kickoff meeting will be scheduled between the Department, the Department’s contractor and the utility
companies. The Contractor is responsible for contacting J.U.L.1.E. prior to any and all excavation work.

HOT-MIX ASPHALT PAVING OPERATIONS

During HMA binder and surface installation, the contractor shall schedule his/her paving operations so
that no pavement sections will have a longitudinal cold joint overnight. The longitudinal HMA surface
joint shall not be placed under the proposed vehicle wheel path of a driving lane.

Broadway Avenue shall remain open to two way through traffic during the placement of HMA surface
and binder.

AGGREGATE BEDDING FOR CONCRETE WORK

New curb and gutter, along with sidewalk, shall be placed on a minimum of two inches (2”) of
compacted CA-6 stone bedding. New 7” driveway pavement shall be placed on a minimum of two
inches (2”) of compacted CA-6 stone bedding. Additional aggregate required to adjust the existing
elevation of the subgrade to the proposed elevation will be included as part of this work.

Basis of Payment: This item will not be paid for separately but shall be included in the unit price for the
respective concrete items in the contract.

CURB AND GUTTER TRANSITIONS

Transitions from the proposed curb and gutters to existing curb and gutters, and from 6” curb height to
4” curb height (and vice-a-versa) shall be done in ten (10) foot transitions unless directed by the
Engineer. Transitions from the proposed curb and gutters to the depressed curb and gutters shall be done
in two (2) foot transitions unless directed by the engineer.

Basis of Payment: This item will not be paid for separately but shall be included in the unit price for the
various concrete items in the Contract.
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CURING AND PROTECTION

After the concrete has been finished and the water sheen has disappeared from the surface of the
concrete, the surface shall be sealed with membrane curing compound of a type approved by the
Engineer. The seal shall be maintained for the specified curing period in accordance with Article
1020.13. The edges of the concrete shall also be sealed immediately after the forms are removed. In
addition, all concrete placed during periods of cold weather shall be protected in accordance with Article
1020.13 of the Standard Specifications. This work shall be considered included in the cost of the various
concrete items in the Contract.

The work shall be under the charge and care of the Contractor until final acceptance by the Engineer.
The Contractor shall assume all responsibility for any injury or damage to the work from any cause
whatsoever and he shall rebuild, repair or restore the damaged work at his/her own expense.

Basis of Payment: This item will not be paid for separately but shall be included in the unit price for the
various concrete items in the Contract.

ITEMS TO BE SALVAGED

Where specified on the plans or as directed by the Engineer, existing frames, valve boxes, fire hydrants,
and other castings are to be removed by the Contractor to complete the work. These items shall be
collected and delivered by the Contractor to the Owner at the Public Works facility located at 1002 27"
Avenue, Melrose Park, 708-343-5128.

Basis of Payment: This item will not be paid for separately but shall be included in the unit price for the
various sewer structures in the contract.

RECORD DRAWINGS

Record Drawings shall be kept by the contractor and submitted to the engineer as soon as underground
improvements are completed. Final payments to the contractor shall be held until they are received.
Any changes in length, location or alignment shall be shown in red. All wyes or bends shall be located
from the downstream manhole. All valves, b-boxes, tees or bends shall be tied to a fires hydrant.

Basis of Payment: This item will not be paid for separately but shall be included in the unit price for the
various sewer structures in the contract.

OPEN EXCAVATIONS

The Contractor shall not leave any excavation open overnight. The Contractor shall be responsible for
completely backfilling or plating over all excavations at the end of each day. If the excavations are
backfilled they shall be filled with an aggregate meeting the gradation of CA-6. The material shall be
compacted sufficiently to prevent rutting or settlement of material under traffic loads. If plates are used
they shall be of sufficient thickness to support vehicular loads. Additionally, the plates shall extend a
minimum of nine inches (9”’) beyond the limits of the excavation on all sides. If the plates are to be left

6
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over the weekend, the edges of the plates shall be ramped and protected from sliding using a perimeter
framing of Hot-Mix Asphalt in areas where vehicular traffic will cross the plates.

The costs for providing the aggregate, plates and Hot-Mix Asphalt will not be paid for directly but shall
be considered included in the cost of the excavation work required for the various contract items.

MAINTENANCE OF EXISTING DRAINAGE STRUCTURES

All loose material deposited in the flow line of gutters and drainage structures that obstructs the natural
flow of water shall be removed at the close of each working day. At the conclusion of the construction
operations, all drainage facilities shall be clean and free of all obstructions due to construction
operations.

Basis of Payment: This item will not be paid for separately but shall be included in the unit price for the
various sewer structures in the contract.

INLET FILTERS

This work shall consist of the furnishing, installation, and removal of a drainage structure inlet filter
assembly, consisting of a frame and filter bag, to collect sediment in surface storm water runoff at
locations shown on the plans or as directed by the Engineer be in accordance with Section 280 of the
Standard Specifications.

The Contractor shall inspect the work site and review the plans to determine the number and dimensions
of the various types of drainage structure frames (circular and rectangular) into which the inlet filters
will be installed prior to ordering materials.

The drainage structure inlet filter assembly shall be installed under the grate on the lip of the drainage
structure frame with the fabric bag hanging down into the drainage structure.

The drainage structure inlet filter assembly shall remain in place until final removal of the assembly is
directed by the Engineer. The drainage structure inlet filter assembly shall remain the property of the
Contractor. Final removal of the assembly shall include the disposal of debris or silt that has
accumulated in the filter bag at the time of final removal.

Cleaning of the filter bags shall be included in this item. The cleanings shall be performed weekly, or as
needed to keep the bags from reaching 75% of their storage capacity, for the duration of the use of each
drainage structure inlet filter assembly. The Engineer shall be the sole judge of the need for cleaning,
based on the rate that debris and silt is collected at each location. Also included shall be the off-site
disposal of the material which is removed from the bags.

The drainage structure inlet filter assembly consists of a steel frame with a replaceable geotextile fabric
bag attached with a steel band with locking cap that is suspended from the frame. A clean used bag and
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a used steel frame in good condition meeting the approval of the Engineer may be substituted for new
materials.

Basis of Payment: The work will be paid for at the Contract unit price per EACH for INLET
FILTERS.

INCIDENTAL HOT-MIX ASPHALT SURFACING

This item will be used to pay for the replacement of Hot-Mix Asphalt surface adjacent to the new sidewalk
within the parkway for any asphalt areas that are designated to be replaced in kind.

Existing asphalt surface will need to be removed to a depth of 3” in these areas so that they may then be
surfaced with a three inch (3”) thickness of HMA surface course.

The material shall meet the requirements of Hot-Mix Asphalt Surface Course, Mix “D”, N50, as described in
the IDOT Special Provisions and as shown in the paving mix chart on the plans.

All concrete or brick surfaces scheduled for asphalt surfacing shall be cleaned and then tacked with
bituminous material at a rate of 0.05 Ibs per square foot immediately prior to the laying of the asphalt
mixture. A self-propelled mechanical roller shall be used to compact the HMA surface course.

Basis of Payment: This item will be paid for at the Contract unit price per Ton for INCIDENTAL HOT-
MIX ASPHALT SURFACING.

DETECTABLE WARNINGS

This work includes the installation of a detectable warning surface system in all concrete sidewalk ramps
in compliance with the Americans with Disabilities Act, Accessibility Guidelines (ADAAG). Work shall
be in accordance with IDOT Standards and Section 424 of the Standard Specifications and the details for
this item as shown on the Plans. This item shall consist of installing cast-in-place, hollow composite
paver tiles with embedment flanges in the freshly poured concrete sidewalk ramp.

These fiberglass paver tiles shall be “brick red” in color and typically be 24” X 60 in size, although the
size may vary depending on unique geometrics that are found in the field.

The composite paver tile used in this project shall be as manufactured by TufTile, Access Tile, or
Armor-Tile. The paver tiles shall be installed according to the manufacturer’s installation procedures.

Basis of Payment: This item will be paid for at the Contract unit price per Square Foot for
DETECTABLE WARNINGS.

DRIVEWAY PAVEMENT REMOVAL

This item consists of the removal of existing concrete and asphalt driveway pavements and parkways,
concrete driveway pavements which have been overlaid with asphalt, and asphalt driveway pavements

8
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with an aggregate base at locations shown on the Plans and in accordance with Section 440 of the
"Standard Specifications.” The use of drop hammers will not be allowed for breaking these pavements.

These driveways shall be excavated to the sub-grade of the proposed driveway/ asphalt area as shown on
the plans or as directed by the Engineer. The Contractor shall be required to saw cut the driveway
pavement full-depth at the limits of removal.

Any additional excavation required to reach the proposed subgrade is included in the cost of this item.

Basis of Payment: This item will be paid for at the Contract unit price per Square Yard for DRIVEWAY
PAVEMENT REMOVAL.

COMBINATION CONCRETE CURB AND GUTTER REMOVAL

This item shall primarily include the removal of defective combination concrete curb & gutter Type B-
6.12 (modified), but will include removal of all types of curb, at locations shown on the plans or as
directed by the Engineer. All removal shall terminate at existing contraction joints, expansion joints or
at saw-cut lines as determined by the Engineer.

The pavement shall be saw cut full depth six inches (6”) from the edge of pavement and removed to
allow for framing of the proposed curb and gutter prior to removing the curb. The removal of this wedge
will be paid for under this item. Any additional excavation required to reach the proposed subgrade shall
be included in the cost of this item.

Any asphalt surface material overlaid onto the gutter that is to be removed with the concrete curb shall
be included in the cost of this item.

Basis of Payment: This item will be paid for at the Contract unit price per foot of COMBINATION
CONCRETE CURB AND GUTTER REMOVAL.

SIDEWALK REMOVAL

This item includes the removal of sidewalk at locations shown on the Plans and as directed by the
Engineer in accordance with Section 440 of the "Standard Specifications.” The Engineer will mark the
limits of removal. The sidewalk shall be saw-cut full-depth and any areas outside the limits of removal
which are damaged shall be replaced by the Contractor at his/her own expense.

The removal of concrete, brick, block, aggregate, flagstone, and asphalt sidewalks will be included in
this item. These sidewalks shall be excavated to the subgrade of the proposed five inch (5”) concrete
sidewalk, including the two inch (2”) crushed stone cushion. Any additional excavation required to
reach the proposed subgrade, including excavation required to construct new ADA compliant sidewalk
at corners and any additional excavation next to proposed ADA compliant sidewalk, shall be included in
the cost of this item.
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Basis of Payment: This item will be paid for at the Contract unit price per Square Foot of SIDEWALK
REMOVAL.

DOMESTIC WATER SERVICE BOX TO BE ADJUSTED

This item shall include the adjustment of water service boxes at locations shown on the plans and as
directed by the engineer. Service boxes that require replacement parts due to existing damage or
proposed grade change shall be supplied by the contractor and the cost of the material shall be included
in this item. The water service boxes are located within the limits of proposed curb, sidewalk, driveway
pavement, hot-mix asphalt pavement, and grassed parkways. Water service boxes and valve boxes that
can be adjusted to final grade without replacement parts will not be paid for under this item but shall be
included in the Contract. The Contractor shall protect the existing water service boxes and valve boxes
during excavation. Any water service boxes or valve boxes damaged during construction shall be
replaced at the Contractor’s expense.

The Contractor shall adjust these water service boxes to their final grade. All service boxes located
within concrete are to be ‘boxed out” with full depth expansion joints in a 18” x 18” square. The box out
portion of the concrete placement shall be completed in two 2 separate pours. The first pour shall be the
entirety of the driveway or sidewalk not including the 18 x 18 box which contains the water service
box. Once the concrete has set, any final adjustment can be made to box to meet final grades. Full

depth expansion joint will be required around the perimeter of the box. Then the second pour may
occur.

Basis of Payment: This item will be paid at the Contract unit price per Each for DOMESTIC WATER
SERVICE BOX TO BE ADJUSTED and shall include all cost for labor, equipment and material
necessary to complete this work.

CATCH BASINS, MANHOLES, & VALVE VAULTS TO BE RECONSTRUCTED

This item includes the reconstruction of existing manholes, catch basins, and valve vaults at locations as
directed by the Engineer. The reconstruction work shall not disturb the existing bench but shall be
concentrated upon the reconstruction of all defective barrel and cone sections to a depth exceeding two
(2) feet. The Engineer shall mark the depth to which the structure shall be reconstructed prior to the
beginning of the work on the structure.

Only a precast concrete barrel, cone, or flat top section(s), shall be used to replace defective sections of
the structure. It shall be the Contractor’s responsibility to determine the size of the existing structure, as
well as all pipe sizes and directions. No additional payment shall be made for the various sizes of
structures encountered and all pipe openings shall be formed in correct locations so no additional cutting
is required in the field. Any manholes, catch basins, or valve vaults, which are reconstructed, shall have
all debris removed from the bench regardless of whether it resulted from the construction project. All
precast barrel, cone, and flat top sections shall have a flat surface on the bottom edge that rests on
the remaining portion of the existing structure.
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RECONNECTION OF EXISTING SEWER PIPE (S), UP TO FOUR FEET (4’) IN LENGTH, OF ANY
SIZE AND/OR DIMENSION, SHALL BE INCLUDED IN THE COST OF THE PLACEMENT OF
THE PROPOSED STRUCTURE. ALL INLET AND OUTLET PIPES OF STRUCTURE SHALL BE
JOINED WITH WATERTIGHT FLEXIBLE, NON-SHEAR, RUBBER CONNECTORS
CONFORMING TO ASTM C-443 & C-923 WITH STAINLESS STEEL BAND.

All Trench backfill shall also be included in the cost of the structure to be reconstructed.

Basis of Payment: This item will be paid for at the Contract unit price per Each for CATCH BASINS
TO BE RECONSTRUCTED, MANHOLES TO BE RECONSTRUCTED, VALVE VAULTS TO BE
RECONSTRUCTED, and shall include all cost for labor, equipment and material necessary to complete
this work.

FRAMES AND LIDS TO BE ADJUSTED

Structures, which are located in the curb and gutter, shall not be adjusted to final grade until the curb and
gutter has been placed to within six feet (6”) of each side of the structure. At this time the Contractor
may adjust the structure to the proper elevation to achieve drainage of the curb and gutter.

Frames located in the curb and gutter shall be pitched 1-1/2”. Frames located in the pavement shall be
pitched to match the cross slope of the pavement. The Contractor may use solid pieces of concrete or
brick as shims to pitch the frame. The use of rocks to adjust the frames will not be permitted. The
shims must also be placed in a bed of mortar at the time of the adjustment. The Contractor shall not
shim the frame and then come back later to mortar the voids between the frame and the structure.

The Contractor shall take care when setting the structure so as to ensure that a nine inch (9”) frame and
the minimum 2” of grade rings can be placed on top of the uppermost precast section of the structure in
order to reach the finished grade.

The Contractor shall not place mastic rope between concrete rings and between the rings and frame. The
Contractor shall apply a one-quarter inch (1/4”) layer of butyl rubber gasket sealant to the external
diameter of the concrete grade adjustment rings.

Frames located in sidewalk or driveway pavement shall be pitched to match the cross slope of the
pavement.

Basis of Payment: This item will be paid for at the Contract unit price per Each for FRAMES AND
LIDS TO BE ADJUSTED.

FRAMES AND LIDS, TYPE I

All combined sewer closed lids shall be provided according to Section 604 of the "Standard
Specifications” and shall be self-sealing with recessed pick holes, except that frames indicated on the

11
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plans as “1B” shall be Type | watertight bolt down frames. Watertight bolt down frames will be included
in the cost of FRAMES AND LIDS, TYPE |, CLOSED LID. All frames with closed lids to be furnished
as part of this contract for construction, adjustment, or reconstruction of any manhole or valve vault shall

have cast into the lid one of the following words:

Self Word Cast
Structure Type Sealing Into Lid
Sanitary Manhole YES SANITARY
Combination Manhole YES SANITARY
Storm Manhole YES STORM
Valve Vault YES WATER
Catch Basin N[ T —
Inlet NO e

Basis of Payment: The frame and lid shall be included in the unit price of any new structure placed as part of
the project. In the case of an existing structure that is to be adjusted or reconstructed the frame and lid will
be paid for at the Contract unit price per Each for FRAMES AND LIDS, TYPE 1, CLOSED LID or
FRAMES AND LIDS, TYPE 1, OPEN LID.

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (MODIFIED)

This item shall primarily include the construction of combination concrete curb and gutter type B-6.12 at
locations directed by the Engineer.

A six inch (6”) wide concrete wedge shall be installed along the edge of pavement. The pavement shall
be saw cut six inches (6”) from the edge of pavement and removed to allow for framing of the proposed
curb and gutter prior to removing the curb. After the curb has been placed and the forms have been
removed, the void between the existing base and the new gutter shall be filled with a minimum thickness
of nine inches (9”) of concrete. The concrete shall be set two and one half inches (2 /2”) below the
proposed edge of pavement. The placement of the concrete wedge shall be included in this item.

All curb shall be placed on a cushion of 2” compacted CA-6 which shall be included in the cost of this
item.

The construction of the combination concrete curb and gutter shall be in accordance with Section 606 of
the Standard Specifications and the details for this item as shown on the Plans. The proposed gutter flag
shall have a minimum thickness of ten inches (10””). The height of the curb head shall vary in
accordance with the grades shown on the Plans or as directed by the Engineer.

New curb and gutter to be placed next to frame and lids to be adjusted, shall be framed and installed per

the ‘Gutter at Drainage Structure’ detail shown in the plans. The, labor, equipment, and material to
install the curb and gutter per the detail, shall be included in this item.
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At any locations where sidewalk, driveways or concrete median are adjacent to the back of curb, the area
behind the curb shall be backfilled with crushed stone meeting the CA-7 gradation. The price for
furnishing and installing the crushed stone shall be considered included in this item.

Between four (4) and twenty-four (24) hours after the curb has been placed, contraction joints, three
inches (3”) in depth, shall be saw-cut at a maximum fifteen foot (15”) spacing and at other locations as
may be designated by the Engineer.

Basis of Payment: This item will be paid for at the Contract unit price per foot of COMBINATION
CONCRETE CURB AND GUTTER TYPE B-6.12 (MODIFIED) which price shall include all costs for
furnishing labor, equipment, and materials necessary to replace the curb and gutter in accordance with
the Specifications.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

Description. This work shall consist of the removal and disposal of regulated substances according to
Section 669 of the Standard Specifications as revised below.

Contract Specific Sites. The excavated soil and groundwater within the areas listed below shall be
managed as either “uncontaminated soil”, hazardous waste, special waste or non-special waste. For
stationing, the lateral distance is measured from centerline and the farthest distance is the offset distance
or construction limit, whichever is less.

Broadway Avenue

e Station 0+80 to Station 2+50 from 50 feet LT to 50 feet RT. This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs, and Metals.

Broadway Avenue and Division Street

e All excavation planned at the northwest quadrant and northeast quadrant of the intersection of Broadway
Avenue and Division Street, Melrose Park, Illinois. This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Revise Section 669 of the Standard Specifications to read:
“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
669.01 Description. This work shall consist of the transportation and proper disposal of contaminated
soil and groundwater. This work shall also consist of the removal, transportation, and proper disposal of

underground storage tanks (UST), their content and associated underground piping to the point where the
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piping is above the ground, including determining the content types and estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation, storage,
and transportation equipment to a work area location. The equipment shall comply with OSHA and
American Petroleum Institute (API) guidelines and shall be furnished in a clean condition. Clean condition
means the equipment does not contain any residual material classified as a non-special waste, non-hazardous
special waste, or hazardous waste. Residual materials include, but are not limited to, petroleum products,
chemical products, sludges, or any other material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor shall provide
the Engineer with the opportunity to visually inspect and approve the equipment. If the equipment contains
any contaminated residual material, decontamination shall be performed on the equipment as appropriate to
the regulated substance and degree of contamination present according to OSHA and API guidelines. All
cleaning fluids used shall be treated as the contaminant unless laboratory testing proves otherwise.

669.03 Pre-construction Submittals. Prior to beginning this work, or working in areas with regulated
substances, the Contractor shall submit a Regulated Substance Pre-Construction Plan (RSPCP) to the
Engineer for review and approval using form BDE 2730. The form shall be signed by an Illinois licensed
Professional Engineer or Professional Geologist.

As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following work shall
be listed.

(a) On-Site Monitoring. Qualification for on-site monitoring of regulated substance work and on-site
monitoring of UST removal requires either pre-qualification in Hazardous Waste by the Department
or demonstration of acceptable project experience in remediation and special waste operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory requirements.

Qualification for each individual performing on-site monitoring requires a minimum of one-year of
experience in similar activities as those required for the project.

(b) Underground Storage Tank. Qualification for underground storage tank (UST) work requires
licensing and certification with the Office of the State Fire Marshall (OSFM) and possession of all
permits required to perform the work. A copy of the permit shall be provided to the Engineer prior
to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or former ties
with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 30 calendar days for review of the RSPCP. The review may involve
rejection or revision and resubmittal; in which case, an additional 30 days will be required for each
subsequent review. Work shall not commence until the RSPCP has been approved by the Engineer. After
approval, the RSPCP shall be revised as necessary to reflect changed conditions in the field.
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CONSTRUCTION REQUIREMENTS

669.04 Contaminated Soil and/or Groundwater Monitoring. Prior to beginning excavation, the
Contractor shall mark the limits of removal for approval by the Engineer. Once excavation begins, the work
and work area involving regulated substances shall be monitored by qualified personnel. The qualified
personnel shall be on-site continuously during excavation and loading of material containing regulated
substances. The qualified personnel shall be equipped with either a photoionization detector (PID)
(minimum 10.6eV lamp), or a flame ionization detector (FID), and other equipment, as appropriate, to
monitor for potential contaminants associated with volatile organic compounds (VOCs) or semi-volatile
organic compounds (SVOCs). The PID or FID meter shall be calibrated on-site and background level
readings taken and recorded daily, and as field and weather conditions change. Any field screen reading on
the PID or FID in excess of background levels indicates the potential presence of contaminated material
requiring handling as a non-special waste, special waste, or hazardous waste. PID or FID readings may be
used as the basis of increasing the limits of removal with the approval of the Engineer but shall in no case be
used to decrease the limits.

The qualified personnel shall document field activities using form BDE 2732 (Regulated Substances
Monitoring Daily Record) including the name(s) of personnel conducting the monitoring, weather
conditions, PID or FID calibration records, a list of equipment used on-site, a narrative of activities
completed, photo log sheets, manifests and landfill tickets, monitoring results, how regulated substances
were managed and other pertinent information.

Samples will be collected in accordance with the RSPCP. Samples shall be analyzed for the
contaminants of concern (COCs), including pH, based on the property's land use history, the encountered
abnormality and/or the parameters listed in the maximum allowable concentration (MAC) for chemical
constituents in uncontaminated soil established pursuant to Subpart F of 35 Ill. Adm. Code 1100.605. The
analytical results shall serve to document the level of contamination.

Samples shall be grab samples (not combined with other locations). The samples shall be taken with
decontaminated or disposable instruments. The samples shall be placed in sealed containers and transported
in an insulated container to the laboratory. The container shall maintain a temperature of 39 °F (4 °C). All
samples shall be clearly labeled. The labels shall indicate the sample number, date sampled, collection
location and depth, and any other relevant observations.

The laboratory shall use analytical methods which are able to meet the lowest appropriate practical
quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods for Evaluating
Solid Wastes, Physical/Chemical Methods", EPA Publication
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA, EMSL,
EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in Drinking Water,
Supplement I1I”, EPA 600/R-95/131, August 1995. For parameters where the specified cleanup objective is
below the acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other
parameters the ADL shall be equal to or below the specified cleanup objective.

669.05 Contaminated Soil and/or Groundwater Management and Disposal. The management and
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disposal of contaminated soil and/or groundwater shall be according to the following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results indicate that
detected levels exceed the most stringent maximum allowable concentration (MAC) for chemical
constituents in uncontaminated soil established pursuant to Subpart F of 35 Illinois Administrative
Code 1100.605, the soil shall be managed as follows:

1) When analytical results indicate inorganic chemical constituents exceed the most stringent
MAC but they are still considered within area background levels by the Engineer, the excavated
soil can be utilized within the construction limits as fill, when suitable. If the soils cannot be
utilized within the construction limits, they shall be managed and disposed of off-site as a non-
special waste, special waste, or hazardous waste as applicable.

(2)  When analytical results indicate chemical constituents exceed the most stringent MAC but do
not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the excavated soil can
be utilized within the construction limits as fill, when suitable, or managed and disposed of off-
site as “uncontaminated soil” at a clean construction and demolition debris (CCDD) facility or an
uncontaminated soil fill operation (USFO) within an MSA County provided the pH of the soil is
within the range of 6.25 - 9.0, inclusive.

3) When analytical results indicate chemical constituents exceed the most stringent MAC but do
not exceed the MAC for an MSA County excluding Chicago, or the MAC within the Chicago
corporate limits, the excavated soil can be utilized within the construction limits as fill, when
suitable, or managed and disposed of off-site as “uncontaminated soil”” at a CCDD facility or an
USFO within an MSA County excluding Chicago or within the Chicago corporate limits
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4)  When analytical results indicate chemical constituents exceed the most stringent MAC but do
not exceed the MAC for an MSA County excluding Chicago, the excavated soil can be utilized
within the construction limits as fill, when suitable, or managed and disposed of off-site as
“uncontaminated soil” at a CCDD facility or an USFO within an MSA County excluding
Chicago provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to Articles 669.05(a)(1)
through (a)(4) above, the soil shall be managed and disposed of off-site as a non-special waste,
special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels do not exceed the most stringent MAC, the excavated soil can be
utilized within the construction limits or managed and disposed off-site as “uncontaminated soil”
according to Article 202.03. However, the excavated soil cannot be taken to a CCDD facility or an
USFO for any of the following reasons.

(1)  The pH of the soil is less than 6.25 or greater than 9.0.
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2 The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach to
Corrective Action Objectives (TACO) Residential. When the soil analytical results indicate that
detected levels exceed the most stringent MAC but do not exceed TACO Tier 1 Soil Remediation
Objectives for Residential Properties pursuant to 35 IAC 742 Appendix B Table A, the excavated
soil can be utilized within the right-of-way or managed and disposed off-site as “uncontaminated
soil” according to Article 202.03. However, the excavated soil cannot be taken to a CCDD facility
or an USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above Appendix
B, Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route for Class
1 groundwater, the groundwater shall be managed off-site as a special waste. The groundwater shall
be containerized and trucked to an off-site treatment facility or may be discharged to a sanitary sewer
or combined sewer when permitted by the local sewer authority. Groundwater discharged to a sewer
shall be pre-treated to remove particulates and measured with a calibrated flow meter to comply with
applicable discharge limits. A copy of the permit shall be provided to the Engineer prior to
discharging groundwater to the sewer.

All groundwater encountered within trenches may be managed within the trench and allowed to
infiltrate back into the ground. If the groundwater cannot be managed within the trench it must be
removed as a special or hazardous waste. The Contractor is prohibited from managing groundwater
within the trench by discharging it through any existing or new storm sewer. The Contractor shall
install backfill plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination. Backfill
plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are to be 4 ft (1.2 m)
long, measured parallel to the trench, full trench width and depth. Backfill plugs shall not have any
fine aggregate bedding or backfill, but shall be entirely cohesive soil or any class of concrete. The
Contractor shall provide test data that the material has a permeability of less than 107 cm/sec
according to ASTM D 5084, Method A or per another test method approved by the Engineer.

The Contractor shall use due care when transferring contaminated material from the area of origin to the
transporter. Should releases of contaminated material to the environment occur (i.e., spillage onto the
ground, etc.), the Contractor shall clean-up spilled material and place in the appropriate storage containers as
previously specified. Clean-up shall include, but not be limited to, sampling beneath the material staging
area to determine complete removal of the spilled material.

The Contractor shall be responsible for transporting and disposing all material classified as a non-special
waste, special waste, or hazardous waste from the job site to an appropriately permitted landfill facility. The
transporter and the vehicles used for transportation shall comply with all federal, state, and local rules and
regulations governing the transportation of non-special waste, special waste, or hazardous waste.

17



FAU 2406 (BROADWAY AVENUE)
DIVISION STREET TO NORTH AVENUE
SECTION NO.: 19-00141-00-RS
VILLAGE OF MELROSE PARK

COOK COUNTY

CONTRACT NO. 61F93

All equipment used by the Contractor to haul contaminated material to the landfill facility shall be lined
with a 6 mil (150 micron) polyethylene liner and securely covered during transportation. The Contractor
shall obtain all documentation including any permits and/or licenses required to transport the contaminated
material to the disposal facility.

The Contractor shall provide engineered barriers, when required, and shall include materials sufficient to
completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall faces, within the areas
designated for protection.

The Engineer shall coordinate with the Contractor on the completion of all documentation. The
Contractor shall make all arrangements for collection and analysis of landfill acceptance testing. The
Contractor shall coordinate for waste disposal approval with the disposal facility. After the Contractor
completes these activities and upon receipt of authorization from the Engineer, the Contractor shall initiate
the disposal process.

The Contractor shall provide the Engineer with all transport-related documentation within two days of
transport or receipt of said document(s). The Engineer shall maintain the file for all such documentation.
For management of special or hazardous waste, the Contractor shall provide the Engineer with
documentation the Contractor (or subcontractor, if a subcontractor is used for transportation) is operating
with a valid Illinois special waste transporter permit at least two weeks before transporting the first load of
contaminated material.

The Contractor shall schedule and arrange the transport and disposal of each load of contaminated
material produced. The Contractor shall make all transport and disposal arrangements so no contaminated
material remains within the project area at the close of business each day. Exceptions to this specification
require prior approval from the Engineer within 24 hours of close of business. The Contractor shall be
responsible for all other pre-disposal/transport preparations necessary daily to accomplish management
activities.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be manifested off-
site using the Department's county generator number. An authorized representative of the Department shall
sign all manifests for the disposal of the contaminated material and confirm the Contractor's transported
volume. Any waste generated as a
non-special waste may be managed off-site without a manifest, a special waste transporter, or a generator
number.

The Contractor shall select a landfill mandated by definition of the contaminant within the State of
Illinois. The Department will review and approve or reject the facility proposed by the Contractor to use as a
landfill. The Contractor shall verify whether the selected disposal facility is compliant with those applicable
standards as mandated by definition of the contaminant and whether the disposal facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S. EPA)
National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of Violating Facilities.
The Contractor shall be responsible for coordinating permits with the IEPA. The use of a Contractor
selected landfill shall in no manner delay the construction schedule or alter the Contractor's responsibilities
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as set forth.

669.06 Non-Special Waste Certification. An authorized representative of the Department shall sign
and date all non-special waste certifications. The Contractor shall be responsible for providing the Engineer
with the required information that will allow the Engineer to certify the waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:

1) a potentially infectious medical waste;

(2 a hazardous waste as defined in 35 IAC 721,

3) an industrial process waste or pollution control waste that contains liquids, as determined
using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 35 IAC 811.107,

4) a regulated asbestos-containing waste material, as defined under the National Emission
Standards for Hazardous Air Pollutants in 40 CFR 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR Part
761,

(6) a material subject to the waste analysis and recordkeeping requirements of
35 IAC 728.107 under land disposal restrictions of 35 IAC 728;

(7) a waste material generated by processing recyclable metals by shredding and required to be
managed as a special waste under Section 22.29 of the Environmental Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been stored,
transported, treated, disposed of, or otherwise handled.

(b) Certification Information. All information used to determine the waste is not a special waste shall be
attached to the certification. The information shall include but not be limited to:

(1)  the means by which the generator has determined the waste is not a hazardous waste;
(2)  the means by which the generator has determined the waste is not a liquid;

3) if the waste undergoes testing, the analytic results obtained from testing, signed and dated by
the person responsible for completing the analysis;

4) if the waste does not undergo testing, an explanation as to why no testing is needed;

(5) a description of the process generating the waste; and
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(6) relevant material safety data sheets.

669.07 Temporary Staging. The Contractor shall excavate and dispose of all waste material as
mandated by the contaminants without temporary staging. If circumstances require temporary staging,
he/she shall request in writing, approval from the Engineer.

When approved, the Contractor shall prepare a secure location within the project area capable of housing
containerized waste materials. The Contractor shall contain all waste material in leak-proof storage
containers such as lined roll-off boxes or 55 gal (208 L) drums, or stored in bulk fashion on storage pads.
The design and construction of such storage pad(s) for bulk materials shall be subject to approval by the
Engineer. The Contractor shall place the staged storage containers on an all-weather gravel-packed, asphalt,
or concrete surface. The Contractor shall maintain a clearance both above and beside the storage units to
provide maneuverability during loading and unloading. The Contractor shall provide any assistance or
equipment requested by the Engineer for authorized personnel to inspect and/or sample contents of each
storage container. All containers and their contents shall remain intact and undisturbed by unauthorized
persons until the manner of disposal is determined. The Contractor shall keep the storage containers
covered, except when access is requested by authorized personnel of the Department. The Engineer shall
authorize any additional material added to the contents of any storage container before being filled.

The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to ensure direct
access to the area is restricted, and he/she shall procure and place all required regulatory identification signs
applicable to an area containing the waste material. The Contractor shall be responsible for all activities
associated with the storage containers including, but not limited to, the procurement, transport, and labeling
of the containers. The Contractor shall clearly mark all containers in permanent marker or paint with the
date of waste generation, location and/or area of waste generation, and type of waste (e.g., decontamination
water, contaminated clothing, etc.). The Contractor shall place these identifying markings on an exterior
side surface of the container. The Contractor shall separately containerize each contaminated medium, i.e.
contaminated clothing is placed in a separate container from decontamination water. Containers used to store
liquids shall not be filled in excess of 80 percent of the rated capacity. The Contractor shall not use a storage
container if visual inspection of the container reveals the presence of free liquids or other substances that
could classify the material as a hazardous waste in the container.

The Department will not be responsible for any additional costs incurred, if mismanagement of the
staging area, storage containers, or their contents by the Contractor results in excess cost expenditure for
disposal or other material management requirements.

669.08 Underground Storage Tank Removal. For the purposes of this section, an underground
storage tank (UST) includes the underground storage tank, piping, electrical controls, pump island, vent
pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered an
"owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 176).
Ownership of the UST refers to the Department's owning title to the UST during storage, use or dispensing
of regulated substances. The Department may be considered an "operator™ of the UST if it has control of, or
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has responsibility for, the daily operation of the UST. The Department may however voluntarily undertake
actions to remove an UST from the ground without being deemed an "operator"” of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the OSFM
removal permit shall reflect who was the past "owner" or "operator” of the UST. If the "owner" or
"operator" cannot be determined from past UST registration documents from OSFM, then the OSFM
removal permit will state the "owner" or "operator" of the UST is the Department. The Department’s Office
of Chief Counsel (OCC) will review all UST removal permits prior to submitting any removal permit to the
OSFM. If the Department is not the “owner” or “operator” of the UST then it will not register the UST or
pay any registration fee.

The Contractor shall be responsible for obtaining all permits required for removing the UST, notification
to the OSFM, using an OSFM certified tank contractor, removal and disposal of the UST and its contents,
and preparation and submittal of the OSFM Site Assessment Report in accordance with 41 11l. Adm. Code
Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to removal to
confirm the OSFM inspector's presence during the UST removal. Removal, transport, and disposal of the
UST shall be according to the applicable portions of the latest revision of the "American Petroleum Institute
(API) Recommended Practice 1604",

The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The Contractor
shall remove as much of the regulated substance from the UST system as necessary to prevent further release
into the environment. All contents within the tank shall be removed, transported and disposed of, or
recycled. The tank shall be removed and rendered empty according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area in
accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been removed during the
initial response action, to determine the level of contamination remaining in the ground, regardless if a
release is confirmed or not by the OSFM on-site inspector.

In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s inspector,
or confirmation by analytical results, the Contractor shall notify the Engineer and the DESU. Upon
confirmation of a release of contaminants from the UST and notifications to the Engineer and DESU, the
Contractor shall report the release to the Illinois Emergency Management Agency (IEMA) (e.g., by
telephone or electronic mail) and provide them with whatever information is available (“owner” or
“operator” shall be stated as the past registered “owner” or “operator”, or the IDOT District in which the
UST is located and the DESU Manager);

The Contractor shall perform the following initial response actions if a release is indicated by the OSFM
inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the environment,
which may include removing, at the Engineer’s discretion, and disposing of up to 4 ft (1.2 m) of the
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contaminated material, as measured from the outside dimension of the tank
(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and prevent further
migration of the released substance into surrounding soils and groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors and free
product that have migrated from the UST excavation zone and entered into subsurface structures
(such as sewers or basements).

The UST excavation shall be backfilled according to applicable portions of Sections 205, 208, and 550
with a material that will compact and develop stability. The material shall be approved prior to placement.
All uncontaminated concrete and soil removed during tank extraction may be used to backfill the excavation,
at the discretion of the Engineer.

After backfilling the excavation, the site shall be graded and cleaned.

669.09 Regulated Substance Final Construction Report. Not later than 90 days after completing this
work, the Contractor shall submit a Regulated Substance Final Construction Report (RSFCR) to the
Engineer using form BDE 2733 and required attachments. The form shall be signed by an Illinois licensed
Professional Engineer or Professional Geologist.

669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste soil will be
measured for payment according to Article 202.07(b) when performing earth excavation, Article 502.12(b)
when excavating for structures, or by computing the volume of the trench using the maximum trench width
permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal will be
measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for which
payment will be made shall not exceed the volume of the trench, as computed by using the maximum width
of trench permitted by the Specifications and the actual depth of the trench, with a deduction for the volume
of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).
669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED

SUBSTANCES PRE-CONSTRUCTION PLAN.

On-site monitoring of regulated substances, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day, or fraction thereof, for
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ON-SITE MONITORING OF REGULATED SUBSTANCES.

The installation of engineered barriers will be paid for at the contract unit price per square yard (square
meter) for ENGINEERED BARRIER.

The work of removing a UST, soil excavation, soil and content sampling, and the excavated soil, UST
content, and UST disposal will be paid for at the contract unit price per each for UNDERGROUND
STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to be
contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be contaminated will
be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE GROUNDWATER DISPOSAL
or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When groundwater is discharged to a sanitary
or combined sewer by permit, the cost will be paid for according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for BACKFILL
PLUGS.

Payment for temporary staging, if required, will be paid for according to Article 109.04.

Payment for accumulated stormwater removal and disposal will be according to Article 109.04. Payment
will only be allowed if appropriate stormwater and erosion control methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the specified
areas, with the Engineer's prior written approval, will be according to Article 109.04.

The sampling and testing associated with this work will be paid for as follows.

(a) BETX Soil/Groundwater Analysis. When the contaminants of concern are gasoline only, soil or
groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and xylenes (BETX).
The analysis will be paid for at the contract unit price per each for BETX SOIL ANALYSIS and/or
BETX GROUNDWATER ANALYSIS using EPA Method 8021B.

(b) BETX-PNAS Soil/Groundwater Analysis. When the contaminants of concern are middle distillate
and heavy ends, soil or groundwater samples shall be analyzed for BETX and polynuclear aromatics
(PNAS). The analysis will be paid for at the contract unit price per each for BETX-PNAS SOIL
ANALYSIS and/or BETX-PNAS GROUNDWATER ANALYSIS using EPA Method 8021B for
BETX and EPA Method 8310 for PNAs.

(c) Priority Pollutants Soil Analysis. When the contaminants of concern are used oils, soil samples shall
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be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals.
The analysis will be paid for at the contract unit price per each for PRIORITY POLLUTANTS SOIL
ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs, and using an
ICP instrument and EPA Methods 6010B and 7471A for metals.

(d) Priority Pollutant Groundwater Analysis. When the contaminants of concern are used oils, non-
petroleum material, or unknowns, groundwater samples shall be analyzed for priority pollutant
VOC:s, priority pollutants SVOCs, and priority pollutants metals. The analysis will be paid for at the
contract unit price per each for PRIORITY POLLUTANTS GROUNDWATER ANALYSIS using
EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs, and EPA Methods 6010B and
7470A for metals.

(e) Target Compound List (TCL) Soil Analysis. When the contaminants of concern are unknowns or
non-petroleum material, soil samples shall be analyzed for priority pollutant VOCs, priority
pollutants SVOCS, priority pollutants metals, pesticides, and Resource Conservation and Recovery
Act (RCRA) metals by the toxicity characteristic leaching procedure (TCLP). The analysis will be
paid for at the contract unit price per each for TCL SOIL ANALYSIS using EPA Method 8260B for
VOCs, EPA Method 8270C for SVOCs, EPA Method 8081 for pesticides, and ICP instrument and
EPA Methods 6010B, 7471A, 1311 (extraction), 6010B, and 7470A for metals.

(F) Soil Disposal Analysis. When the waste material for disposal requires sampling for disposal
acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability,
and paint filter test. The analysis will be paid for at the contract unit price per each for SOIL
DISPOSAL ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for
SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for
paint filter.

The work of preparing, submitting and administering a Regulated Substances Final Construction Report
will be paid for at the contract lump sum price REGULATED SUBSTANCES FINAL CONSTRUCTION
REPORT.”

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

This item consists of the removal of the existing hot-mix asphalt surface necessary to provide the profile
of the proposed pavement cross section.

The anticipated typical removal depth is to be 2 ¥ inches below the gutter flag. However, the removal
depth may vary according to the existing conditions encountered, and may therefore include full width
removal of 2 ¥ inches or more if such conditions require.

In order to achieve the proposed road profile, the anticipated mill is to be between zero (0) and six (6)
inches. Milling is to occur in passes which will profile the roadway to the new proposed crown and
crown elevations. Milling in order to achieve to the proposed roadway profile and elevations will be
included in the cost of this item. This item shall include the removal of any concrete or stone base
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course that is necessary to achieve the required section and the shaping and compacting of any aggregate
base that is exposed during grinding operations.

Sufficient milling or grinding passes shall be made over the existing pavement so that all irregularities
and high spots are eliminated from the pavement’s surface before it is overlaid with new material.

The equipment and construction methods for this item will conform to Article 440.03 of the Standard
Specifications for Road and Bridge Construction. Hot-Mix Asphalt Surface Removal will be measured
in place and the area computed in square yards for the total increment of material removed. The area
measured will be paid for only once regardless of the number of passes needed to remove the material.

Basis of Payment: This work will be paid for at the Contract unit price per Square Yard of HOT-MIX
ASPHALT SURFACE REMOVAL, VARIABLE DEPTH, which price shall include all costs for labor,
materials and any equipment necessary to remove and dispose the hot-mix asphalt surface in accordance
with the Specifications.

FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)

In addition to Article 603 of the Standard Specifications, this item shall include the full depth saw cut of
pavement around the structure, after the installation of Hot-Mix Asphalt Leveling Binder. The
dimensions of the saw cut shall be a 5’x 5’ box around the location of the frame. The existing pavement
and temporary stone within this location shall then be removed and included in this item as part of the
frame and lid adjustment. The frame and lid shall then be adjusted to grade and the installation of the
twelve-inch (12”) section of concrete within the 5’ x 5’ box shall also be included in this item.

Add the following to Article 603.09 of the Standard Specifications:

“Removing frames and lids on drainage structures in the pavement prior to milling, and adjusting to final
grade prior to placing the surface course, will be paid for at the Contract unit price each for FRAMES
AND LIDS TO BE ADJUSTED (SPECIAL). This work will not be paid for when drainage structures
and utility structures are specified for payment as structure reconstruction or for structures that are
installed as part of this project.

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 2, 2007

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of construction

and eventually removing temporary informational signs. Included in this item may be ground mount
signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign panels which cover
portions of existing signs.

Materials.
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Materials shall be according to the following Articles of Section 1000 - Materials:

Item Avrticle/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1.  The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  Type A sheeting can be used on the plywood base.

Note 3.  All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4.  The overlay panels shall be 0.08 inch (2 mm) thick.

Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1 m)
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of the
paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved by the
Engineer. Any damage to the existing signs due to the Contractor's operations shall be repaired or signs
replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with stainless steel
bands. These signs shall rest on the concrete parapet where possible. The Contractor shall furnish
mounting details for approval by the Engineer.

Method of Measurement: This work will be measured for payment in square feet (square meters) edge to
edge (horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are required
for mounting these signs will be included as part of this pay item.

Basis of Payment: This work will be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.
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TRAFFIC CONTROL PLAN

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the Illinois Manual on Uniform Traffic Control Devices for Streets and
highways,” any special details and Highway Standards, contained in the plans, and the Special
Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following highway
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special
Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning
work.

STANDARDS 701006-05, 701301-04, 701311-03, 701701-10, 701801-06, 701501-06
and 701901-08

SPECIAL PROVISIONS

Pavement and Shoulder Resurfacing (BDE Recurring SP CS #14)
Public Convenience and Safety (District 1)

Temporary Information Signing (District 1)

Maintenance of Roadways (District 1)

Equipment Parking & Storage (BDE)

Lights on Barricades (BDE)

Traffic Control Devices-Cones (BDE)

DETAILS (included in Plans):

(TC-10) Traffic Control and Protection for Side roads, Intersections, and Driveways
(TC-13) District One Typical Pavement Markings

(TC-16) Short Term Pavement Marking Letters and Symbols

(TC-22) Arterial Road Information Sign

Basis of Payment: This work will be paid for per article 701.20 of the Standard Specifications.
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REMOVE AND REINSTALL BRICKS PAVERS

The work shall include carefully removing existing brick pavers as shown on the plans or as directed by
the engineer, stockpiling existing pavers in a secure location, regrading the area to meet new grades for
driveway slopes and reinstalling the brick pavers.

The sand for the leveling bed shall be constructed to a compacted thickness of 1-inch. Brick pavers shall
be contained with a rigid heavy duty plastic edging staked in place into the compacted base 12” o.c with
a 10” length galvanized steel spike.

The sub-grade shall be excavated according to the cross section shown on the plans. All unsuitable
material shall be removed and replaced with suitable material, and the sub-grade shall be compacted and
finished to a firm, smooth surface in accordance with Article 301.08 of the Standard Specifications for
Road and Bridge Construction except as modified herein.

Excavation, grading, and backfill required to meet proposed grades shall be included in the cost of this
item.

Prior to the installation of the aggregate base course, the subgrade shall be prepared in accordance with
Section 301 of the Standard Specifications. After installation of the aggregate base course, the sand
leveling bed shall be placed, vibrated, and screeded to the desired elevation. The existing brick pavers
shall then be placed as close together as possible matching the existing sidewalk paving pattern, and
leveled and compacted with a mechanical vibrator until the pavers are uniformly level, true to grade, and
free of any movement. All outside edges shall be formed by use of edging stone where possible or by
cutting with a masonry saw. All paver joints shall then be filled with sand by thorough sweeping.

Basis of Payment: This item will be paid at the Contract unit price per Square Foot for REMOVE AND
REINSTALL BRICK PAVERS and shall include all cost for labor, equipment and material necessary to
complete this work.
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ADJUSTMENTS AND RECONSTRUCTIONS (D1)
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class SI concrete
according to the applicable portions of Section 503. Cast-in-place concrete for pavement patching
around adjustments and reconstructions shall be constructed of Class PP-1 concrete, unless otherwise
noted in the plans, according to the applicable portions of Section 1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will be
necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless otherwise
noted in the plans, to the elevation of the surface of the base course or binder course. HMA surface or
binder course material shall not be allowed. The pavement may be opened to traffic according to Article
701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been adjusted, the
surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, to the
elevation of the surface of the base course or binder course. HMA surface or binder course material
shall not be allowed. The pavement may be opened to traffic according to Article 701.17(e)(3)b.”
Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been adjusted, the
pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless otherwise
noted in the plans, not less than 9 in. (225 mm) thick. The pavement may be opened to traffic according
to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP concrete

has been placed, the work shall be protected by a barricade and two lights according to Article
701.17(e)(3)b.”
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL, AND BEDDING (D-1)
Effective: November 1, 2011
Revised : November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP used

shall be according to the current Bureau of Materials and Physical Research Policy Memorandum,
“Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall be uniformly
graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any of the coarse
aggregate listed above, the blending shall be done mechanically with calibrated feeders. The feeders
shall have an accuracy of + 2.0 percent of the actual quantity of material delivered. The final blended
product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended with
the processed and uniformly graded RAP. Gradation deleterious count shall not exceed 10% of total
RAP and 5% of other by total weight.

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)
Effective: April 1, 2011
Revised: April 2, 2011

Add the following to Article 603.02 of the Standard Specifications:
“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ..........cccovviiiiiiiiiinne.. .1030
(1) Temporary Rubber Ramps (Note 2)
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15

Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:
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“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP concrete
has been placed, the work shall be protected by a barricade and two lights according to Article
701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started, properly sized
temporary ramps shall be placed around the drainage and/or utility castings according to the following
methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed around

the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft
(600 mm) around the entire surface of the casting.
(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways
with permanent posted speeds of 40 mph or less and when the height of the casting to be
protected meets the proper sizing requirements for the rubber ramps as shown below.

Dimension Requirement

Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)

edge

Thickness at 1/4 in. (6 mm) max.

outside edge
Width, measured 8 1/2 in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.
Temporary ramps for castings shall remain in place until surfacing operations are undertaken within the
immediate area of the structure. Prior to placing the surface course, the temporary ramp shall be
removed. Excess material shall be disposed of according to Article 202.03.”

FRICTION AGGREGATE (D-1)

Effective: January 1, 2011
Revised: April 29, 2016

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according to
Article 1004.01 and the following.
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(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination *:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stahilized Subbase
or Shoulders

Allowed Alone or in Combination ¥:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination * ¢:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

HMA
High ESAL
Low ESAL

C Surface and
Leveling Binder
IL-9.5 or IL-9.5L

SMA
Ndesign 50
Surface

Allowed Alone or in Combination *:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag®
Crushed Concrete®
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Use Mixture Aggregates Allowed
HMA D Surface and Allowed Alone or in Combination ¥
High ESAL II_Le\geI5|ng Binder Crushed Gravel
e Carbonate Crushed Stone (other than
Limestone)?
ill?j/lA' 50 Crystalline Crushed Stone
S iﬂgn Crushed Sandstone
urtace Crushed Slag (ACBF)
Crushed Steel Slag¥
Crushed Concrete®
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination %%
High ESAL | IL-9.5
Crystalline Crushed Stone
illglA_ 80 Crushed Sandstone
esign Crushed Slag (ACBF)
Surface

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...
50% Dolomite? Any Mixture E
aggregate
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No Limestone.

Use Mixture Aggregates Allowed
75% Dolomite? Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
75% Crushed Crushed Sandstone,
Gravel? or Crushed | Crystalline Crushed
Concrete® Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination * %
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

Other Combinations Allowed:

Up to...

With...

50% Crushed
Gravel?, Crushed
Concrete?, or
Dolomite?

Crushed Sandstone,
Crushed Slag
(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA Ndesign 80.
In SMA Ndesign 50, carbonate crushed stone shall not be blended with any of the other

aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.
4/ Crushed steel slag shall not be used as leveling binder.
5/ When combinations of aggregates are used, the blend percent measurements shall be by volume.”
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)

Effective: June 26, 2006
Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent GTR
(Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or a PG 58-28
to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall meet the
requirements of Article 1032.05(a). Compatible polymers may be added during production. The
GTR modified asphalt binder shall meet the requirements of the following table.

Asphalt Grade | Asphalt Grade

Test GTR 70-28 GTR 64-28
Flash Point (C.O.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point, 135 (57) 130 (54)

AASHTO T 53, °F (°C), min.
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the ambient
grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall contain no free
metal particles or other materials. A mineral powder (such as talc) meeting the requirements of
AASHTO M 17 may be added, up to a maximum of four percent by weight of GTR to reduce
sticking and caking of the GTR particles. When tested in accordance with Illinois modified
AASHTO T 27, a 50 g sample of the GTR shall conform to the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 um) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:
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“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall be
provided. This tank must be capable of providing continuous mechanical mixing throughout by
continuous agitation and recirculation of the asphalt binder to provide a uniform mixture. The tank
shall be heated and capable of maintaining the temperature of the asphalt binder at 300 °F to 350 °F

(149 °C to 177 °C). The asphalt binder metering systems of dryer drum plants shall be calibrated
with the actual GTR modified asphalt binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:
“(c) RAP Materials (INOTE 5) ..oouvineiiiiiti it eaeae e 1031~
Add the following note to 1030.02 of the Standard Specifications:
Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, the

maximum asphalt binder replacement percentage shall be according to the most recent special
provision for recycled materials.
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HMA MIXTURE DESIGN REQUIREMENTS (D-1)

Effective: January 1, 2013
Revised: January 1, 2018

1) Design Composition and Volumetric Requirements

Revise the table in Article 406.06(d) of the Standard Specifications to read:

“MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL- 11/2 (38)

9.5L
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 2 1/4 (57)”

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

Stabilized Subbase
or Shoulders

“Use Size/Application Gradation No.
Class A-1, 2, & 3 | 3/8 in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
ClassA-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11Y
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L CA11Y
IL-9.5L CA 16

SMA?

1/2 in. (12.5mm)
Binder & Surface
IL9.5
Surface

CA13¥ CA14 or CA16

CAl6, CA 13%

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being combined with
stone sand, slag sand, or steel slag sand meeting the FA/FM 20
gradation and mineral filler to meet the approved mix design and the
mix requirements noted herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.
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Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having absorptions
greater than or equal to 2.0 percent, or which contain steal slag sand, shall have minimum surge

bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)Y;
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

10T 1 TR P O RUPRR Article/Section
(2) COAISE AQUIEUALE ....c.veeeeeieeeeerieeieesie e see e ee st e ste e eesseesteeeeareesteeneesneesreenaeeneenreeneeas 1004.03
[0 LTI AN o =T =L SRS SRS 1003.03
() TR o Y, L £ - | USSR 1031
(o) TR LT T=T = LN T 1 =) USSR 1011
(€) HYArated LIME ....ooueeeeiecieee ettt e seesne e nneeneeeneenneenneas 1012.01
(F) Slaked Quicklime (Note 1)

(g) Performance Graded Asphalt Binder (NOTE2) ........ccevveieieeieiie e 1032

(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth asphalt
pavement and SBS PG 76-22 when used as an overlay, except where modified herein. The asphalt
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binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, except where modified herein. The elastic
recovery shall be a minimum of 80.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA mixture
according to Illinois Modified AASHTO M 325. The stabilizing additive shall meet the Fiber
Quality Requirements listed in Illinois Modified AASHTO M 325. Prior to approval and use of
fibers, the Contractor shall submit a notarized certification by the producer of these materials stating
they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone Matrix
Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the mix
design with RAS included meets AASHTO T305 requirements. The RAS shall be from a certified
source that produces either Type I or Type 2. Material shall meet requirements noted herein and the
actual dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current Bureau of
Materials and Physical Research Approved List, “Warm Mix Asphalt Technologies”.”

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications to read:
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High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following

High ESAL, MIXTURE COMPOSITION (% PASSING) ¥
Sieve | IL-19.0 | SMA¥ | SMA¥ | IL-9.5 | IL-4.75
Size mm IL-12.5 | IL-9.5 mm mm
mm mm
min|max| min |max| min [max| min {[max| min {max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4in.
100
(19 mm) 90 (100
1/2in.
80 | 100 100 100
(125 mm) 75| 89 100
3/8 in.
65 | 90 | 100 100
(9.5 mm) 90 (100
#4
20130 |36 |50 90 | 100
(4.75 mm) 40 | 60 34 | 69
#8 5/ 5/
16 (24> 16 |32 652 2| 70 | 90
(2.36 mm) 20 | 42 34 *|52
#16
50 | 65
(1.18 mm) 15| 30 10 | 32
#30 12 (16 | 12 | 18
(600 um)
#50
15 | 30
(300 ym) 6 |15 4 |15
#100
10 | 18
(150 pm) 4 19 3 |10
#200 3 3/ 3/
7.00.0°17519.5 719
(75 um) 316 4 | 6
Ratio L L 10
Dust/Asph| | 1.0 D = 1.0 -
alt Binder
1/ Based on percent of total aggregate weight.
2/ The mixture composition shall not exceed 44 percent passing the #8

(2.36 mm) sieve for surface courses with Ndesign = 90.

3/ Additional minus No. 200 (0.075 mm) material required by the mix design
shall be mineral filler, unless otherwise approved by the Engineer.
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4/ The maximum percent passing the #635 (20 um) sieve shall be < 3 percent.

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the percentage stated
on the table.

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent

passing the #8 (2.36 mm) sieve shall not be adjusted below 34 percent.
Revise Article 1030.04(b)(1) of the Standard Specifications to read:

“(1)  High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0 percent and
for IL-4.75 it shall be 3.5 percent at the design number of gyrations. The VMA and VFA of
the HMA design shall be based on the nominal maximum size of the aggregate in the mix, and
shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75Y (VFA),
IL-19.0 IL-9.5 %
50 18.5 6578 7
70
% 13.5 15.0 65 - 75

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 72-85 percent”

Replace Article 1030.04(b)(3) of the Standard Specifications with the following:
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“(3) SMA Mixtures.

Volumetric Requirements
SMAY
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate | with Asphalt
(VMA), % min. (VFA), %
17.0%
80# 3.5 16.0¥ 75- 83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be determined at the
JMF asphalt binder content at the mixing temperature plus 30 °F.

2/ Applies when specific gravity of coarse aggregate is > 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/  Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag, crystalline crushed
stone or crushed sandstone. For binder course, coarse aggregate shall be crushed stone

(dolomite), crushed gravel, crystalline crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral filler
according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix for the
entire project.

(b.) A mix design was prepared based on collected dust (baghouse).

2) Design Verification and Production

Revise Article 1030.04 (d) of the Standard Specifications to read:
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“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification
will be tested to ensure that the resulting mix designs will pass the required criteria for the
Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL mod
AASHTO T-283). The Department will perform a verification test on gyratory specimens
compacted by the Contractor. If the mix fails the Department’s verification test, the Contractor
shall make the necessary changes to the mix and resubmit compacted specimens to the
Department for verification. If the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for Department
verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. (12.5 mm).
The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth criteria shall be
based on the high temperature binder grade of the mix as specified in the mix requirements
table of the plans.

Illinois Modified AASHTO T 324 Requirements

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 £ 5 °F (135 = 3 °C) or less, loose Warm Mix
Asphalt shall be oven aged at 270 £ 5 °F (132 + 3 °C) for two hours prior to gyratory
compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall be 60
psi (415 kPa) for non-polymer modified performance graded (PG) asphalt binder and 80 psi
(550 kPa) for polymer modified PG asphalt binder. The maximum allowable unconditioned
tensile strength shall be 200 psi (1380 kPa).”

Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications to read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric tons) test
strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be required at the beginning
of HMA production for each mixture at the beginning of each construction year according to the
Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip Procedures”. At the request of
the Producer, the Engineer may waive the test strip if previous construction during the current
construction year has demonstrated the constructability of the mix using Department test results.”
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Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken within the
first 500 tons (450 metric tons) on the first day of production or during start up with a split reserved for
the Department. The mix sample shall be tested according to the Illinois Modified AASHTO T 324 and
shall meet the requirements specified herein. Mix production shall not exceed 1500 tons
(1350 metric tons) or one day’s production, whichever comes first, until the testing is completed and the
mixture is found to be in conformance. The requirement to cease mix production may be waived if the
plant produced mixture demonstrates conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted until the
Contractor takes such action as is necessary to furnish a mixture meeting the criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface Mix
Design’s Gmb.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the
mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT BINDER
COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified.”

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)

Effective: November 1, 2012
Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be according to
the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or crushing an

existing hot-mix asphalt (HMA) pavement. RAP will be considered processed FRAP after
completion of both crushing and screening to size. The Contractor shall supply written
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documentation that the RAP originated from routes or airfields under federal, state, or local agency
jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the processing
and grinding of preconsumer or post-consumer shingles. RAS shall be a clean and uniform material
with a maximum of 0.5 percent unacceptable material, as defined in Central Bureau of Materials
Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS
used shall come from a Central Bureau of Materials approved processing facility where it shall be
ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4
(4.75 mm) sieve. RAS shall meet the testing requirements specified herein. In addition, RAS shall
meet the following Type 1 or Type 2 requirements.

(1)  Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from the
manufacture of residential asphalt roofing shingles.

2 Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards for
Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting one of
the following definitions. Additional processed RAP (FRAP) shall be stockpiled in a separate
working pile, as designated in the QC Plan, and only added to the sealed stockpile when test results
for the working pile are complete and are found to meet tolerances specified herein for the original
sealed FRAP stockpile. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. All stockpiles (including unprocessed RAP and FRAP) shall be identified by signs indicating
the type as listed below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and Low
ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality, but shall be at least C quality. All
FRAP shall be processed prior to testing and sized into fractions with the separation occurring on
or between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized
such that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA (High
ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a maximum
3.0 in. (75 mm) single combined pass of surface/binder milling will be classified as B quality.
All millings from this application will be processed into FRAP as described previously.
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3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class I, HMA
(High and Low ESAL) or equivalent mixtures. The coarse aggregate in this RAP shall be
crushed aggregate and may represent more than one aggregate type and/or quality, but shall be at
least C quality. This RAP may have an inconsistent gradation and/or asphalt binder content prior
to processing. All conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate
RAP stockpiles shall not contain steel slag or other expansive material as determined by the
Department.

4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)/HMA (Low ESAL)
IL-19.0L binder mixture. The coarse aggregate in this RAP may be crushed or round but shall be
at least D quality. This RAP may have an inconsistent gradation and/or asphalt binder content.
Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive material as
determined by the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile categories
listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant cleanout etc., will
be unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be sufficiently
separated to prevent intermingling at the base. Each stockpile shall be signed indicating what type of
RAS is present.

However, a RAS source may submit a written request to the Department for approval to blend
mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will not be permitted to
change the ratio of the blend without the Department prior written approval. The Engineer’s written
approval will be required, to mechanically blend RAS with any fine aggregate produced under the
AGCS, up to an equal weight of RAS, to improve workability. The fine aggregate shall be “B
Quality” or better from an approved Aggregate Gradation Control System source. The fine aggregate
shall be one that is approved for use in the HMA mixture and accounted for in the mix design and
during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot number
shall be maintained by project contract number and kept for a minimum of three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.
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(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during processing
or after stockpiling. It shall also be sampled during HMA production.

1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be run at
the minimum frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

2) Incoming Material. For testing as incoming material, washed extraction samples shall be run
at a minimum frequency of one sample per 2000 tons (1800 metric tons) or once per week,
whichever comes first.

3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the RAP/FRAP
pile either in-situ or by restockpiling. The sampling plan shall meet the minimum frequency
required above and detail the procedure used to obtain representative samples throughout the pile
for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The Engineer
reserves the right to test any sample (split or Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Central Bureau of
Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”. The Contractor shall
also sample as incoming material at the HMA plant.

1) During Stockpiling. Washed extraction and testing for unacceptable materials shall be run at
the minimum frequency of one sample per 200 tons (180 metric tons) for the first 1000 tons
(900 metric tons) and one sample per 1000 tons (900 metric tons) thereafter. A minimum of five
samples are required for stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton
(900 metric ton), five-sample/test stockpile has been established it shall be sealed. Additional
incoming RAS shall be in a separate working pile as designated in the Quality Control plan and
only added to the sealed stockpile when the test results of the working pile are complete and are
found to meet the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed extraction
shall be run at the minimum frequency of one sample per 250 tons (227 metric tons). A
minimum of five samples are required for stockpiles less than 1000 tons (900 metric tons). The
incoming material test results shall meet the tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial stockpile
sampled and tested at the shingle processing facility in accordance with the facility’s QC Plan.
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Before extraction, each field sample shall be split to obtain two samples of test sample size. One of
the two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedures. The Engineer
reserves the right to test any sample (split or Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt binder
content, gradation and, when applicable (for slag), Gmm. A five test average of results from the
original pile will be used in the mix designs. Individual extraction test results run thereafter, shall be
compared to the average used for the mix design, and will be accepted if within the tolerances listed
below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gmm +0.031/

1/ For stockpile with slag or steel slag present as determined in the current Manual of
Test Procedures Appendix B 21, “Determination of Reclaimed Asphalt Pavement
Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances when
compared to the average used for the mix design, the FRAP stockpile shall not be used in Hot-Mix
Asphalt unless the FRAP representing those tests is removed from the stockpile. All test data and
acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used for Hot-Mix
Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions according to
the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing Reclaimed Asphalt
Pavement (RAP)” or Illinois Modified AASHTO T-164-11, Test Method A.

(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent unacceptable
materials, shall be compiled and averaged for asphalt binder content and gradation. A five test
average of results from the original pile will be used in the mix designs. Individual test results run
thereafter, when compared to the average used for the mix design, will be accepted if within the
tolerances listed below.
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Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 pm) +4%
No. 200 (75 pm) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances when
compared to the average used for the mix design, the RAS shall not be used in Hot-Mix Asphalt
unless the RAS representing those tests is removed from the stockpile. All test data and acceptance
ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting conduct
assurance tests on split samples taken by the Contractor for quality control testing a minimum of
once a month.

The overall testing frequency will be performed over the entire range of Contractor samples for
asphalt binder content and gradation. The Engineer may select any or all split samples for assurance
testing. The test results will be made available to the Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’s and the Engineer’s split sample test results will be considered
acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:1/ FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 4.0%
No. 200 2.2% 4.0%
Asphalt Binder Content 0.3% 3.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the Engineer will
immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation of the
Contractor’s quality control by the assurance process.
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1031.05 Quality Designation of Aggregate in RAP and FRAP.

() RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and conglomerate
“D” quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP stockpile and
are designated as follows.

1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are
designated as containing Class B quality coarse aggregate.

2 RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality
coarse aggregate.

3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course mixtures,
and bituminous base course widening mixtures are designated as containing Class C quality
coarse aggregate.

4) RAP from bituminous stabilized subbase and BAM shoulders are designated as containing
Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the Contractor shall
use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP stockpiles
containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum tonnage of 5,000 tons
(4,500 metric tons). The Contractor shall obtain a representative sample witnessed by the Engineer.
The sample shall be a minimum of 50 Ib (25 kg). The sample shall be extracted according to Illinois
Modified AASHTO T 164 by a consultant laboratory prequalified by the Department for the
specified testing. The consultant laboratory shall submit the test results along with the recovered
aggregate to the District Office. The cost for this testing shall be paid by the Contractor. The
District will forward the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval
Testing, according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any HMA
mixtures that require a minimum of “B” quality aggregate or better, until the coarse aggregate
fraction has been determined to be acceptable thru a MicroDeval Testing.
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1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the Contractor’s
option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be equal to
or less than the nominal maximum size requirement for the HMA mixture to be produced.

2 Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive material, as
determined by the Department, shall be homogeneous and will be approved for use in HMA
(High ESAL and Low ESAL) mixtures regardless of lift or mix type.

3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall have coarse aggregate that is Class B quality or
better. FRAP shall be considered equivalent to limestone for frictional considerations unless
produced/screened to minus 3/8 inch.

4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and Low ESAL),
HMA base course, and HMA base course widening shall be FRAP in which the coarse aggregate
is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA\) shall be FRAP, Restricted FRAP, conglomerate, or conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA applications as
specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in conjunction with

FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of the total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin asphalt
binder replacement (ABR) shall not exceed the amounts indicated in the table below for a given N
Design.
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Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures 1/ 2/ 4/ Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified 3/

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent asphalt
binder replacement shall not exceed 50 % of the total asphalt binder in the
mixture.

2/ When the binder replacement exceeds 15 % for all mixes, except for SMA
and 1L-4.75, the high and low virgin asphalt binder grades shall each be reduced
by one grade (i.e. 25 % binder replacement using a virgin asphalt binder grade of
PG64-22 will be reduced to a PG58-28). When constructing full depth HMA and
the ABR is less than 15 %, the required virgin asphalt binder grade shall be
PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall be a minimum
of 80. When the ABR for SMA or IL-4.75 exceeds 15%, the virgin asphalt
binder grade shall be SBS PG70-28 and the elastic recovery shall be a minimum
of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt binder
replacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed utilizing
RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If additional
FRAP or RAS stockpiles are tested and found to be within tolerance, as defined under “Evaluation of
Tests” herein, and meet all requirements herein, the additional FRAP or RAS stockpiles may be used
in the original design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.
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The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination of
Aggregate Bulk (Dry) Specific Gravity (Gsb) or Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)” procedure in the Department’s Manual of Test Procedures for Materials.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or comparable sizing
device approved by the Engineer shall be used in the RAS and FRAP feed system to remove or reduce
oversized material. .

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results within
control tolerances or the requirements listed herein the Contractor shall cease production of the mixture
containing FRAP or RAS and conduct an investigation that may require a new mix design.

(@) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight depletion system
or by using the RAP weigh belt. Either feed system shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch sizes. The portion
of RAS shall be controlled accurately to within £ 0.5 percent of the amount of RAS utilized. When
using the weight depletion system, flow indicators or sensing devices shall be provided and
interlocked with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to the
nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1 unit.
f.  Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 0.1 unit.

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the
nearest 0.1 percent.
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h. Aggregate RAS and FRAP moisture compensators in percent as set on the control panel.
(Required when accumulated or individual aggregate and RAS and FRAP are printed in wet
condition.)

I.  When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

J. Accumulated mixture tonnage.
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2 Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as directed by
the Engineer and shall be made available upon request. The printing system will be inspected by the
Engineer prior to production and verified at the beginning of each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B. The use of RAP
or FRAP in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpilesand Testing. RAP stockpiles may be any of those listed in Article 1031.02, except “Non-
Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not apply. RAP used shall
be according to the current Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt
Pavement (RAP) for Aggregate Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according to Article

1004.01(c), except the requirements for the minus No. 200 (75 pum) sieve shall not apply. The
sample for the RAP material shall be air dried to constant weight prior to being tested for gradation.”
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PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the length
of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to
11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all

lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure
construction or major rehabilitation makes it impractical
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When applicable, the following checked reports and record information is available for Bidders’
reference upon request:

O

(]

O

(]

Record structural plans

Preliminary Site Investigation (PSI)

Preliminary Environmental Site Assessment (PESA)
Soils/Geotechnical Report

Boring Logs

Pavement Cores

Location Drainage Study (LDS)

Hydraulic Report

Noise Analysis

Other:

Those seeking these reports should request access from:

Edwin Hancock Engineering
9933 Roosevelt Road
Westchester, IL 60154

(708) 865-0300

Hours 8:30 AM to 5:00 PM (M-F)
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LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Village of Melrose Park, 1000 25th Avenue, Melrose Park, lllinois 60160

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 Y 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform 22.00 9% of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018
Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Iltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if

so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not
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later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method

of delivery.”
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EMULSIFIED ASPHALTS (BDE)
Effective: August 1, 2019
Revise Article 1032.06 of the Standard Specifications to read:

“1032.06 Emulsified Asphalts. Emulsified asphalts will be accepted according to the
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.
These materials shall be homogeneous and shall show no separation of asphalt after thorough
mixing, within 30 days after delivery, provided separation has not been caused by freezing. They
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be
according to the following requirements.

(a) Anionic Emulsified Asphalt. Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and
SS-1 shall be according to AASHTO M 140, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(b) Cationic Emulsified Asphalt. Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and
CSS-1 shall be according to AASHTO M 208, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(c) High Float Emulsion. High float emulsions HFE-90, HFE-150, and HFE-300 are medium
setting and shall be according to the following table.

Test HFE-90 HFE-150 HFE-300
Viscosity, Saybolt Furol, at 122 °F (50 °C),
(AASHTO T 59), SFS ¥ 50 min. 50 min. 50 min.
Sieve Test, No. 20 (850 pum), retained on
sieve, (AASHTO T 59), % 0.10 max. 0.10 max. 0.10 max.
Storage Stability Test, 1 day,
(AASHTO T 59), % 1 max. 1 max. 1 max.
Coating Test (All Grades),
(AASHTO T 59), 3 minutes stone coated thoroughly
Distillation Test, (AASHTO T 59):
Residue from distillation test to
500 °F (260 °C), % 65 min. 65 min. 65 min.
Qil distillate by volume, % 7 max. 7 max. 7 max.
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Characteristics of residue from distillation
test to 500 °F (260 °C): Penetration at
77 °F (25 °C), (AASHTO T 49), 100 g,

5 sec, dmm 90-150 150-300 300 min.
Float Test at 140 °F (60 °C),
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min.

1/ The emulsion shall be pumpable.

(d) Penetrating Emulsified Prime. Penetrating Emulsified Prime (PEP) shall be according to
AASHTO T 59, except as follows.

Test Result
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max.
Sieve test, retained on No. 20 (850 um) sieve, % 0.10 max.
Distillation to 500 °F (260 °C) residue, % 38 min.
Qil distillate by volume, % 4 max.

The PEP shall be tested according to the current Bureau of Materials lllinois Laboratory
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".
The time of penetration shall be equal to or less than that of MC-30. The depth of
penetration shall be equal to or greater than that of MC-30.

(e) Delete this subparagraph.

() Polymer Modified Emulsified Asphalt. Polymer modified emulsified asphalts, e.g. SS-1hP,
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows.

(1) The cement mixing test will be waived when the polymer modified emulsion is being
used as a tack coat.

(2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments
shall use latex as the modifier.

(3) Upon examination of the storage stability test cylinder after standing undisturbed for
24 hours, the surface shall show minimal to no white, milky colored substance and
shall be a homogenous brown color throughout.

(4) The distillation for all polymer modified emulsions shall be performed according to
AASHTO T 59, except the temperature shall be 374 + 9 °F (190 £ 5 °C) to be held for
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer.

(5) The specified temperature for the Elastic Recovery test for all polymer modified
emulsions shall be 50.0 + 1.0 °F (10.0 £ 0.5 °C).
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(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(g) Non-Tracking Emulsified Asphalt. Non-tracking emulsified asphalt NTEA (formerly SS-

1vh) shall be according to the following.

Test Requirement
Saybolt Viscosity at 77 °F (25 °C),

(AASHTO T 59), SFS 20-100
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max.
Residue by Distillation, 500 + 10 °F (260 = 5 °C), or
Residue by Evaporation, 325 £ 5 °F (163 + 3 °C),

(AASHTO T 59), % 50 min.
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 max.

Tests on Residue from Evaporation
Penetration at 77 °F (25 °C), 100 g, 5 sec,

(AASHTO T 49), dmm 40 max.
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min.
Ash Content, (AASHTO T 111), % Y 1 max.

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in
lieu of Ash Content and shall meet a minimum of 97.5 percent

The different grades are, in general, used for the following.

Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, Tack Coat
CSS-1h, HFE-90, SS-1hP, CSS-1hP,
NTEA (formerly SS-1vh)
PEP Prime Coat

RS-2, HFE-90, HFE-150, HFE-300,
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP),
CRS-2, HFRS-2

Bituminous Surface Treatment

CQS-1hP (formerly CSS-1h Latex Modified)

Micro-Surfacing
Slurry Sealing
Cape Seal”
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)

Effective: January 1, 2010
Revised: August 1, 2018

Description. This work shall consist of testing the density of longitudinal joints as part of the
guality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. for a5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced 10ft (3 m) apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined Joint Density
edges) Minimum
IL-4.75 Ndesign = 50 93.0-97.4% Y 91.0%
IL-9.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L Ndesign < 90 92.5-97.4% 90.0%
IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.0 - 97.4% 90.0%
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| SMA | Ndesign =50 & 80 | 93.5 — 97.4% | 91.0%”
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HOT-MIX ASPHALT — OSCILLATORY ROLLER (BDE)

Effective: August 1, 2018
Revised: November 1, 2018

Add the following to Article 406.03 of the Standard Specifications:

“(j) Oscillatory Roller

1101.01”

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to

read:
“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA
Breakdown Roller | Intermediate Final Roller Density
(one of the Roller (one or more of Requirement
following) the following)

Level Binder: p3 -- Vs, P ¥, Ts, Tk, To the
(When the density 3W, Or satisfaction of
requirements of the Engineer.
Article 406.05(c) do
not apply.)

Binder and Surface v e

Vp, P ¥, Tg, 3W, P 3% Or, Os Vs, Tg, Te, Or As spgcme.d in

Level Binder V: Or, Os Articles:
(When the density 1030.05(d)(3),
requirements of (d)(4), and
Article 406.05(c) (@)().
apply.)

IL-4.75 and SMA 45 Ts, 3W, Or -- Tr, 3W, Or

: As specified in

Bridge Decks % T -- T .

g e i Articles 582.05
and 582.06.

3/ A vibratory roller (Vp) or oscillatory roller (Or or Og) may be used in lieu of the pneumatic-
tired roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of
the Supplemental Specifications:

“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Og - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”
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Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
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operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with
water tanks and sprinkling devices, or other approved methods, which shall be used to
wet the drums to prevent material pickup. The drum(s) amplitude and frequency of the
tangential and vertical impact force shall be approximately the same in each direction
and meet the following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm)48 in. (1200 mm);

(2) The minimum length of the drum(s) shall be 57 in. (1480 mm)66 in. (1650 mm);

(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”; and

(5) Self-adjusting eccentrics, and reversible eccentrics on non-driven drum(s).”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach
to the work involving a nighttime lane
closure and “ROUGH GROOVED
SURFACE” (W8-1107) signs

Devices delineating isolated obstacles,
excavations, or hazards at night Flashing bi-directional lights
(Does not apply to patching)

Devices delineating obstacles,
excavations, or hazards exceeding

100 ft (30 m) in length at night

(Does not apply to widening)
Channelizing devices for nighttime lane
closures on two-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads separating None
opposing directions of traffic
Channelizing devices for nighttime along
lane shifts on multilane roads
Channelizing devices for night time along
lane shifts on two lane roads

Devices in nighttime lane closure tapers
on Standards 701316 and 701321

Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on
roadways with an ADT less than 25,000

Devices delineating patches at night on
roadways with an ADT of 25,000 or more

Flashing mono-directional lights

Steady burn bi-directional lights

None

None

Steady burn mono-directional lights

Steady burn bi-directional lights

Steady burn bi-directional lights

None

None

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:
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“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material supplier
so that payment can be made.”

80390
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PORTLAND CEMENT CONCRETE (BDE)

Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm)
when a high range water-reducing admixture is used. For Class SC, the maximum
slump may be increased to 8 in. (200 mm). For Class PS, the maximum slump may be

increased to 8 1/2in. (215 mm) if the high range water-reducing admixture is the
polycarboxylate type.”

80389
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PROGRESS PAYMENTS (BDE)

Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a)

80328

Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

80397
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least seven days prior to the subcontractor
starting work. The amount paid shall be at the following percentage of the amount of the
subcontract reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

80391
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TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019
Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top
stripe being fluorescent orange. If non-reflective spaces are left between the stripes, the
spaces shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 |b for 18 in. (2 kg for
450 mm), 7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a
minimum of 60 percent of the total weight in the base. Cones taller than 36 in. shall be
weighted per the manufacturer’s specifications such that they are not moved by wind or
passing traffic.”

80409

92



WARM MIX ASPHALT (BDE)

Effective: January 1, 2012
Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than aillowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphait
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shaill be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.
a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of

+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.
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b. Additives. Additives shall be infroduced into the plant according fo the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Reguirements.
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

80288
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 40 working days.

80071
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.
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