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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m.  
September 20, 2019 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61G00 
   LAKE County 
   Section 16-10130-02-WR           
   Project PKJM-437 () 
   Route FAU 1239 (Rockland Road) 
   District 1 Construction Funds 

 
 Reconstruction and resurfacing Rockland Road from east of the Des Plaines River bridge to St. Mary's 
Road, located in Libertyville Township, Lake County. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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BDE SPECIAL PROVISIONS 
 

 
The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173 90 X Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80404   Coarse Aggregate Quality for Micro-Surfacing and Cape Seals Jan. 1, 2019  
 80384 92 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 96 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 99 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80402 109 X Disposal Fees Nov. 1, 2018  
 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80405   Elastomeric Bearings Jan. 1, 2019  
* 80415 111 X Emulsified Asphalts Aug. 1, 2019  
 80388 114 X Equipment Parking and Storage  Nov. 1, 2017  
 80229 115 X Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246 118 X Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 Aug. 1, 2018 
 80398 120 X Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Jan. 1, 2019 
 80406   Hot-Mix Asphalt – Mixture Design Verification and Production 

(Modified for I-FIT Projects) 
Jan. 1, 2019  

 80399 124 X Hot-Mix Asphalt – Oscillatory Roller Aug. 1, 2018 Nov. 1, 2018 
 80347   Hot-Mix Asphalt – Pay for Performance Using Percent  

     Within Limits – Jobsite Sampling 
Nov. 1, 2014 Aug. 1, 2018 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Jan. 1, 2019 
 80392 126 X Lights on Barricades Jan. 1, 2018  
 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
 80411   Luminaires, LED April 1, 2019  
 80393 128 X Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Mar. 1, 2019 
 80400   Mast Arm Assembly and Pole Aug. 1, 2018  
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
* 80412   Obstruction Warning Luminaires, LED Aug. 1, 2019  
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 130 X Pavement Marking Removal July 1, 2016  
 80390 131 X Payments to Subcontractors Nov. 2, 2017  
 80389 132 X Portland Cement Concrete  Nov. 1, 2017  
 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 133 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  
 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed  

    Asphalt Shingles (RAS)  
Nov. 1, 2012 Jan. 1, 2019 

 80407 134 X Removal and Disposal of Regulated Substances Jan. 1, 2019  
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 146 X Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
 80408   Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019  
* 80413   Structural Timber Aug. 1, 2019  
 80397 149 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 150 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
* 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 
 80298 151 X Temporary Pavement Marking April 1, 2012 April 1, 2017 
 20338 154 X Training Special Provision  Oct. 15, 1975  
 80403   Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018  
 80409 157 X Traffic Control Devices – Cones Jan. 1, 2019  
 80410   Traffic Spotters Jan. 1, 2019  
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80288 158 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 160 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
* 80414   Wood Fence Sight Screen Aug. 1, 2019  
 80071   Working Days Jan. 1, 2002  
 
The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location(s) Effective Revised 

80382 Adjusting Frames and Grates  Articles 602.02(s) and (t), 
1043.04, and 1043.05 

April 1, 2017 
 

 

80366 Butt Joints Article 406.08(c) July 1, 2016  
80386 Calcium Aluminate Cement for Class PP-5 

Concrete Patching  
Article 1001.01(e) Nov. 1, 2017  

80396 Class A and B Patching Articles 442.06(a)(1) and (2) Jan. 1, 2018 Nov. 1, 2018 
80377 Portable Changeable Message Signs Articles 701.20(h) and 

1106.02(i) 
Nov. 1, 2016 April 1, 2017 

80385 Portland Cement Concrete Sidewalk  Article 424.12 
 

Aug. 1, 2017 
 

 

 
 
 
 

The following special provision has been deleted from use. 
 

File 
Name 

Special Provision Title  Effective Revised 

80376 Hot-Mix Asphalt – Tack                                                                                                                     Nov. 1, 2016  
80401 Portland Cement Concrete Pavement Connector for Bridge  

Approach Slab 
                                   Aug. 1, 2018  
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STATE OF ILLINOIS 
 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement  the “Standard Specifications for Road 
and Bridge Construction”, adopted April 1, 2016 (hereinafter referred to as the 
"Standard Specifications"); the latest edition of the “Manual on Uniform Traffic Control 
Devices for Streets and Highways” (MUTCD); the “Manual of Test Procedures for 
Materials” in effect on the date of invitation for bids; and the “Supplemental 
Specifications and Recurring Special Provisions”, adopted January 1, 2019, indicated 
on the Check Sheet included here in which apply to and govern the construction of  
FAU 1239 (Rockland Road), Section 16-10130-02-WR, Project No. PKJM(437), 
Contract No. 61G00, and in case of conflict with any part or parts of said specifications, 
the said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT  
 
This project is located in Libertyville Township, Lake County.  The project limits are on 
Rockland Road from east of the Des Plaines River bridge to St. Mary’s Road. The 
project has a total gross and net length of 3,761.70 feet (0.712 miles). 
  
 
DESCRIPTION OF PROJECT 
 
The work consists of earth excavation, pavement removal, construction of storm 
sewers, HMA binder and surface course, hot-mix asphalt milling and resurfacing, 
aggregate shoulders, tree removal, landscaping, erosion control, thermoplastic 
pavement markings, and all incidental and collateral work necessary to complete the 
project as shown on the plans and as described herein. 
 
 
 
COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 
Completion Date – The Contractor shall complete all contract items and safely open all 
roadways to traffic by 11:59 PM on September 27, 2020 except as specified herein. 
 
The Contractor will be allowed to complete all tree planting, clean-up work and punch 
list items within 10 working days after the completion date for opening the roadway to 
traffic.  Under extenuating circumstances the Engineer may direct that certain items of 
work, not affecting the safe opening of the roadway to traffic, may be completed within 
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the working days allowed for clean up work and punch list items.  Temporary lane 
closures for this work may be allowed at the discretion of the Engineer. 

 
Article 108.09 shall apply to the Completion Date and the number of Working Days. 
 
 
 

WORK RESTRICTIONS 
 

No trees shall be removed from April 1st through October 16th of any construction year. 
 
No work, other than tree removal, will be allowed in 2019. No permanent lane closures will 
be allowed until March 1, 2020. 
 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the 
Wednesday prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by 
the Engineer, but shall not include snow removal operations.  Traffic control and protection 
for maintenance of roadways will be provided by the Contractor as required by the 
Engineer. 
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If items of work have not been provided in the contract, or otherwise specified for payment, 
such items, including the accompanying traffic control and protection required by the 
Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
 
 
Utility companies and/or municipal owners located within the construction limits of this 
project have provided the following information in regard to their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved 
and/or facilities which will require some action on the part of the Department’s contractor to 
proceed with work.  Each table entry includes an identification of the action necessary and, 
if applicable, the estimated duration required for the resolution. 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included 
in the contract.  The company has been notified of all conflicts and will be required to obtain 
the necessary permits to complete their work; in some instances resolution will be a 
function of the construction staging.  The responsible agency must relocate or complete 
new installations as noted in the action column; this work has been deemed necessary to 
be complete for the Department’s contractor to then work in the stage under which the item 
has been listed. 
 
 



FAU 1239 (Rockland Road) 
Libertyville Township 
Contract No. 61G00 

Section 16-10130-02-WR  
Lake County 

 

4 
 

Pre-Stage 
 
STAGE / 

LOCATION 
TYPE DESCRIPTION 

RESPONSIBLE 
AGENCY 

ACTION 

Rockland Road 
Sta. 153+28, 19.5’ 
RT 
 

Utility Pole 
with aerial 
cable 
 

Utility pole requires 
relocation 
 

ComEd to relocate 
pole; AT&T and 
Comcast to 
coordinate the 
relocation of their 
aerial lines. 

To be relocated to 
153+28, 25’ RT 

___3__ Total Days 

Rockland Road 
Sta. 154+85, 19’ 
RT 
 

Utility Pole 
with aerial 
cable 
 

Utility pole requires 
relocation 
 

ComEd to relocate 
pole; AT&T and 
Comcast to 
coordinate the 
relocation of their 
aerial lines. 

To be relocated to 
154+82, 32.6’ RT 

___3__ Total Days 

Rockland Road 
Sta. 158+53, 19.2’  
RT. 
 

Utility Pole 
with aerial 
cable 
 

Utility pole requires 
relocation 
 

ComEd to relocate 
pole; AT&T and 
Comcast to 
coordinate the 
relocation of their 
aerial lines. 

To be relocated to 
158+53, 25’ RT 

___4__ Total Days 

Rockland Road 
crossing at 
Rockland Lane 
(West) 

Buried cable 
 

Conflicts with 
proposed storm 
sewer and road 
excavation 

ComEd 
ComEd to relocate 

cable 
__5___ Total Days 

Rockland Road 
crossing at Vernon 
Court 

Buried cable 
 

Conflicts with 
proposed storm 
sewer and road 
excavation 

ComEd 
ComEd to relocate 

cable 
__5___ Total Days 

Rockland Road 
crossing at Vernon 
Court 

Buried cable 
 

Conflicts with 
proposed storm 
sewer  

Comcast 
Comcast to relocate 

cable 
__2___ Total Days 

Rockland Road 
crossing at Vernon 
Court 

Buried cable 
 

Conflicts with 
proposed storm 
sewer. Cable is not 
currently active, and 
can be cut if 
adjustments can’t be 
made during 
construction 

AT&T 

AT&T to adjust 
cable during 
construction 

___1__ Total Days 
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Length of project Underground 
gas main 

Potential conflicts 
with storm sewer. 
Owner has 
determined that the 
entire main should 
be replaced due to 
age, material, and 
conflicts. 

North Shore Gas 

Main will be 
relocated to the 
north side of 
Rockland Road from 
Sta. 138+75 to Sta. 
162+75, where it 
crosses to the south 
up to St. Mary’s 
Road. 
__30__ Total Days 
 

 
Pre-Stage: 1 Days Total Installation for AT&T 
Pre-Stage: 20 Days Total Installation for ComEd 
Pre-Stage: 2 Days Total Installation for Comcast 
Pre-Stage: 30 Days Total Installation for North Shore Gas 
Pre-Stage Total:  53 Days 

 
Stage 1 
 
No conflicts to be resolved 
 
 
Stage 2 
 
No conflicts to be resolved 
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The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
contact 

Address  Phone  e-mail address 

AT&T Anthony 
Velaquez 

1000 
Commerce 
Drive 
Oak Brook 
IL 60523 

630-573-
5760 

av3143@att.com 

Commonwealth 
Edison 

Tim Tamason 
 

5100 S. State 
Rt. 31 
Crystal Lake 
IL 60012 

815-477-
5258 

Timothy.tamason@comed.com 

Comcast Thomas 
Munar 

688 Industrial 
Drive 
Elmhurst 
IL 60126 
 

224-229-
5851 

Thomas_Munar@comcast.com

North Shore Gas Chris 
Elvambuena 

NA 847-263-
4680 

Noel.elvambuena@ 
northshoregasdelivery.com 

 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging 
plan included for the contract.  The information provided is not a comprehensive list of all 
remaining utilities, but those which during coordination were identified as ones which might 
require the Department’s contractor to take into consideration when making the 
determination of the means and methods that would be required to construct the proposed 
improvement.  In some instances the contractor will be responsible to notify the owner in 
advance of the work to take place so necessary staffing on the owners part can be 
secured.   
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Pre-Stage 
 
STAGE / 

LOCATION 
TYPE DESCRIPTION 

RESPONSIBLE 
AGENCY 

ACTION 

Rockland Road, 
Sta. 167+40, 26’ 
LT 

Buried 
electric 
 

Buried electric in 
vicinity of proposed 
driveway culvert 
 

ComEd 
Call JULIE prior to 
excavation – watch 
and protect 

 
 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 
AGENCY 

ACTION 

Rockland Road, 
south side 

Utility Pole 
with aerial 
cable 
 

Utility poles through 
extent of project 
 

ComEd Watch and protect 

Sta. 150+32 Buried 
electric Underground cables ComEd 

Call JULIE prior to 
excavation – watch 
and protect 

Sta. 150+34 Telephone Underground cables 
 AT&T 

Call JULIE prior to 
excavation – watch 
and protect 

Sta. 150+55 Cable TV 
facilities 

Underground cables 
 Comcast 

Call JULIE prior to 
excavation – watch 
and protect 

Sta. 155+84 Cable TV 
facilities 

Underground cables 
 Comcast 

Call JULIE prior to 
excavation – watch 
and protect 

Sta. 155+88 Telephone Underground cables 
 AT&T 

Call JULIE prior to 
excavation – watch 
and protect 

Sta. 155+95 Buried 
electric 

Underground cables 
 ComEd 

Call JULIE prior to 
excavation – watch 
and protect 
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Stage 2 
 
STAGE / 

LOCATION 
TYPE DESCRIPTION 

RESPONSIBLE 
AGENCY 

ACTION 

Rockland Road, 
south side 

Utility Poles 
with aerial 
cable 
 

Utility poles through 
extent of project 
 

ComEd Watch and protect 

Sta. 150+32 Buried 
electric Underground cables ComEd 

Call JULIE prior to 
excavation – watch 
and protect 

Sta. 150+34 Telephone Underground cables AT&T 
Call JULIE prior to 
excavation – watch 
and protect 

Sta. 150+55 Cable TV 
facilities Underground cables Comcast 

Call JULIE prior to 
excavation – watch 
and protect 

Sta. 155+84 Cable TV 
facilities Underground cables Comcast 

Call JULIE prior to 
excavation – watch 
and protect 

Sta. 155+88 Telephone Underground cables AT&T 
Call JULIE prior to 
excavation – watch 
and protect 

Sta. 155+95 Buried 
electric Underground cables ComEd 

Call JULIE prior to 
excavation – watch 
and protect 

 
 
 
 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
contact 

Address  Phone  e-mail address 

AT&T Anthony 
Velaquez 

1000 
Commerce 
Drive 
Oak Brook 
IL 60523 

630-573-
5760 

av3143@att.com 

Commonwealth 
Edison 

Tim Tamason 
 

5100 S. State 
Rt. 31 
Crystal Lake 
IL 60012 

815-477-
5258 

Timothy.tamason@comed.com 
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Comcast Thomas 
Munar 

688 Industrial 
Drive 
Elmhurst 
IL 60126 
 

224-229-
5851 

Thomas_Munar@comcast.com

North Shore Gas Chris 
Elvambuena 

NA 847-263-
4680 

Noel.elvambuena@ 
northshoregasdelivery.com 

 
 
The above represents the best information available to the Department and is included for 
the convenience of the bidder.  The days required for conflict resolution should be taken 
into account in the bid as this information has also been factored into the timeline identified 
for the project when setting the completion date. The applicable portions of the Standard 
Specifications for Road and Bridge Construction shall apply.   
 
Estimated duration of time provided in the action column for the first conflicts identified will 
begin on the date of the executed contract regardless of the status of the utility relocations.  
The responsible agencies will be working toward resolving subsequent conflicts in 
conjunction with contractor activities in the number of days noted.  
 
The estimated relocation dates must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies.  The Department’s contractor is 
responsible for contacting J.U.L.I.E. prior to any and all excavation work. 
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AVAILABLE REPORTS 
 
☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for 
Bidders’ reference upon request: 
 
 ☐  Record structural plans 
 
 ☒  Preliminary Site Investigation (PSI) 
 
 ☒  Preliminary Environmental Site Assessment (PESA) 
 
 ☒  Soils/Geotechnical Report 
 
 ☐  Boring Logs 
 
 ☐  Pavement Cores 
 
 ☐  Location Drainage Study (LDS) 
 
 ☐  Hydraulic Report 
 
 ☐  Noise Analysis 
 
 ☒  Other:  Wetland Delineation Report 
 
Those seeking these reports should request access from: 
 
Marty Neal, Highway Commissioner 
Libertyville Township Road District 
847-362-3350 / highwaydepartment@libertyvilletownship.us 
 
 
COOPERATION WITH ADJACENT CONTRACTS 

 
The intent of this provision is to inform the Contractor that the Department is aware of 
adjacent contracts that are currently scheduled during the same time period as this 
contract. 
 
FAU 1239: IL Route 21 (Milwaukee Avenue) to Des Plaines River 
Section 16-00116-00-PV 
Contract No. 61F75 
 
The Contractor is required to cooperate with these adjacent contracts in accordance with 
Section 105.08 of the Standard Specifications and may be required to modify his staging 
operations in order to meet these requirements. 
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SAW CUTTING 
 

The Contractor shall saw cut pavement, curb and gutter, driveways, sidewalk, and patches 
to separate the existing material to be removed by means of an approved concrete saw to 
a depth as shown on the plans or as directed by the Engineer.  This work shall be included 
in the cost of the item being removed. 

 
The Contractor shall be required to saw vertical cuts so as to form clean vertical joints.  
Should the Contractor deface any edge, a new sawed joint shall be provided and any 
additional work, including removal and replacement, shall be done at the Contractor’s 
expense. 
 
 
COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING 
(D-1) 
Effective:  November 1, 2011 
Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for 
the following: 
 
Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed 
stone crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. 
The RAP used shall be according to the current Bureau of Materials and Physical Research 
Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 
The RAP shall be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP 
is blended with any of the coarse aggregate listed above, the blending shall be done 
mechanically with calibrated feeders. The feeders shall have an accuracy of + 2.0 percent 
of the actual quantity of material delivered. The final blended product shall not contain more 
than 40 percent by weight RAP.  

 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being 
blended with the processed and uniformly graded RAP. Gradation deleterious count shall 
not exceed 10% of total RAP and 5% of other by total weight. 
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AGGREGATE SUBGRADE IMPROVEMENT (D-1) 
Effective:  February 22, 2012 
Revised:  April 1, 2016 
 
Add the following Section to the Standard Specifications: 

 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

 
303.01 Description.  This work shall consist of constructing an aggregate subgrade 

improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ................................................................................................. 1004.07 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3)  ............................................ 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be 

mechanically blended with aggregate gradation CS 01 but shall not exceed 
40 percent by weight of the total product.  The top size of the Coarse RAP shall be 
less than 4 in. (100 mm) and well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being 

well graded, may be used as capping aggregate in the top 3 in. (75 mm) when 
aggregate gradation CS 01 is used in lower lifts. When RAP is blended with any of 
the coarse aggregates, the blending shall be done with mechanically calibrated 
feeders.  The final product shall not contain more than 40 percent by weight of RAP. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to 

the current Bureau of Materials and Physical Research Policy Memorandum, 
“Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer.  The calibration for the mechanical feeders shall have an 
accuracy of ± 2.0 percent of the actual quantity of material delivered. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the 
Department’s Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate 
gradation CS 01 shall be 24 in. (600 mm). 
 

303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist 
of a minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed 
Asphalt Pavement (RAP) is used, it shall be crushed and screened where 100 percent is 
passing the 1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been 
fractionated to size will not be permitted for use in capping. Capping aggregate will not be 
required when the aggregate subgrade improvement is used as a cubic yard pay item for 
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undercut applications. When RAP is blended with any of the coarse aggregates, the 
blending shall be done with mechanically calibrated feeders. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be 
obtained, sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according 

to Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per 

cubic yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract 
unit price per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, 
of the thickness specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate 
shall be according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or 
crushed concrete. The top 12 inches of the aggregate subgrade improvement shall 
be 3 inches of capping material and 9 inches of crushed gravel, crushed stone or 
crushed concrete.  In applications where greater than 36 inches of subgrade 
material is required, rounded gravel, meeting the CS01 gradation, may be used 
beginning at a depth of 12 inches below the bottom of pavement. 

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably 
free of deleterious materials.  Non-mechanically blended RAP may be allowed up to 
a maximum of 5.0 percent. 

(c) Gradation. 

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. 
(300 mm) or greater shall be CS 01. 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 
Sieve Size and Percent Passing Grad No. 

8” 6” 4” 2” #4 
CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
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 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
 

 
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1) 
 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ........ 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class 
PP concrete has been placed, the work shall be protected by a barricade and two lights 
according to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height 
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of the casting to be protected meets the proper sizing requirements for the 
rubber ramps as shown below. 
 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting   1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, 
the temporary ramp shall be removed.  Excess material shall be disposed of according to 
Article 202.03.” 

            
       
FRICTION AGGREGATE (D-1) 
 
Effective:  January 1, 2011 
Revised:  April 29, 2016 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following 
table. 
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Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized 
Subbase or 
Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 
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Use Mixture Aggregates Allowed 

75% Crushed 
Gravel2/ or Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/, Crushed 
Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in 

SMA Ndesign 80.  In SMA Ndesign 50, carbonate crushed stone shall not be 
blended with any of the other aggregates allowed alone in Ndesign 50 SMA binder 
or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall 

be by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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HMA MIXTURE DESIGN REQUIREMENTS (D-1) 
 
Effective:  January 1, 2013 
Revised: January 1, 2018 

 
1) Design Composition and Volumetric Requirements 
 
Revise the table in Article 406.06(d) of the Standard Specifications to read: 
 

“MINIMUM COMPACTED LIFT THICKNESS 
Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) 
SMA-9.5, IL-9.5, IL-9.5L 1 1/2 (38) 

SMA-12.5 2 (50) 
IL-19.0, IL-19.0L 2 1/4 (57)” 

 
 
Revise the table in Article 1004.03(c) of the Standard Specifications to read: 
 

“Use Size/Application Gradation No. 
Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-19.0 

IL-9.5 
CA 11 1/ 

CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 
IL-9.5L 

Stabilized Subbase 
or Shoulders 

CA 11 1/ 

CA 16 

SMA2/ 1/2 in. (12.5mm) 
Binder & Surface 

IL 9.5 
Surface 

CA133/, CA14 or CA16 
 

CA16, CA 133/ 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ The coarse aggregates used shall be capable of being 

combined with stone sand, slag sand, or steel slag 
sand meeting the FA/FM 20 gradation and mineral 
filler to meet the approved mix design and the mix 
requirements noted herein. 

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
  ≤ 2.0 percent.” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate 

having absorptions greater than or equal to 2.0 percent, or which contain steal 
slag sand, shall have minimum surge bin storage plus haul time of 1.5 hours.” 

 
Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 
 

“High ESAL IL-19.0 binder; 
IL-9.5 surface; IL-4.75; SMA-12.5, 

SMA-9.5 
Low ESAL IL-19.0L binder; IL-9.5L surface; 

Stabilized Subbase (HMA)1/; 
HMA Shoulders2/ 

 
1/ Uses 19.0L binder mix. 
 
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 

 
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to 
read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

Item ................................................................................................... Article/Section 
(a) Coarse Aggregate  ................................................................................................. 1004.03 
(b) Fine Aggregate  ...................................................................................................... 1003.03 
(c) RAP Material  .............................................................................................................. 1031 
(d) Mineral Filler  ............................................................................................................... 1011 
(e) Hydrated Lime  ....................................................................................................... 1012.01 
(f) Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2) ............................................................ 1032 
(h) Fibers (Note 3) 
(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1.  Slaked quicklime shall be according to ASTM C 5. 
 
Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a 
full-depth asphalt pavement and SBS PG 76-22 when used as an overlay, except 
where modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for 
IL-4.75, except where modified herein. The elastic recovery shall be a minimum of 
80. 
 
Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized 
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certification by the producer of these materials stating they meet these 
requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone Matrix 
Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if 
the mix design with RAS included meets AASHTO T305 requirements. The RAS 
shall be from a certified source that produces either Type I or Type 2. Material shall 
meet requirements noted herein and the actual dosage rate will be determined by 
the Engineer. 
 
Note 4.  Warm mix additives or foaming processes shall be selected from the 
current Bureau of Materials and Physical Research Approved List, “Warm Mix 
Asphalt Technologies”.” 

 
Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental 
Specifications to read: 

“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following 
limits. 

 
High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 4/  
IL-12.5 mm 

SMA 4/ 
IL-9.5 mm 

IL-9.5 mm IL-4.75 mm 

min max min max min max min max min max 
1 1/2 in 

(37.5 mm)           

1 in. 
(25 mm)  100         

3/4 in. 
(19 mm) 90 100  100       

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 90 100 

#8 
(2.36 mm) 20  42 16 24 5/ 16 325/ 34 6/  52 2/ 70 90 

#16 
(1.18 mm) 15 30     10 32 50 65 

#30 
(600 m)   12 16 12 18     

#50 
(300 m) 6 15     4 15 15 30 

#100 
(150 m) 4 9     3 10 10 18 

#200 
(75 m) 3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

Ratio 
Dust/Asphalt 

Binder 
 1.0  1.5  1.5  1.0  1.0  

 
1/ Based on percent of total aggregate weight. 

 
2/ The mixture composition shall not exceed 44 percent passing the 

#8 (2.36 mm) sieve for surface courses with Ndesign = 90. 
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3/ Additional minus No. 200 (0.075 mm) material required by the 
mix design shall be mineral filler, unless otherwise approved by 
the Engineer.  
 

4/ The maximum percent passing the #635 (20 µm) sieve shall be ≤ 
3 percent. 
 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the 
percent passing the #8 (2.36 mm) sieve shall not be adjusted 
above the percentage stated on the table.  
 

6/ When establishing the Adjusted Job Mix Formula (AJMF) the 
percent passing the #8 (2.36 mm) sieve shall not be adjusted 
below 34 percent. 
 

Revise Article 1030.04(b)(1) of the Standard Specifications to read: 
  

“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 
4.0 percent and for IL-4.75 it shall be 3.5 percent at the design number of 
gyrations.  The VMA and VFA of the HMA design shall be based on the 
nominal maximum size of the aggregate in the mix, and shall conform to the 
following requirements. 

 
VOLUMETRIC REQUIREMENTS 

High ESAL 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Voids Filled 
with Asphalt 

Binder 
(VFA), 

% 
Ndesign  

IL-19.0 
 

IL-9.5 
IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 
70 

 65 - 75 
90 

     
1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 

 
2/ VFA for IL-4.75 shall be 72-85 percent” 

 
Replace Article 1030.04(b)(3) of the Standard Specifications with the following: 
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“(3) SMA Mixtures. 
 

Volumetric Requirements 
SMA 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the 
Mineral Aggregate  

(VMA), % min.  

Voids Filled  
with Asphalt  

(VFA), % 

80 4/ 3.5 
17.0 2/ 

75 - 83 16.0 3/ 

 
1/ Maximum draindown shall be 0.3 percent. The draindown shall be 

determined at the JMF asphalt binder content at the mixing 
temperature plus 30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, 
coarse aggregate shall be crushed stone (dolomite), crushed gravel, 
crystalline crushed stone, or crushed sandstone. 

 
Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications: 
 

“During production, the Contractor shall test SMA mixtures for draindown according 
to AASHTO T305 at a frequency of 1 per day of production.” 

 
Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2. 
 
Add to the end of Article 1102.01 (a) (4) b. 2.: 
 

“As an option, collected dust (baghouse) may be used in lieu of manufactured 
mineral filler according to the following: 
 

(a.) Sufficient collected dust (baghouse) is available for production of the SMA 
mix for the entire project. 
 

(b.) A mix design was prepared based on collected dust (baghouse).  
 

 
2) Design Verification and Production 
 
Revise Article 1030.04 (d) of the Standard Specifications to read: 
 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for 
verification will be tested to ensure that the resulting mix designs will pass the 
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required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the 
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a 
verification test on gyratory specimens compacted by the Contractor. If the mix 
fails the Department’s verification test, the Contractor shall make the necessary 
changes to the mix and resubmit compacted specimens to the Department for 
verification. If the mix fails again, the mix design will be rejected.  

 
All new and renewal mix designs will be required to be tested, prior to submittal 
for Department verification and shall meet the following requirements: 

 
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 

0.5 in. (12.5 mm).  The minimum number of wheel passes at the 0.5 in. 
(12.5 mm) rut depth criteria shall be based on the high temperature binder 
grade of the mix as specified in the mix requirements table of the plans. 

 
Illinois Modified AASHTO T 324 Requirements 1/ 

 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 

PG 64 -XX (or lower) 10,000 12.5 
 

1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, 
loose Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 
3 °C) for two hours prior to gyratory compaction of Hamburg Wheel 
specimens. 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 

repetitions. 
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 
15,000 repetitions. 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile 

strength shall be 60 psi (415 kPa) for non-polymer modified performance 
graded (PG) asphalt binder and 80 psi (550 kPa) for polymer modified PG 
asphalt binder.  The maximum allowable unconditioned tensile strength shall 
be 200 psi (1380 kPa).” 

 
Production Testing.  Revise first paragraph of Article 1030.06(a) of the Standard 
Specifications to read: 
 

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton 
(275 metric tons) test strip, except for SMA mixtures it will be 400 ton (363 metric 
ton), will be required at the beginning of HMA production for each mixture at the 
beginning of each construction year according to the Manual of Test Procedures for 
Materials “Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, 
the Engineer may waive the test strip if previous construction during the current 
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construction year has demonstrated the constructability of the mix using Department 
test results.” 
 

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard 
Specifications: 
 

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample 
taken within the first 500 tons (450 metric tons) on the first day of production or during 
start up with a split reserved for the Department.  The mix sample shall be tested 
according to the Illinois Modified AASHTO T 324 and shall meet the requirements 
specified herein.  Mix production shall not exceed 1500 tons (1350 metric tons) or one 
day’s production, whichever comes first, until the testing is completed and the mixture is 
found to be in conformance.  The requirement to cease mix production may be waived if 
the plant produced mixture demonstrates conformance prior to start of mix production 
for a contract. 
If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be 
accepted until the Contractor takes such action as is necessary to furnish a mixture 
meeting the criteria” 

 
Method of Measurement: 
 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder 
and surface Mix Design’s Gmb.” 
 
Basis of Payment.  
 
Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the 
following: 
 

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for 
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX 
ASPHALT, of the mixture composition and Ndesign specified; and POLYMERIZED 
HOT-MIX ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, of the mixture 
composition and Ndesign specified.” 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES 
(D-1) 
 
Effective:  November 1, 2012 
Revise:  January 1, 2018 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles 

shall be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling 

or crushing an existing hot-mix asphalt (HMA) pavement.  RAP will be considered 
processed FRAP after completion of both crushing and screening to size.  The 
Contractor shall supply written documentation that the RAP originated from routes 
or airfields under federal, state, or local agency jurisdiction. 

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is 

from the processing and grinding of preconsumer or post-consumer shingles.  RAS 
shall be a clean and uniform material with a maximum of 0.5 percent unacceptable 
material, as defined in Central Bureau of Materials Policy Memorandum, “Reclaimed 
Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from 
a Central Bureau of Materials approved processing facility where it shall be ground 
and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 90 percent 
passing the #4 (4.75 mm) sieve.  RAS shall meet the testing requirements specified 
herein.  In addition, RAS shall meet the following Type 1 or Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles 

salvaged from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National 
Emission Standards for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  Additional processed RAP (FRAP) shall be 
stockpiled in a separate working pile, as designated in the QC Plan, and only added 
to the sealed stockpile when test results for the working pile are complete and are 
found to meet tolerances specified herein for the original sealed FRAP stockpile.  
Stockpiles shall be sufficiently separated to prevent intermingling at the base.  All 
stockpiles (including unprocessed RAP and FRAP) shall be identified by signs 
indicating the type as listed below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, 
etc…). 
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(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High 

and Low ESAL) or equivalent mixtures.  The coarse aggregate in FRAP shall be 
crushed aggregate and may represent more than one aggregate type and/or 
quality, but shall be at least C quality.  All FRAP shall be processed prior to 
testing and sized into fractions with the separation occurring on or between the 
#4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized 
such that 100 percent of the RAP in the coarse fraction shall pass the maximum 
sieve size specified for the mix the FRAP will be used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA 

(High ESAL), or HMA (High ESAL).  If approved by the Engineer, the aggregate 
from a maximum 3.0 in. (75 mm) single combined pass of surface/binder milling 
will be classified as B quality.  All millings from this application will be processed 
into FRAP as described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

HMA (High and Low ESAL) or equivalent mixtures.  The coarse aggregate in 
this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality, but shall be at least C quality.  This RAP may 
have an inconsistent gradation and/or asphalt binder content prior to processing.  
All conglomerate RAP shall be processed (FRAP) prior to testing.  
Conglomerate RAP stockpiles shall not contain steel slag or other expansive 
material as determined by the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist 

of RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low 
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this 
RAP may be crushed or round but shall be at least D quality.  This RAP may 
have an inconsistent gradation and/or asphalt binder content.  Conglomerate 
DQ RAP stockpiles shall not contain steel slag or other expansive material as 
determined by the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
 
RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet 
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint 
sealants, plant cleanout etc., will be unacceptable unless the contaminants are 
removed to the satisfaction of the Engineer.  Sheet asphalt shall be stockpiled 
separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be 
sufficiently separated to prevent intermingling at the base.  Each stockpile shall be 
signed indicating what type of RAS is present. 

 
However, a RAS source may submit a written request to the Department for 
approval to blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS.  
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The source will not be permitted to change the ratio of the blend without the 
Department prior written approval.  The Engineer’s written approval will be required, 
to mechanically blend RAS with any fine aggregate produced under the AGCS, up 
to an equal weight of RAS, to improve workability.  The fine aggregate shall be “B 
Quality” or better from an approved Aggregate Gradation Control System source.  
The fine aggregate shall be one that is approved for use in the HMA mixture and 
accounted for in the mix design and during HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type, 
and lot number shall be maintained by project contract number and kept for a 
minimum of three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either 

during processing or after stockpiling. It shall also be sampled during HMA 
production. 
 
(1) During Stockpiling.  For testing during stockpiling, washed extraction samples 

shall be run at the minimum frequency of one sample per 500 tons 
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per 
2000 tons (1800 metric tons) thereafter.  A minimum of five tests shall be 
required for stockpiles less than 4000 tons (3600 metric tons). 

 
(2) Incoming Material. For testing as incoming material, washed extraction samples 

shall be run at a minimum frequency of one sample per 2000 tons (1800 metric 
tons) or once per week, whichever comes first. 

 
(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan 

for approval to the District proposing a satisfactory method of sampling and 
testing the RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan 
shall meet the minimum frequency required above and detail the procedure 
used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample of FRAP, shall be split to obtain two samples of 
test sample size.  One of the two test samples from the final split shall be labeled 
and stored for Department use.  The Contractor shall extract the other test sample 
according to Department procedure.  The Engineer reserves the right to test any 
sample (split or Department-taken) to verify Contractor test results. 

 
(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to 

Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle 
(RAS) Sources”.  The Contractor shall also sample as incoming material at the HMA 
plant. 
 
(1) During Stockpiling.  Washed extraction and testing for unacceptable materials 

shall be run at the minimum frequency of one sample per 200 tons 
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per 
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1000 tons (900 metric tons) thereafter.  A minimum of five samples are required 
for stockpiles less than 1000 tons (900 metric tons).  Once a ≤ 1000 ton 
(900 metric ton), five-sample/test stockpile has been established it shall be 
sealed.  Additional incoming RAS shall be in a separate working pile as 
designated in the Quality Control plan and only added to the sealed stockpile 
when the test results of the working pile are complete and are found to meet the 
tolerances specified herein for the original sealed RAS stockpile. 

 
(2) Incoming Material.  For testing as incoming material at the HMA plant, washed 

extraction shall be run at the minimum frequency of one sample per 250 tons 
(227 metric tons).  A minimum of five samples are required for stockpiles less 
than 1000 tons (900 metric tons).  The incoming material test results shall meet 
the tolerances specified herein. 

 
The Contractor shall obtain and make available all test results from start of the initial 
stockpile sampled and tested at the shingle processing facility in accordance with 
the facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test 
sample size.  One of the two test samples from the final split shall be labeled and 
stored for Department use.  The Contractor shall extract the other test sample 
according to Department procedures.  The Engineer reserves the right to test any 
sample (split or Department-taken) to verify Contractor test results. 
 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the 
following. 
 

(a) Evaluation of FRAP Test Results.  All test results shall be compiled to include 
asphalt binder content, gradation and, when applicable (for slag), Gmm.  A five test 
average of results from the original pile will be used in the mix designs.  Individual 
extraction test results run thereafter, shall be compared to the average used for the 
mix design, and will be accepted if within the tolerances listed below. 

 
Parameter FRAP 
No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 30 (600 m)  5 % 
No. 200 (75 m)  2.0 % 
Asphalt Binder  0.3 % 
Gmm  0.03 1/ 

 
1/ For stockpile with slag or steel slag present as determined in the 

current Manual of Test Procedures Appendix B 21, “Determination of 
Reclaimed Asphalt Pavement Aggregate Bulk Specific Gravity”. 

 
If any individual sieve and/or asphalt binder content tests are out of the above 
tolerances when compared to the average used for the mix design, the FRAP 
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stockpile shall not be used in Hot-Mix Asphalt unless the FRAP representing those 
tests is removed from the stockpile.  All test data and acceptance ranges shall be 
sent to the District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be 
used for Hot-Mix Asphalt production. 
 
With the approval of the Engineer, the ignition oven may be substituted for 
extractions according to the ITP, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)” or Illinois Modified AASHTO T-
164-11, Test Method A. 

 
(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent 

unacceptable materials, shall be compiled and averaged for asphalt binder content 
and gradation.  A five test average of results from the original pile will be used in the 
mix designs.  Individual test results run thereafter, when compared to the average 
used for the mix design, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above 
tolerances when compared to the average used for the mix design, the RAS shall 
not be used in Hot-Mix Asphalt unless the RAS representing those tests is removed 
from the stockpile.  All test data and acceptance ranges shall be sent to the District 
for evaluation. 
 

(c) Quality Assurance by the Engineer.  The Engineer may witness the sampling and 
splitting conduct assurance tests on split samples taken by the Contractor for quality 
control testing a minimum of once a month. 
 
The overall testing frequency will be performed over the entire range of Contractor 
samples for asphalt binder content and gradation.  The Engineer may select any or 
all split samples for assurance testing.  The test results will be made available to the 
Contractor as soon as they become available. 
 
The Engineer will notify the Contractor of observed deficiencies. 
 
Differences between the Contractor’s and the Engineer’s split sample test results 
will be considered acceptable if within the following limits. 
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Test Parameter Acceptable Limits of Precision 

% Passing:1/ FRAP RAS 
1/2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 4.0% 
No. 200 2.2% 4.0% 
Asphalt Binder Content 0.3% 3.0% 
Gmm 0.030  
 

1/ Based on washed extraction. 
 

In the event comparisons are outside the above acceptable limits of precision, the 
Engineer will immediately investigate. 
 

(d) Acceptance by the Engineer.  Acceptable of the material will be based on the 
validation of the Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures 

are designated as containing Class B quality coarse aggregate. 
 
(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D 

quality coarse aggregate. 
 
(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course 

mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Fractionated 
RAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a 
maximum tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum 
of 50 lb (25 kg).  The sample shall be extracted according to Illinois Modified 
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AASHTO T 164 by a consultant laboratory prequalified by the Department for the 
specified testing.  The consultant laboratory shall submit the test results along with 
the recovered aggregate to the District Office.  The cost for this testing shall be paid 
by the Contractor.  The District will forward the sample to the Central Bureau of 
Materials Aggregate Lab for MicroDeval Testing, according to ITP 327.  A maximum 
loss of 15.0 percent will be applied for all HMA applications. The fine aggregate 
portion of the fractionated RAP shall not be used in any HMA mixtures that require a 
minimum of “B” quality aggregate or better, until the coarse aggregate fraction has 
been determined to be acceptable thru a MicroDeval Testing. 
 

1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be 
the Contractor’s option when constructing HMA in all contracts. 

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP 
shall be equal to or less than the nominal maximum size requirement for the 
HMA mixture to be produced. 

 
(2) Steel Slag Stockpiles.  FRAP stockpiles containing steel slag or other expansive 

material, as determined by the Department, shall be homogeneous and will be 
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift 
or mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in 

HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is 
Class B quality or better.  FRAP shall be considered equivalent to limestone for 
frictional considerations unless produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and 

HMA Base Course Widening.  FRAP stockpiles for use in HMA binder mixtures 
(High and Low ESAL), HMA base course, and HMA base course widening shall 
be FRAP in which the coarse aggregate is Class C quality or better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and 

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or 
conglomerate DQ. 

 
(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
 

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in 
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight 
of the total mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of 
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in 
the table below for a given N Design. 
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Max Asphalt Binder Replacement for FRAP with RAS Combination 

 
HMA Mixtures 1/ 2/ 4/ Maximum % ABR  

Ndesign Binder/Leveling 
Binder  

Surface  Polymer 
Modified 3/ 

30L 50 40 30 
50 40 35 30 
70 40 30 30 
90 40 30  30 

4.75 mm N-50   40 
SMA N-80   30 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the 

percent asphalt binder replacement shall not exceed 50 % of the 
total asphalt binder in the mixture. 

 
2/ When the binder replacement exceeds 15 % for all mixes, except 

for SMA and IL-4.75, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 % binder 
replacement using a virgin asphalt binder grade of PG64-22 will 
be reduced to a PG58-28).  When constructing full depth HMA 
and the ABR is less than 15 %, the required virgin asphalt binder 
grade shall be PG64-28. 

 
3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required 

virgin asphalt binder shall be SBS PG76-22 and the elastic 
recovery shall be a minimum of 80.  When the ABR for SMA or 
IL-4.75 exceeds 15%, the virgin asphalt binder grade shall be 
SBS PG70-28 and the elastic recovery shall be a minimum of 80. 
 

4/ When FRAP or RAS is used alone, the maximum percent asphalt 
binder replacement designated on the table shall be reduced by 
10 %. 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be 

constructed utilizing RAP/FRAP and/or RAS material meeting the detailed requirements 
specified herein. 

 
(a) FRAP and/or RAS.  FRAP and /or RAS mix designs shall be submitted for 

verification.  If additional FRAP or RAS stockpiles are tested and found to be within 
tolerance, as defined under “Evaluation of Tests” herein, and meet all requirements 
herein, the additional FRAP or RAS stockpiles may be used in the original design at 
the percent previously verified. 
 

(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  
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The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the 
“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsb) or Reclaimed Asphalt 
Pavement (RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s 
Manual of Test Procedures for Materials. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as 

follows. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAS and FRAP 
feed system to remove or reduce oversized material.  . 

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test 

results within control tolerances or the requirements listed herein the Contractor shall cease 
production of the mixture containing FRAP or RAS and conduct an investigation that may 
require a new mix design. 

 
(a) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 

depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions 
for all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the 
weight depletion system, flow indicators or sensing devices shall be provided and 
interlocked with the plant controls such that the mixture production is halted when 
RAS flow is interrupted. 

 
(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable 

of automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the 

nearest 0.1 ton (0.1 metric ton). 
 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 



FAU 1239 (Rockland Road) 
Libertyville Township 
Contract No. 61G00 

Section 16-10130-02-WR  
Lake County 

 

35 
 

g. Residual asphalt binder in the RAS and FRAP material as a percent of the 
total mix to the nearest 0.1 percent. 

 
h. Aggregate RAS and FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and 
RAS and FRAP are printed in wet condition.) 

 
i. When producing mixtures with FRAP and/or RAS, a positive dust control 

system 
shall be utilized. 

 
j. Accumulated mixture tonnage. 
 
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))  
 

(2) Batch Plants. 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound 

(kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAS and FRAP weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAS and FRAP material as a percent of the 

total mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or 
as directed by the Engineer and shall be made available upon request.  The printing 
system will be inspected by the Engineer prior to production and verified at the 
beginning of each construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, 

Type B.  The use of RAP or FRAP in aggregate surface course and aggregate shoulders 
shall be as follows. 

 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 

1031.02, except “Non-Quality” and “FRAP”.  The testing requirements of Article 
1031.03 shall not apply. RAP used shall be according to the current Central Bureau 
of Materials Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for 
Aggregate Applications”. 
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(c) Gradation.  The RAP material shall meet the gradation requirements for CA 6 
according to Article 1004.01(c), except the requirements for the minus No. 200 
(75 µm) sieve shall not apply.  The sample for the RAP material shall be air dried to 
constant weight prior to being tested for gradation.” 

 
 
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 
Revised:  April 1, 2016 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 
percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a 
GTR 70-28 or a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 
asphalt binders shall meet the requirements of Article 1032.05(a).  Compatible 
polymers may be added during production. The GTR modified asphalt binder shall 
meet the requirements of the following table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa·s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by 
the ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension 
and shall contain no free metal particles or other materials.  A mineral powder (such as 
talc) meeting the requirements of AASHTO M 17 may be added, up to a maximum of 
four percent by weight of GTR to reduce sticking and caking of the GTR particles.  
When tested in accordance with Illinois modified AASHTO T 27, a 50 g sample of the 
GTR shall conform to the following gradation requirements: 
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Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 m) 95  5 
No. 50 (300 m) > 20 

 
 

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 
 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder 
shall be provided.  This tank must be capable of providing continuous mechanical 
mixing throughout by continuous agitation and recirculation of the asphalt binder to 
provide a uniform mixture.  The tank shall be heated and capable of maintaining the 
temperature of the asphalt binder at 300 F to 350 F (149 C to 177 C).  The asphalt 
binder metering systems of dryer drum plants shall be calibrated with the actual GTR 
modified asphalt binder material with an accuracy of  0.40 percent.” 
 
 

Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 5) ………………………………………………..…..1031” 
 
 

Add the following note to 1030.02 of the Standard Specifications: 
 

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt 
shingles, the maximum asphalt binder replacement percentage shall be 
according to the most recent special provision for recycled materials. 

 
 
STORM SEWERS AND PIPE UNDERDRAINS (LTRD) 

 
Whenever during construction operations any loose material is deposited in the flow line of 
drainage structures such that the natural flow of water is obstructed, it shall be removed at 
the close of each working day.  At the conclusion of construction operations, all utility 
structures shall be free from dirt and debris.  The cost of all materials required and all labor 
necessary to comply with these provisions will not be paid for separately, but shall be 
considered as included in the cost of the storm sewers installed and drainage structures 
installed, adjusted, or reconstructed as part of this project. 

 
The Contractor shall furnish all labor, equipment and material necessary for dewatering 
trench excavations as well as shoring trench walls during utility operations.  The cost to 
comply with the above shall be included in the cost of the storm sewers and drainage 
structures installed as part of this project. 
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The cost of making storm sewer connections to existing or proposed storm sewer or 
drainage structures shall be included in the cost of the storm sewer or drainage structure 
being constructed. 

 
Removal of sleeves on existing storm sewers shall be included in the cost of the storm 
sewer being removed. 

 
Removal of existing PVC yard drains shall be included in the cost of the removal of the 
storm sewer to which they are attached. 

 
When existing drainage facilities are disturbed, the Contractor shall provide and maintain 
temporary outlets and connections for all private or public drains, sewers or catch basins.  
The Contractor shall provide facilities to take in all storm water which will be received by 
these drains and sewers and discharge the same.  The Contractor shall provide and 
maintain an efficient pumping plant, if necessary, and a temporary outlet.  The Contractor 
shall be prepared at all times to dispose of the water received from temporary connections 
until such time as the permanent connections with sewers are built and in service.  This 
work will not be paid for separately, but shall be included in the cost of the storm sewers 
and drainage structures installed as part of this project. 

 
Top of frame (“rim”) elevations given on the plans are only to assist the Contractor in 
determining the approximate overall height of each structure.  Frames on all new structures 
shall be adjusted to the final elevations of the areas in which they are located.  This work 
will not be paid for separately, but shall be included in the cost of the drainage structures 
installed as part of this project. 

 
Unless otherwise noted on the plans, the existing drainage facilities shall remain in use 
during the period of construction.  Locations of existing drainage structures and sewers as 
shown on the plans are approximate.  Prior to commencing work the Contractor shall 
determine the exact locations of existing structures which are within the proposed 
construction limits. 

 
During construction, if the Contractor encounters or otherwise becomes aware of any 
sewers, underdrains, or field drains within the right-of-way other than those shown on the 
plans, he shall so inform the Engineer, who shall direct the work necessary to maintain or 
replace the facilities in service and to protect them from damage during construction if 
maintained.  Existing facilities to be maintained that are damaged because of the non-
compliance with this provision shall be replaced at the Contractor’s own expense.  Should 
the Engineer have directed the replacement of a facility, the necessary work and payment 
shall be in accordance with Sections 550 and 601, and Article 104.02 of the Standard 
Specifications. 

 
The Contractor shall determine when flat slab tops are required on manholes and catch 
basins.  No additional compensation shall be allowed for the use of flat slab tops. 

 
The Contractor shall be aware that at times the Engineer may require a change in storm 
sewer elevation due to a utility line or other obstruction.  If such a grade change does not 
alter the pipe classification, the additional excavation, backfill, and sheeting required shall 
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be included in the cost of the storm sewer being installed.  If the revised grade results in a 
change in pipe classification, payment will be made for the revised type of storm sewer. 

 
Pipe underdrains shall be installed according to Section 601 of the Standard Specifications 
and IDOT Highway Standard 601001.  Top of pipe underdrains shall be placed a minimum 
of 6” below the Aggregate Subgrade improvement layer.  The cost of making pipe 
underdrain connections to drainage structures and storm sewers shall be include in the 
cost of Pipe Underdrains, of the type specified. 
 
Backfilling storm sewer constructed under the roadway specified under Article 550.07 (b,c) 
of the Standard Specifications will not be allowed. 
 
 
PERMIT REQUIREMENTS (LTRD) 

 
This Project requires a permit from the Lake County Division of Transportation.  It is the 
Contractor’s responsibility to submit the enclosed permit application and provide the 
required insurance certificates prior to starting any work within the County right-of-way or 
work that would affect the County’s signal at the intersection of Rockland Road and St. 
Mary’s Road.   

 
No extra compensation will be allowed to the Contractor for any expense incurred by 
complying with the requirements of this Special Provision. 
 
 
ADJUSTMENTS AND RECONSTRUCTIONS 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class 
SI concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class 
PP-1 concrete, unless otherwise noted in the plans, according to the applicable portions of 
Section 1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to 
read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment 
will be necessary, and the space around the casting shall be filled with Class PP-1 
concrete, unless otherwise noted in the plans, to the elevation of the surface of the base 
course or binder course.  HMA surface or binder course material shall not be allowed.  The 
pavement may be opened to traffic according to Article 701.17(e)(3)b.” 
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Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise 
noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be 
opened to traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The 
pavement may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class 
PP concrete has been placed, the work shall be protected by a barricade and two lights 
according to Article 701.17(e)(3)b.” 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, 
the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for 
Streets and Highways", any special details and Highway Standards contained in the plans, 
and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, 
Recurring Special Provisions and Special Provisions contained herein, relating to traffic 
control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance 
of beginning work. 
 
STANDARDS:  
 
701006-05 Off-Road Operations, 2L, 2W, 15’ (4.5 m) to 24” (600 mm) From Pavement       
Edge 
701301-04 Lane Closure, 2L, 2W, Short Time Operations 
701311-03 Land Closure, 2L, 2W, Moving Operations – Day Only 
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701501-06 Urban Lane Closure, 2L, 2W, Undivided 
701701-10 Urban Lane Closure, Multilane Intersection 
701801-06 Sidewalk, Corner or Crosswalk Closure 
701901-08 Traffic Control Devices 
 
 
DETAILS:  
 
TC-10 Traffic Control and Protection for Side Roads, Intersections, and Driveways 
TC-13 District One Typical Pavement Markings 
TC-16 Short-Term Pavement Marking Letters and Symbols 
TC-22 Arterial Road Information Sign 
LC7003 Urban Lane Closure Multilane Intersection 
 
SPECIAL PROVISIONS:  
 
“Public Convenience and Safety (Dist 1)” 
“Cooperation with Adjacent Contracts” 
“Temporary Information Signing” 
“Maintenance of Roadways” 
“Traffic Control and Protection (Arterials)” 
“Equipment Parking and Storage (BDE)” 
“Lights on Barricades (BDE)” 
“Pavement Marking Removal (BDE)” 
“Temporary Pavement Marking (BDE)” 
“Traffic Control Devices – Cones (BDE)” 
 
 
 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this 
contract. This work shall include all labor, materials, transportation, handling and incidental 
work necessary to furnish, install, maintain and remove all traffic control devices required 
as indicated in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, 
maintain and remove all applicable traffic control devices along the detour route according 
to the details shown in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection 
(Expressways)” and temporary pavement markings) indicated on the traffic control plan 
details and specified in the Special Provisions will be measured for payment on a lump sum 
basis. 
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Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item 
may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and 
overlay sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) 

thick plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall 

meet the requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be 
installed according to the requirements of Article 701.14 and Article 720.04.  The signs 
shall be 7 ft (2.1 m) above the near edge of the pavement and shall be a minimum of 2 ft 
(600 mm) beyond the edge of the paved shoulder.  A minimum of two (2) posts shall be 
used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs due to the Contractor's 
operations shall be repaired or signs replaced, as determined by the Engineer, at the 
Contractor's expense. 
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Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which 
are required for mounting these signs will be included as part of this pay item. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
CONCRETE WASHOUT FACILITY 

 
Description.  The Contractor shall take sufficient precautions to prevent pollution of 
streams, lakes, reservoirs, and wetlands with fuels, oils, bitumens, calcium chloride, or 
other harmful materials according to Article 107.23 of the “Standard Specifications”. 

 
General.  To prevent pollution by residual concrete and/or the by-product of washing out 
the concrete trucks, concrete washout facilities shall be constructed and maintained on any 
project which includes cast-in-place concrete items.  The concrete washout shall be 
constructed, maintained, and removed according to this special provision.  Concrete 
washout facilities shall be required regardless of the need for NPDES permitting.  On 
projects requiring NPDES permitting, concrete washout facilities shall also be addressed in 
the Storm Water Pollution Prevention Plan. 

 
The concrete washout facility shall be constructed on the job site in accordance with Illinois 
Urban Manual practice standard for Temporary Concrete Washout Facility (Code 954).  
The Contractor may elect to use a pre-fabricated portable concrete washout structure.  The 
Contractor shall submit a plan for the concrete washout facility, to the Engineer for 
approval, a minimum of 10 calendar days before the first concrete pour.  The working 
concrete washout facility shall be in place before any delivery of concrete to the site.  The 
Contractor shall ensure that all concrete washout activities are limited to the designated 
area. 

 
The concrete washout facility shall be located no closer than 50 feet from any 
environmentally sensitive areas, such as water bodies, wetlands, and/or other areas 
indicated on the plans.  Adequate signage shall be placed at the washout facility and 
elsewhere as necessary to clearly indicate the location of the concrete washout facility to 
the operators of concrete trucks. 

 
The concrete washout facility shall be adequately sized to fully contain the concrete 
washout needs of the project.  The contents of the concrete washout facility shall not 
exceed 75% of the facility capacity.  Once the 75% capacity is reached, concrete 
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placement shall be discontinued until the facility is cleaned out.  Hardened concrete shall 
be removed and properly disposed of outside the right-of-way.  Slurry shall be allowed to 
evaporate, or shall be removed and properly disposed of outside the right-of-way.  The 
Contractor shall immediately replace damaged basin liners or other washout facility 
components to prevent leakage of concrete waste from the washout facility.  Concrete 
washout facilities shall be inspected by the Contractor after each use.  Any and all spills 
shall be reported to the Engineer and cleaned up immediately.  The Contractor shall 
remove the concrete washout facility when it is no longer needed. 

 
Basis of Payment.  The cost of all materials required and all labor necessary to comply with 
the above will be paid for at the lump sum price for CONCRETE TRUCK WASHOUT.  The 
unit price shall include all labor, equipment and materials necessary to complete the work, 
regardless of the number washout facilities required. 
 
 
EXPLORATION TRENCH, SPECIAL (LTRD) 

                                                                                                                                                              
Description. This item shall consist of excavating a trench at locations designated by the 
Engineer for the purpose of locating existing tile lines or other underground facilities within 
the limits of the proposed improvement.  The trench shall be deep enough to expose the 
line but not more than one foot deeper than the line, and the width of the trench shall be 
sufficient to allow proper investigation to determine if the line needs to be relocated or 
replaced. 

 
The exploration trench shall be backfilled with gradation CA 6 stone, the cost of which shall 
be included in the item of EXPLORATION TRENCH, SPECIAL. 

 
Basis of Payment.  This work will be paid for at the contract unit price per foot for 
EXPLORATION TRENCH, SPECIAL, regardless of the depth required, and no extra 
compensation will be allowed for any delays, inconveniences or damages sustained by the 
Contractor in performing the work. 
 
 
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain 
aggregate surface course for temporary access to private entrances, commercial entrances 
and roads according to Article 402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades 
specified below, except as modified by the plans or as directed by the Engineer. 
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(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum 
compacted thickness shall be 6 in. (150 mm).  The maximum grade shall be eight 
percent, except as required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six 
percent, except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted 

thickness shall be 9 in. (230 mm).  The grade and elevation shall be the same as 
the removed pavement, except as required to meet the grade of any new pavement 
constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the 

aggregate surface coarse for any operation that may disturb or remove the temporary 
access.  The same type and gradation of material used to construct the temporary access 
shall be used to maintain it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed 
and utilized in the permanent construction or disposed of according to Article 202.03.” 
 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each 
for every private entrance, commercial entrance or road constructed for the purpose of 
temporary access.  If a residential drive, commercial entrance, or road is to be constructed 
under multiple stages, the aggregate needed to construct the second or subsequent stages 
will not be measured for payment but shall be included in the cost per each of the type 
specified.” 
 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit 
price per each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY 
ACCESS (COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
 

Partial payment of the each amount bid for temporary access, of the type specified, will 
be paid according to the following schedule: 
 

(a) Upon construction of the temporary access, sixty percent of the contract unit price 
per each, of the type constructed, will be paid. 

 
(b) Subject to the approval of the Engineer for the adequate maintenance and removal 

of the temporary access, the remaining forty percent of the pay item will be paid 
upon the permanent removal of the temporary access.” 
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AGGREGATE SURFACE COURSE, TYPE B (LTRD) 

 
Description. This work shall consist of furnishing and placing one or more courses of 
aggregate on a prepared surface. 

 
Materials. The aggregate shall meet the requirements of Article 1004.04 of the “Standard 
Specifications” except that: 
 
The aggregate material shall be limited to crushed gravel or crushed stone. 

 
The plasticity index requirements will be waived. 

 
General. The work shall be performed according to Section 402 of the “Standard 
Specifications”. 

 
Method of Measurement. Aggregate used for aggregate surface course will be measured 
for payment in square yards of the thickness specified, according to the requirements of 
Article 311.08. 

 
Basis of Payment. This work will be paid for at the contract unit price per square yard for 
AGGREGATE SURFACE COURSE, TYPE B, of the thickness specified. The unit price 
shall include all equipment, materials, and labor required to furnish and place the surface 
course. 

 
 

SANITARY MANHOLES TO BE ADJUSTED (LTRD) 
 

Description.  This work shall consist of adjusting existing sanitary manholes at locations 
indicated on the plans. This work shall be performed in accordance with Section 602 of the 
Standard Specifications, with the following modifications: 

 
Adjustment or reconstruction will be made with existing frames and grates or lids unless 
otherwise specified. 

 
Basis of Payment. This work shall be measured and paid for at the contract unit price per 
each for SANITARY MANHOLES TO BE ADJUSTED which price shall include all labor, 
equipment, and materials necessary to perform said work. 
 

 
MAILBOX REMOVAL AND RELOCATION (LTRD) 

 
Description.  This work shall consist of removing, storing, and reinstalling existing mail 
boxes.  This work shall also include providing a temporary mailbox for each property. 
 
General.  The Contractor shall remove and securely store existing mail boxes.  All existing 
posts and/or mailbox enclosures shall be removed and disposed of according to the 
requirements of Article 202.03 of the “Standard Specifications”.  The resulting hole shall be 
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backfilled with a suitable excavated material, approved by the Engineer.  Any mailboxes 
that are damaged by the Contractor shall be replaced at no cost to the contract. 
 
The new location of the mail box shall be approved by the Engineer.  The relocated mailbox 
shall be installed on a new 4” x 4” square or 4½” diameter round treated wood post.  The 
new post shall be embedded no more than 24” into the ground.  All work shall be in 
accordance with Post Office standards and requirements.      
 
A maximum of two mailboxes shall be installed on a single post. 
 
The Contractor shall provide and install temporary mail boxes for the duration of the 
project.  The Contractor shall coordinate the installation of temporary mailboxes or mailbox 
banks with the Post Office and the Engineer.  No existing mailboxes shall be removed until 
the Post Office and Engineer have approved the temporary installations.  The temporary 
mailboxes shall be removed until the Post Office and Engineer have approved of the 
permanent installations. 

 
Method of Measurement.  This work will be measured for payment as each mailbox to be 
relocated. 

  
Basis of Payment.  This work will be paid for at the contract unit price per each for 
MAILBOX REMOVAL AND RELOCATION.  The unit price shall include all equipment, 
materials and labor required to install and remove temporary mailboxes, relocate 
mailboxes, and to restore the existing location.  No additional compensation will be allowed 
for any temporary relocation or for the removal and disposal of the existing post and/or 
enclosure. 
 
 
BRICK DRIVEWAY REMOVAL AND REPLACEMENT (LTRD) 
 
Description. This work shall consist of removing, salvaging, stockpiling, and reinstalling 
concrete or brick pavers and paver edge restraints at the locations shown on the plans or 
as directed by the Engineer.   
 
Any excess pavers and edge restraints not needed or not reusable, as determined by the 
Engineer, shall be disposed of offsite. 
 
All non-reusable pavers shall be replaced with the same style and color from the original 
manufacturer or as approved by the Engineer.  When an adequate quantity of pavers to 
construct the proposed entrance are not available, the Contractor shall furnish pavers 
matching the same style, size, and color from the original manufacturer or as approved by 
the Engineer. 
 
Materials. Materials shall be according to the following Articles of Division 1000 - Materials 
of the Standard Specifications.  
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Item         Article/Section  
(a) Fine Aggregate (Note 1) ................................................. 1003.01, 1003.02(d)  
(b) Edge Restraints (Note 2)  
(c) Paving Brick ……………......................................................................... 1041.03  
(d) Concrete Pavers ……….......................................................................... 1042  
 

Note 1. The fine aggregate used for the bedding course and joint filling shall be 
sand, silica sand, or slag sand. It shall also be Class A quality and dry. For the 
bedding course, the gradation shall be FA 1 or FA 2. For joint filling, the gradation 
shall be FA 9.  

 
Note 2. For sidewalk or driveways, the edge restraints shall conform to the 
manufacturer’s recommendations.  

 
 
Equipment. Equipment shall conform to the following Articles of Division 1100 - Equipment 
of the Standard Specifications.  
 

Item         Article/Section  
(a) Pneumatic-Tired Rollers ................................................................ 1101.01(a)  
(b) Masonry Saw (Note 1)  
(c) Vibrator/Compactor (Note 2)  
 
Note 1. The masonry saw shall be a wet or dry saw capable of clean and accurate cuts.  
Note 2. The vibrator/compactor shall be either a plate compactor with 
 
Preparation of Subgrade. The subgrade shall be prepared according to Section 301 of the 
Standard Specifications, except Articles 301.05 and 301.06 will not apply.  
 
Edge Restraints. Edge restraints shall be placed to a depth of at least the bottom of the 
bedding course.  
 
Bedding Course. The fine aggregate for bedding shall be placed and screeded, without 
compaction, to a uniform thickness of 1 to 1.5 in. (25 to 38 mm). Prepared areas shall not 
be left overnight, unless they are protected from disturbance and moisture. Stockpiled 
material shall be kept covered. Any saturated bedding aggregate shall be removed and 
replaced.  
 
Installation. The bricks or pavers shall be laid in the pattern the bricks were laid prior to 
removal with a joint width from 1/8 to 1/4 in. (3 to 6 mm) on all sides or per the 
manufacturer’s recommendation. Whole bricks or pavers shall be laid first, starting from an 
exact edge or from the centerline of the pavement, followed by cut bricks or pavers. Cut 
bricks or pavers shall be at least 33 percent of the whole unit size.  
 
After the entire pavement or sidewalk has been laid, it shall be set into the bedding course 
by one pass of the vibrator/compactor. Vibration/compaction shall stop within 3 ft of any 
unrestrained edge.  
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A ¾” preformed expansion joint shall be placed at the brick edge where it meets the 
proposed pavement. 
 
Joint Filling. The fine aggregate for joint filling shall be spread over the pavement or 
sidewalk and hand broomed into the joints. The aggregate shall then be worked down into 
the joints with multiple passes of the vibrator/compactor. Each pass shall be alternated 90 
degrees from the previous pass. This process shall be repeated until the joints are 
completely filled.  
 
Excess fine aggregate shall be removed by hand brooming.  
 
All bricks and pavers within 6 ft (1.8 m) of the laying face shall be compacted and the joints 
completely filled with sand at the end of each workday. 
 
Edge Restraint.  If in satisfactory condition, as determined by the Engineer, the Contractor 
shall reuse the existing edge restraints along non-paved edges.  If it is determined that the 
existing edge restrain cannot be reused, a new flexible or rigid plastic restraint shall be 
installed.  This work shall be included in the cost of BRICK PAVER REMOVAL AND 
REPLACEMENT. 
 
Method of Measurement.  This work will be measured for payment in place of the installed 
pavers and the area computed in square feet. Measurements will not include the edge 
restraints.  
 
Basis of Payment. This work will be paid for at the contract unit price per square foot for 
BRICK DRIVEWAY REMOVAL AND REPLACEMENT. 
 
 
RELOCATE PORTABLE TEMPORARY BARRIER SYSTEM (LTRD) 
 
Description. This work shall consist of relocating the existing portable temporary barrier wall 
and temporary impact attenuator at the Des Plaines River bridge. 
 
The existing portable temporary barrier wall and temporary impact attenuator shall be 
removed by the Contractor prior to milling operations, securely stored, and reinstalled by 
the Contractor upon completion of the resurfacing. The barrier wall and impact attenuator 
shall be reinstalled in the same configuration found prior to their removal.  
 
Barriers or attachments damaged during transportation or handling shall be repaired or 
replaced at the Contractor’s expense. The Engineer will be the sole judge in determining 
which units or attachments require repair or replacement.  
 
Method of Measurement. This work will be measured for payment in feet in place along the 
centerline of the barrier.   
 
Basis of Payment. This work will be paid for at the contract unit price per foot for 
RELOCATE PORTABLE TEMPORARY BARRIER SYSTEM. 
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TEMPORARY PAVEMENT 
Effective: March 1, 2003 
Revised: April 10, 2008 
 
Description.  This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 
354 of the Standard Specifications or HMA according to Sections 355, 356, 406 of the 
Standard Specifications, and other applicable HMA special provisions as contained herein.  
The HMA mixtures to be used shall be specified in the plans.  The thickness of the 
Temporary Pavement shall be as described in the plans.  The contractor shall have the 
option of constructing either material type if both Portland cement concrete and HMA are 
shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement. Temporary pavement will be measured in place and the area 
computed in square yards (square meters). 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard 
(square meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT 
(INTERSTATE). 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard 
(square meter) for PAVEMENT REMOVAL. 
 
 



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
Effective: August 1, 2012 Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act.  
 
METHOD OF MEASUREMENT: The unit of measurement is in hours.  
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is _____. 
 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to 
be trained in each selected work classification, proof that that the TPG trainee(s) has 
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications.  
 
To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  
 
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour.  
 
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Libertyville Township Road District

Lake County Division of Transportation

Village of Libertyville

Village of Green Oaks
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 G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site (See Phase I report): 

 0.16 acres 

 H. Provide a description of potentially erosive areas associated with this project: 

 Roadway excavations, trenches, and drainage ditches. 

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors 
(e.g., steepness of slopes, length of slopes, etc.): 

Stage 1 - Removal and replacement of pavement and driveways, and drainage ditch grading (no steeper than 
3H:1V) on the eastbound side of the road. 

Stage 2 - Removal and replacement of pavement and driveways, and drainage ditch grading (no steeper than 
3H:1V) on the westbound side of the road. 

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, 
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the 
site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil 
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas 
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm 
water is discharged to surface water including wetlands. 

 K. Identify who owns the drainage system (municipality or agency) this project will drain into: 

 Libertyville Township 

 L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located. 

  Libertyville Township 

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site.  In addition, include 
receiving waters that are listed as Biologically Significant Streams by the IDNR.  The location of the receiving 
waters can be found on the erosion and sediment control plans: 

 The project is tributary to the Des Plaines River. 

N. Describe areas of the site that are to be protected or remain undisturbed.  These areas may include steep slopes 
(i.e., 1:3 or steeper), highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature 
preserves, etc.  Include any commitments or requirements to protect adjacent wetlands. 

For any storm water discharges from construction activities within 50-feet of Waters of the US (except for activities 
for water-dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural 
buffer will be provided between the construction activity and the Waters of the United States, or b) How additional 
erosion and sediment controls will be provided within that area. 

All vegetation outside of the construction limits will be undisturbed.   

Perimeter erosion barrier will be installed between the construction zone and the Waters of the US. All construction 
activities shall comply with US Army Corp Permit No. LRC-2018-708 and LCSMC Permit No. XXXX. 

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and 
may have the potential to be impacted by the proposed development.  Further guidance on these resources is 
available in Section 41-4 of the BDE Manual. 

303(d) Listed receiving waters for suspended solids, turbidity, or siltation 

The name(s) of the listed water body, and identification of all pollutants causing impairment: 

      

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event: 

      

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body: 
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Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body: 
     

Applicable Federal, Tribal, State or Local Programs 
      
Floodplain 
      
Historic Preservation 
      
Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or 
siltation

TMDL (fill out this section if checked above) 

The name(s) of the listed water body: 

      
Provide a description of the erosion and sediment control strategy that will be incorporated into the site design 
that is consistent with the assumptions and requirements of the TMDL: 
      
If a specific numeric waste load allocation has been established that would apply to the project’s discharges, 
provide a description of the necessary steps to meet that allocation: 
      

Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves 
      
Other
      
Wetland 

      

 P. The following pollutants of concern will be associated with this construction project: 

Antifreeze / Coolants Solid Waste Debris 
Concrete Solvents
Concrete Curing Compounds Waste water from cleaning construction equipment 
Concrete Truck Waste Other (specify)       
Fertilizers / Pesticides Other (specify)       
Paints Other (specify)       
Petroleum (gas, diesel, oil, kerosene, 
hydraulic oil / fluids) 

Other (specify)       

Soil Sediment Other (specify)       

II. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities 
described in I.C. above and for all use areas, borrow sites, and waste sites.  For each measure discussed, the Contractor 
will be responsible for its implementation as indicated.  The Contractor shall provide to the Resident Engineer a plan for 
the implementation of the measures indicated.  The Contractor, and subcontractors, will notify the Resident Engineer of 
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.  
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to: 

1. Minimize the amount of soil exposed during construction activity; 
2. Minimize the disturbance of steep slopes; 
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment 

removal and maximize storm water infiltration, unless infeasible; 
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices:  Provided below is a description of interim and permanent stabilization practices, 
including site- specific scheduling of the implementation of the practices.  Site plans will ensure that existing 
vegetation is preserved where attainable and disturbed portions of the site will be stabilized.  Stabilization 
practices may include but are not limited to:  temporary seeding, permanent seeding, mulching, geotextiles, 
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sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other appropriate 
measures.  Except as provided below in II(B)(1) and II(B)(2), stabilization measures shall be initiated 
immediately where construction activities have temporarily or permanently ceased, but in no case more than 
one (1) day after the construction activity in that portion of the site has temporarily or permanently ceases on 
all disturbed portions of the site where construction will not occur for a period of fourteen (14) or more calendar 
days. 

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall 
be initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, 
a temporary stabilization method can be used.

The following stabilization practices will be used for this project: 

Erosion Control Blanket / Mulching Temporary Turf (Seeding, Class 7) 
Geotextiles Temporary Mulching 
Permanent Seeding Vegetated Buffer Strips 
Preservation of Mature Vegetation Other (specify)       
Protection of Trees Other (specify)       
Sodding Other (specify)       
Temporary Erosion Control Seeding Other (specify)       

Describe how the stabilization practices listed above will be utilized during construction: 

Protection of Trees - This shall consist of the item "Temporary Fence" placed around trees to remain in 
accordance with the plans and special provisions. 

Temporary Erosion Control Seeding will be used throughout construction to stabilize areas of bare earth. 

Describe how the stabilization practices listed above will be utilized after construction activities have been 
completed: 

Permanent seeding and erosion control blanket will be placed after final grading to establish permanent 
vegetation. 

C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the 
degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge 
of pollutants from exposed areas of the site.  Such practices may include but are not limited to: perimeter 
erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope 
drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining systems, 
gabions, and temporary or permanent sediment basins.  The installation of these devices may be subject to 
Section 404 of the Clean Water Act.

The following structural practices will be used for this project: 

Aggregate Ditch Stabilized Construction Exits 
Concrete Revetment Mats Stabilized Trench Flow 
Dust Suppression Slope Mattress 
Dewatering Filtering Slope Walls 
Gabions Temporary Ditch Check 
In-Stream or Wetland Work Temporary Pipe Slope Drain 
Level Spreaders Temporary Sediment Basin 
Paved Ditch Temporary Stream Crossing 
Permanent Check Dams Turf Reinforcement Mats 
Perimeter Erosion Barrier Other (specify) Above Grade Inlet Protection 
Permanent Sediment Basin Other (specify)       
Retaining Walls Other (specify)       
Riprap Other (specify)       
Rock Outlet Protection Other (specify)       
Sediment Trap Other (specify)       
Storm Drain Inlet Protection Other (specify)       

Describe how the structural practices listed above will be utilized during construction: 

Perimeter Erosion Barrier - Barriers will be placed along the areas of the project that drain offsite. 
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Temporary Ditch Check - Ditch checks will be placed in the drainage ditches on either side of the roadway to 
reduce flow velocity and trap sediment. 
Storm Drain Inlet Filter - Inlet filters will be placed on all open lid structures in paved areas to collect sediment 
during construction. 
Above Grade Inlet Protection - Perimeter erosion barrier will be placed around all open lid structures in 
landscaped areas to collect sediment during construction. 

Describe how the structural practices listed above will be utilized after construction activities have been 
completed: 

      

D.

E.

Treatment Chemicals 

Will polymer flocculants or treatment chemicals be utilized on this project:    Yes   No

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project. 

      

Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a 
description of measures that will be installed during the construction process to control volume and 
pollutants in storm water discharges that will occur after construction operations have been completed.  The 
installation of these devices may be subject to Section 404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), 
storm water retention structures, flow attenuation by use of open vegetated swales and natural depressions, 
infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41 
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and Environment Manual.  
If practices other than those discussed in Chapter 41 are selected for implementation or if practices are 
applied to situations different from those covered in Chapter 41, the technical basis for such decisions will 
be explained below. 

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel 
as necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural 
physical and biological characteristics and functions are maintained and protected (e.g., maintenance of 
hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the initiation of 
construction activities).

Description of permanent storm water management controls:

The slopes of the pipes have been designed to reduce the velocity of the water as much as possible without 
causing siltation within the pipes.  Riprap will be installed at storm sewer outfalls. 

F. Approved State or Local Laws:  The management practices, controls and provisions contained in this plan 
will be in accordance with IDOT specifications, which are at least as protective as the requirements contained 
in the Illinois Environmental Protection Agency’s Illinois Urban Manual.  Procedures and requirements 
specified in applicable sediment and erosion site plans or storm water management plans approved by local 
officials shall be described or incorporated by reference in the space provided below.  Requirements specified 
in sediment and erosion site plans, site permits, storm water management site plans or site permits approved 
by local officials that are applicable to protecting surface water resources are, upon submittal of an NOI, to be 
authorized to discharge under the Permit ILR10 incorporated by reference and are enforceable under this 
permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm 
water management plans approved by local officials:

All management practices, controls, and other provisions provided in this plan are in accordance with IDOT 
Standard Specifications for Road and Bridge Construction and the Illinois Urban Manual. 
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G. Contractor Required Submittals:  Prior to conducting any professional services at the site covered by this 
plan, the Contractor and each subcontractor responsible for compliance with the permit shall submit to the 
Resident Engineer a Contractor Certification Statement, BDE 2342a. 

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major 
activities with implementation of pollution prevention BMPs, including the following items: 

 Approximate duration of the project, including each stage of the project 
 Rainy season, dry season, and winter shutdown dates 
 Temporary stabilization measures to be employed by contract phases 
 Mobilization timeframe 
 Mass clearing and grubbing/roadside clearing dates 
 Deployment of Erosion Control Practices 
 Deployment of Sediment Control Practices (including stabilized construction entrances/exits) 
 Deployment of Construction Site Management Practices (including concrete washout facilities, chemical 

storage, refueling locations, etc.) 
 Paving, saw-cutting, and any other pavement related operations 
 Major planned stockpiling operations 
 Timeframe for other significant long-term operations or activities that may plan non-storm water 

discharges such as dewatering, grinding, etc. 
 Permanent stabilization activities for each area of the project 

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment 
to their signed Contractor Certification Statement, a discussion of how they will comply with the requirements 
of the permit in regard to the following items and provide a graphical representation showing location and type 
of BMPs to be used when applicable: 

 Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be 
installed as part of the project.  The installation details will then be included with the SWPPP. 

 Vehicle Entrances and Exits – Identify type and location of stabilized construction entrances and exits to 
be used and how they will be maintained. 

 Material Delivery, Storage and Use – Discuss where and how materials including chemicals, concrete 
curing compounds, petroleum products, etc. will be stored for this project. 

 Stockpile Management – Identify the location of both on-site and off-site stockpiles.  Discuss what BMPs 
will be used to prevent pollution of storm water from stockpiles. 

 Waste Disposal – Discuss methods of waste disposal that will be used for this project. 
 Spill Prevention and Control – Discuss steps that will be taken in the event of a material spill (chemicals, 

concrete curing compounds, petroleum, etc.) 
 Concrete Residuals and Washout Wastes – Discuss the location and type of concrete washout facilities 

to be used on this project and how they will be signed and maintained. 
 Litter Management – Discuss how litter will be maintained for this project (education of employees, number 

of dumpsters, frequency of dumpster pick-up, etc.). 
 Vehicle and Equipment Fueling – Identify equipment fueling locations for this project and what BMPs will 

be used to ensure containment and spill prevention. 
Vehicle and Equipment Cleaning and Maintenance – Identify where equipment cleaning and maintenance 
locations for this project and what BMPs will be used to ensure containment and spill prevention. 

 Dewatering Activities – Identify the controls which will be used during dewatering operations to ensure 
sediments will not leave the construction site. 

 Polymer Flocculants and Treatment Chemicals – Identify the use and dosage of treatment chemicals and 
provide the Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the 
chemicals will be used and identify who will be responsible for the use and application of these chemicals.  
The selected individual must be trained on the established procedures. 

 Additional measures indicated in the plan. 

III. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion 
and Sediment Control Field Guide) to the Contractor for the practices associated with this project.  Describe how all 
items will be checked for structural integrity, sediment accumulation and functionality.  Any damage or undermining 
shall be repaired immediately.  Provide specifics on how repairs will be made.  The following additional procedures will 
be used to maintain, in good and effective operating conditions, the vegetation, erosion and sediment control measures 
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and other protective measures identified in this plan.  It will be the Contractor’s responsibility to attain maintenance 
guidelines for any manufactured BMPs which are to be installed and maintained per manufacture’s specifications.

Inlet Filters - Sediment will be removed on a regular basis and filter bags replaced if they become damaged. 

Temporary Ditch Filters - Any ditch filters that fail or become sediment laden shall be repaired or replaced immediately. 

Perimeter Erosion Barrier and Above Grade Inlet Protection - Sediment shall be removed if the integrity of the fencing 
is in jeopardy and any fencing knocked down shall be repaired immediately. 

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, 
which have not yet been finally stabilized, structural control measures, and locations where vehicles and equipment 
enter and exit the site using IDOT Storm Water Pollution Prevention Plan Erosion Control Inspection Report (BC 2259).  
Such inspections shall be conducted at least once every seven (7) calendar days and within twenty-four (24) hours of 
the end of a storm or by the end of the following business or work day that is 0.5 inch or greater or equivalent snowfall. 

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.  
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, 
or a discharge due to snowmelt occurs. 

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this 
plan, the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by email at: 
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident.  The Resident Engineer 
shall then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) 
days of the incident.  The Resident Engineer shall use forms provided by IEPA and shall include specific information 
on the cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a 
statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of non-
compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

 The Incidence of Non-Compliance shall be mailed to the following address:

Illinois Environmental Protection Agency 
Division of Water Pollution Control 
Attn:  Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois 62794-9276

V. Failure to Comply: 

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of 
a National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the 
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor must
complete and return to the Resident Engineer the following certification.  A separate certification must be submitted by each 
firm.  Attach to this certification all items required by Section II.G of the Storm Water Pollution Prevention Plan (SWPPP) which
will be handled by the Contractor/subcontractor completing this form.

Route FAU 1239  Marked Rte. Rockland Road 

Section 16-10130-02-WR  Project No. PKJM(437) 

County Lake  Contract No.       

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES Permit 
No. ILR10 issued by the Illinois Environmental Protection Agency. 

I certify under penalty of law that I understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges 
associated with industrial activity from the construction site identified as part of this certification. 

In addition, I have read and understand all of the information and requirements stated in SWPPP for the above mentioned 
project; I have received copies of all appropriate maintenance procedures; and, I have provided all documentation required to 
be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary. 

Contractor 

Sub-Contractor 

      
Print Name Signature 

            
Title Date 

            
Name of Firm Telephone 

            
Street Address City/State/ZIP 

Items which this Contractor/subcontractor will be responsible for as required in Section II.G. of SWPPP: 
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DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS

231 SOUTH LA SALLE STREET

CHICAGO, ILLINOIS 60604-1437

   REPLY TO

   ATTENTION OF:

March 22, 2019
Technical Services Division
Regulatory Branch
LRC-2018-708

SUBJECT:  Permit Verification for Road Improvements at Rockland Road East, Located in 
Libertyville, Green Oaks, and Libertyville Township, Lake County, Illinois (Section 22, T44N 
R11E) (Latitude 42.276482, Longitude -87.931659)

Martin  Neal
Libertyville Township
343 Merrill Court
Libertyville, Illinois 60048

Dear Mr. Neal:

This office has verified that your proposed activity complies with the terms and 
conditions of Regional Permit 3 (Transportation Projects) and the General Conditions for all 
activities authorized under the Regional Permit Program.

This verification expires three (3) years from the date of this letter and covers only your 
activity as described in your notification and as shown on the plans titled, “State of Illinois, 
Department of Transportation, Plans for Proposed Federal Aid Highway, F.A.U. Route 1239 
(Rockland Road), Des Plaines River to Saint Mary’s Road, Reconstruction, Drainage, Pavement 
Marking, Section 16-10130-02-WR, Project PKJM(437), Libertyville Township Road District, 
Lake County, C-91-020-17” dated December 3, 2018, prepared by Civiltech. Caution must be 
taken to prevent construction materials and activities from impacting waters of the United States 
beyond the scope of this authorization.  If you anticipate changing the design or location of the 
activity, you should contact this office to determine the need for further authorization.  

The activity may be completed without further authorization from this office provided the 
activity is conducted in compliance with the terms and conditions of the RPP, including 
conditions of water quality certification issued under Section 401 of the Clean Water Act by the 
Illinois Environmental Protection Agency (IEPA).  If the design, location, or purpose of the 
project is changed, you should contact this office to determine the need for further authorization.

The following special conditions are a requirement of your authorization: 

1. You shall undertake and complete the project as described in the plans titled, “State of 
Illinois, Department of Transportation, Plans for Proposed Federal Aid Highway, F.A.U. 
Route 1239 (Rockland Road), Des Plaines River to Saint Mary’s Road, Reconstruction, 
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Drainage, Pavement Marking, Section 16-10130-02-WR, Project PKJM(437), 
Libertyville Township Road District, Lake County, C-91-020-17” dated December 3, 
2018, prepared by Civiltech, including all relevant documentation to the project plans as 
proposed.

2. To avoid potential impacts to the northern long-eared bat (Myotis septentrionalis), tree 
clearing (trees 3" DBH or greater) shall only occur between October 1 and March 31 of 
any construction year.

3. This authorization is contingent upon implementing and maintaining soil erosion and 
sediment controls in a serviceable condition throughout the duration of the project.  You 
shall comply with the Lake County Stormwater Management Commission (LCSMC)'s 
written and verbal recommendations regarding the soil erosion and sediment control 
(SESC) plan and the installation and maintenance requirements of the SESC practices on-
site.

a. You shall schedule a preconstruction meeting with LCSMC to discuss the SESC 
plan and the installation and maintenance requirements of the SESC practices on 
the site. You shall contact the LCSMC at least 10 calendar days prior to the 
preconstruction meeting so that a representative may attend.

b. You shall notify the LCSMC or the LCSMC’s designated agent of any changes or 
modifications to the approved plan set.  Field conditions during project 
construction may require the implementation of additional SESC measures. If you 
fail to implement corrective measures, this office may require more frequent site 
inspections to ensure the installed SESC measures are acceptable.

c. Prior to commencement of any in-stream work, you shall submit constructions 
plans and a detailed narrative disclosing the contractor's preferred method of 
cofferdam and dewatering method to the LCSMC or the LCSMC’s designated 
agent. Work in the waterway shall NOT commence until the LCSMC notifies 
you, in writing, that the plans have been approved.

4. Under no circumstances shall the Contractor prolong final grading and shaping so that the 
entire project can be permanently seeded at one time.  Permanent stabilization within the 
wetland and stream buffers identified in the plans shall be initiated immediately 
following the completion of work.  Final stabilization of these areas should not be 
delayed due to utility work to be performed by others.

5. You shall provide written notification to this office and to the SMC at least ten (10) days 
prior to the commencement of work indicating the start date and estimated end date of 
construction.

6. Please note that this site is within the aboriginal homelands of several American Indian 
Tribes.  If any cultural, archaeological or historical resources are unearthed during 
activities authorized by this permit, work in that area must be stopped immediately and 
the Corps, State Historic Preservation Office and/or Tribal Historic Preservation Office 
must be contacted for further instruction.  The Corps will initiate the coordination 
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PERMIT COMPLIANCE

CERTIFICATION

Permit Number: LRC-2018-708

Permittee: Martin  Neal
Libertyville Township

Date: March 22, 2019

I hereby certify that the work authorized by the above-referenced permit has been completed in 
accordance with the terms and conditions of said permit and if applicable, compensatory wetland 
mitigation was completed in accordance with the approved mitigation plan.1

______________________________ _____________________________
PERMITTEE DATE

Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers
Chicago District, Regulatory Branch
231 South LaSalle Street, Suite 1500
Chicago, Illinois  60604-1437

Please note that your permitted activity is subject to compliance inspections by Corps of 
Engineers representatives.  If you fail to comply with this permit, you may be subject to permit 
suspension, modification, or revocation.

1 If compensatory mitigation was required as part of your authorization, you are 
certifying that the mitigation area has been graded and planted in accordance with the approved 
plan.  You are acknowledging that the maintenance and monitoring period will begin after a site 
inspection by a Corps of Engineers representative or after thirty days of the Corps' receipt of this 
certification.  You agree to comply with all permit terms and conditions, including additional 
reporting requirements, for the duration of the maintenance and monitoring period.
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GENERAL CONDITIONS 
APPLICABLE TO THE 2017 

REGIONAL PERMIT PROGRAM 

The permittee must comply with the terms and conditions of the Regional Permits and the following general conditions for all 
activities authorized under the RPP: 

1.  State 401 Water Quality Certification - Water quality certification under Section 401 of the Clean Water Act may be required
from the Illinois Environmental Protection Agency (IEPA).  The District may consider water quality, among other factors, in 
determining whether to exercise discretionary authority and require an Individual Permit.  Please note that Section 401 Water 
Quality Certification is a requirement for projects carried out in accordance with Section 404 of the Clean Water Act.  Projects
carried out in accordance with Section 10 of the Rivers and Harbors Act of 1899 do not require Section 401 Water Quality 
Certification 

On February 16, 2017, the IEPA granted Section 401 certification, with conditions, for all Regional Permits, except for 
activities in certain waterways noted under RPs 4 and 8.  The following conditions of the certification are hereby made 
conditions of the RPP: 

1. The applicant must not cause: 
a) a violation of applicable water quality standards of the Illinois Pollution Control Board Title 35, Subtitle C:  Water 

Pollution Rules and Regulations; 
b) water pollution defined and prohibited by the Illinois Environmental Protection Act;  
c) interference with water use practices near public recreation areas or water supply intakes; 
d) a violation of applicable provisions of the Illinois Environmental Protection Act. 

2. The applicant must provide adequate planning and supervision during the project construction period for implementing 
construction methods, processes and cleanup procedures necessary to prevent water pollution and control erosion. 

3. Except as allowed under condition 7, 9 and 10, any spoil material excavated, dredged or otherwise produced must not 
be returned to the waterway but must be deposited in a self-contained area in compliance with all state statutes, 
regulations and permit requirements with no discharge to waters of the State unless a permit has been issued by the 
Illinois EPA.  Any backfilling must be done with clean material and placed in a manner to prevent violation of 
applicable water quality standards. 

4. All areas affected by construction must be mulched and seeded as soon after construction as possible.  The applicant 
shall undertake necessary measures and procedures to reduce erosion during construction.  Interim measures to prevent 
erosion during construction shall be taken and may include the installation of staked straw bales, sedimentation basins 
and temporary mulching.  All construction within the waterway shall be constructed during zero or low flow 
conditions.  The applicant shall be responsible for obtaining a NPDES Storm Water Permit prior to initiating 
construction if the construction activity associated with the project will result in the disturbance of (1) one or more 
acres, total land area.  An NPDES Storm Water Permit may be obtained by submitting a properly completed Notice of 
Intent (NOI) form by certified mail to the Illinois EPA’s Division of Water Pollution Control, Permit Section. 

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual” (IEPA/USDA, 
NRCS; 2016). 

6. The applicant is advised that the following permits(s) must be obtained from the Illinois EPA:  The applicant must 
obtain permits to construct sanitary sewers, water mains and related facilities prior to construction. 

7. Backfill used in stream crossing trenches shall be predominantly sand or larger size material, with less than 20% 
passing a #230 U.S. sieve. 

8. Any channel relocation shall be constructed under dry conditions and stabilized to prevent erosion prior to the diversion 
of flow.   

9. Backfill used within trenches passing through surface waters of the State, except wetland areas, shall be clean course 
aggregate, gravel or other material which will not cause siltation, pipe damage during placement, or chemical corrosion 
in place.  Excavated material may be used only if: 
a) particle size analysis is conducted and demonstrates the material to be at least 80% sand or larger size material, 

using #230 U.S. sieve; or 

US Army Corps of Engineers®

Chicago District 
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b) excavation and backfilling are done under dry conditions. 

10. Backfill used within trenches passing through wetland areas shall consist of clean material which will not cause 
siltation, pipe damage during placement, or chemical corrosion in place.  Excavated material shall be used to the extent 
practicable, with the upper six (6) to twelve (12) inches backfilled with the topsoil obtained during trench excavation. 

11. Any applicant proposing activities in a mined area or previously mined area shall provide to the IEPA a written 
determination regarding the sediment and materials used which are considered “acid-producing material” as defined in 
35 Il. Adm. Code, Subtitle D.  If considered “acid-producing material,” the applicant shall obtain a permit to construct 
pursuant to 35 Il. Adm. Code 404.101. 

12. Asphalt, bituminous material and concrete with protruding material such as reinforcing bar or mesh shall not be 1) used 
for backfill, 2) placed on shorelines/stream banks, or 3) placed in waters of the State. 

13. Applicants that use site dewatering techniques in order to perform work in waterways for construction activities 
approved under Regional Permits 1 (Residential, Commercial and Institutional Developments), 2 (Recreation Projects), 
3 (Transportation Projects), 7 (Temporary Construction Activities), 9 (Maintenance), or 12 (Bridge Scour Protection) 
shall maintain flow in the stream during such construction activity by utilizing dam and pumping, fluming, culverts or 
other such techniques. 

14. In addition to any action required of the Regional Permit 13 (Cleanup of Toxic and Hazardous Materials Projects) with 
respect to the “Notification” General Condition 23, the applicant shall notify the Illinois EPA Bureau of Water, of the 
specific activity.  This notification must include information concerning the orders and approvals that have been or will 
be obtained from the Illinois EPA Bureau of Land (BOL) for all cleanup activities under BOL jurisdiction, or for which 
authorization or approval is sought from BOL for no further remediation.  This Regional Permit is not valid for 
activities that do not require or will not receive authorization or approval from the BOL. 

15. The applicant shall implement Best Management Practices (BMPs) to protect water quality, preserve natural hydrology 
and minimize the overall impacts to aquatic resources during and after construction.  If the project involves a water 
with an approved Total Maximum Daily Load (TMDL) allocation for any parameter, measures which ensure 
consistency with the assumption and requirements of the TMDL shall be included. TMDL program information and 
water listings are available at http://www.epa.illinois.gov/topics/water-quality/watershed-management/tmdls/index.  If 
the project involves and impaired water listed on the Illinois Environmental Protection Agency’s Section 303(d) list for 
suspended solids, turbidity, or siltation, measures designed for at least a 25-year, 24-hour rainfall event shall be 
incorporated.  Impaired waters are identified at http://www.epa.illinois.gov/topics/water-quality/watershed-
management/tmdls/303d-list/index. 

16. Earthen granular fill used for construction of temporary structures in waters of the State shall have less than 20% 
passing a #230 U.S. sieve. 

17. The use of directional drilling to install utility pipelines below surface waters of the State is hereby certified provided 
that: 

a) All pits and other construction necessary for the directional drilling process are located outside of surface waters of 
the State; 

b) All drilling fluids shall be adequately contained such that they cannot cause a discharge to surface waters of the 
State.  Such fluids shall be managed such that they are not discharged to waters of the State and disposed of 
appropriately in accordance with the regulations at 35 Il. Adm. Code Subtitle G. 

c) Erosion and sediment control is provided with Conditions 2, 4, and 5. 

2.  Illinois Coastal Management Program - Any non-federal entity applying to the Corps for an Individual Permit or a Letter of 
Permission for a project located within the boundary of the Illinois Coastal Management Program (ICMP), including waters of 
Lake Michigan, is required to submit a Federal Consistency Determination confirmation from the Illinois Coastal Management 
Program as part of the permit review process. 

On February 18, 2017, the Illinois Department of Natural Resources, Coastal Management Program granted the Federal 
Consistent Determination for the Regional Permit Program.  This determination is confirmation that the activities covered under
the Regional Permit Program are consistent with the policies of the ICMP.   

PDF maps of the Illinois Coastal Management Program’s Zone Boundaries can be found at the bottom of the page at 
www.dnr.illinois.gov/cmp/Pages/boundaries.aspx and instructions on requesting an ICMP Federal Consistency Determination 
can be found at www.dnr.illinois.gov/cmp/Documents/ICMPFederalConsistencyReviewProcedures.pdf. 
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3.  Threatened and Endangered Species –  

a) For applications where a Federal agency other than the District is designated as the lead agency, the designated lead 
agency shall follow agency specific procedures for complying with the requirements of Section 7 of the Endangered 
Species Act of 1973 (Act).  Federal permittees must provide the District with the following documentation to 
demonstrate compliance with those requirements: the species list, your effects determination for each species, and the 
rationale for your effects determination for each species. 

b) For non-Federal permittees, if the District determines that the activity may affect Federally listed species or critical 
habitat, the District must initiate section 7 consultation with the U.S. Fish and Wildlife Service (USFWS) in accordance 
with the Endangered Species Act of 1973, as amended (Act). Applicants must provide additional information that 
would enable the District to conclude that the proposed action will have no effect on Federally listed species. 

The application packet must indicate whether resources (species, their suitable habitats, or critical habitat) listed or 
designated under the Act, may be present within areas affected (directly or indirectly) by the proposed project.  
Applicants must provide a section 7 species list for the action area using the on-line process at the USFWS website.  
You can access "U.S. Fish and Wildlife Service Endangered Species Program of the Upper Midwest" website at 
www.fws.gov/midwest/Endangered.  Click on the section 7 Technical Assistance green shaded box in the lower right 
portion of the screen and follow the instructions to completion.  Review all documentation pertaining to the species list 
and provide your effects determination for each species along with the rationale for your effects determination for each 
species to this office for review.  

If no species, their suitable habitats, or critical habitats are listed, then a “no effect” determination can be made, and 
section 7 consultation is not warranted.  If species or critical habitat appear on the list or suitable habitat is present 
within the action area, then a biological assessment or biological evaluation will need to be completed to determine if 
the proposed action will have “no effect” or “may affect” the species or suitable habitat.  The District must request 
initiation of section 7 consultation with the USFWS upon agreement with the applicant on the effect determinations in 
the biological assessment or biological evaluation. 

If the issues are not resolved, the analysis of the situation is complicated, or impacts to listed species or critical habitat 
are found to be greater than minimal, the District will consider reviewing the project under the Individual Permit 
process.

Projects in Will, DuPage, or Cook Counties that are located in the recharge zones for Hine’s emerald dragonfly critical 
habitat units may be reviewed under the RPP, with careful consideration due to the potential impacts to the species.  All 
projects reviewed that are located within 3.25 miles of a critical habitat unit will be reviewed under Category II of the 
RPP.  Please visit the following website for the locations of the Hine’s emerald dragonfly critical habitat units in 
Illinois.  www.fws.gov/midwest/endangered/insects/hed/FRHinesFinalRevisedCH.html 

4.  Historic Properties - In cases where the District determines that the activity may affect properties listed, or eligible for
listing, in the National Register of Historic Places, the activity may require an Individual Permit.  A determination of whether
the activity may be authorized under the RPP instead of an Individual Permit will not be made until the requirements of Section
106 of the National Historic Preservation Act (NHPA) have been satisfied. 

Federal permittees designated as the lead agency shall follow agency specific procedures for complying with the requirements 
of Section 106 of the National Historic Preservation Act.  Federal permittees must provide the District with the appropriate 
documentation to demonstrate compliance with those requirements. 

Non-Federal permittees must include notification to the District if the authorized activity may have the potential to cause effects 
to any historic properties listed, determined to be eligible for listing on, or potentially eligible for listing on the National
Register of Historic Places, including previously unidentified properties.  For such activities, the permit application must state
which historic properties may be affected by the proposed work or include a vicinity map indicating the location of the historic
properties or the potential for the presence of historic properties.  Assistance regarding information on the location of or 
potential for the presence of historic resources can be sought from the State Historic Preservation Officer or Tribal Historic 
Preservation Officer, as appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)).   

When reviewing permit submittals, the District will comply with the current procedures for addressing the requirements of 
Section 106 of the National Historic Preservation Act.  Based on the information submitted and these efforts, the District will
determine whether the proposed activity has the potential to cause an effect on the historic properties.  Where the non-Federal
applicant has identified historic properties which the activity may have the potential to cause effects and so notified the District, 
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the non-Federal applicant must not begin the activity until notified by the District either that the activity has no potential to 
cause effects or that consultation under Section 106 of the NHPA has been completed. 

The District must take into account the effects on such properties in accordance with 33 CFR Part 325, Appendix C, and 36 
CFR 800.  If all issues pertaining to historic properties have been resolved through the consultation process to the satisfaction of 
the District, Illinois Historic Preservation Agency (IHPA) and Advisory Council on Historic Preservation, the District may, at 
its discretion, authorize the activity under the RPP.   

Applicants are encouraged to obtain information on historic properties from the IHPA and the National Register of Historic 
Places at the earliest stages of project planning.  For information, contact: 

Illinois Historic Preservation Agency 
1 Old State Capitol Plaza 
Springfield, IL  62701-1507 
(217) 782-4836 
www.illinois.gov/ihpa/

If you discover any previously unknown historic, cultural or archeological remains and artifacts while accomplishing the 
activity, you must immediately notify this office of what you have found, and to the maximum extent practicable, stop activities
that would adversely affect those remains and artifacts until the required coordination has been completed. The District will 
initiate the Federal, Tribal and State coordination required to determine if the items or remains warrant a recovery effort or if the 
site is eligible for listing in the National Register of Historic Places. 

5.  Soil Erosion and Sediment Control - Measures must be taken to control soil erosion and sedimentation at the project site to
ensure that sediment is not transported to waters of the U.S. during construction.  Soil erosion and sediment control measures 
must be implemented before initiating any clearing, grading, excavating or filling activities.  All temporary and permanent soil
erosion and sediment control measures must be maintained throughout the construction period and until the site is stabilized.  
All exposed soil and other fills, and any work below the ordinary high water mark must be permanently stabilized at the earliest
practicable date.   

Applicants are required to prepare a soil erosion and sediment control (SESC) plan including temporary best management 
practices (BMPs) to be implemented during construction.  It is recommended that the plan be designed in accordance with the 
Illinois Urban Manual, current edition (www.aiswcd.org/illinois-urban-manual).  Practice standards and specifications for 
measures outlined in the soil erosion and sediment control plans should follow the latest edition of the “Illinois Urban Manual:
A Technical Manual Designed for Urban Ecosystem Protection and Enhancement.”  Additional SESC measures not identified 
in the Illinois Urban Manual may also be utilized upon District approval. 

At the District’s discretion, an applicant may be required to submit the SESC plan to the local Soil and Water Conservation 
District (SWCD) or the Lake County Stormwater Management Commission (SMC) for review. When the District requires 
submission of an SESC plan, the following applies:  An activity may not commence until the SESC plan for the project site has 
been approved; The SWCD/SMC will review the plan and provide a written evaluation of its adequacy; A SESC plan is 
considered acceptable when the SWCD/SMC has determined that it meets technical standards.  Once a determination has been 
made, the authorized work may commence unless the SWCD/SMC has requested that they be notified prior to commencement 
of the approved plans.  The SWCD/SMC may elect to attend pre-construction meetings with the permittee and conduct 
inspections during construction to determine compliance with the plans.  Applicants are encouraged to begin coordinating with 
the appropriate SWCD/SMC office at the earliest stages of project planning.  For information, contact:  

Kane-DuPage SWCD   Lake County SMC    McHenry-Lake County SWCD 
2315 Dean Street, Suite 100   500 W. Winchester Rd, Suite 201  1648 South Eastwood Dr. 
St. Charles, IL  60174   Libertyville, IL  60048   Woodstock, IL  60098 
(630) 584-7960 ext.3   (847) 377-7700     (815) 338-0099 ext.3 
www.kanedupageswcd.org  www.lakecountyil.gov/stormwater  www.mchenryswcd.org 

North Cook SWCD    Will/South Cook SWCD 
640 Cosman Rd    1201 S. Gougar Rd 
Elk Grove Village, IL  60007  New Lenox, IL  60451 
(847) 885-8830    (815) 462-3106 
www.northcookswcd.org   www.will-scookswcd.org 
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6.  Total Maximum Daily Load - For projects that include a discharge of pollutant(s) to waters for which there is an approved 
Total Maximum Daily Load (TMDL) allocation for any parameter, the applicant must develop plans and BMPs that are 
consistent with the assumptions and requirements in the approved TMDL.  The applicant must incorporate into their plans and 
BMPs any conditions applicable to their discharges necessary for consistency with the assumptions and requirements of the 
TMDL within any timeframes established in the TMDL.  The applicant must carefully document the justifications for all BMPs 
and plans, and install, implement and maintain practices and BMPs that are consistent with all relevant TMDL allocations and 
with all relevant conditions in an implementation plan.  Information regarding the TMDL program, including approved TMDL 
allocations, can be found at the following website:  www.epa.state.il.us/water/tmdl/ 

7.  Floodplain - Discharges of dredged or fill material into waters of the United States within the 100-year floodplain (as defined 
by the Federal Emergency Management Agency) resulting in permanent above-grade fills must be avoided and minimized to 
the maximum extent practicable.  When such an above-grade fill would occur, the applicant may need to obtain approval from 
the Illinois Department of Natural Resources, Office of Water Resources, (IDNR-OWR) which regulates activities affecting the 
floodway and the local governing agency (e.g., Village or County) with jurisdiction over activities in the floodplain.  
Compensatory storage may be required for fill within the floodplain.  Applicants are encouraged to obtain information from the 
IDNR-OWR and the local governing agency with jurisdiction at the earliest stages of project planning.  For information on 
floodway construction, contact:   

IDNR/OWR
2050 Stearns Road 
Bartlett, IL  60103 
(847) 608-3100 
www.dnr.illinois.gov/WaterResources/ 

For information on floodplain construction, please contact the local government and/or the Federal Emergency Management 
Agency.  Pursuant to 33 CFR 320.4(j), the District will consider the likelihood of the applicant obtaining approval for above-
ground permanent fills in floodplains in determining whether to issue authorization under the RPP. 

8.  Navigation - Regulated activities may not cause more than a minimal adverse effect on navigation.  Safety lights and signals
prescribed by the U.S. Coast Guard, through regulations or otherwise, must be installed and maintained at the permittee’s 
expense on authorized facilities within navigable waters of the United States.  The permittee understands and agrees that if 
future operations by the United States require the removal, relocation, or other alteration of the structure or work herein 
authorized, or if, in the opinion of the Secretary of the Army or his authorized representative, said structure or work will cause 
unreasonable obstruction to the free navigation of the navigable waters, the permittee will be required, upon due notice from the
Corps of Engineers, to remove, relocate, or alter the structural work or obstructions caused thereby, without expense to the 
United States.  No claim will be made against the United States on account of any such removal or alteration. 

9.  Proper Maintenance - Authorized structures or fill must be properly maintained, including that necessary to ensure public 
safety.

10.  Aquatic Life Movements - Regulated activities may not substantially disrupt the movement of those species of aquatic life 
indigenous to the waterbody, including species that normally migrate through the area, unless the activity’s primary purpose is
to impound water. 

11.  Equipment - Soil disturbance and compaction in regulated areas must be minimized through the use of low ground pressure 
equipment, matting for heavy equipment, or other measures as approved by the District. 

12.  Wild and Scenic Rivers - Regulated activities may not occur in a component of the National Wild and Scenic River System, 
or in a river officially designated by Congress as a “study river” for possible inclusion in the system, while the river is in an
official study status.  Information on Wild and Scenic Rivers may be obtained from the appropriate land management agency in 
the area, such as the National Park Service and the U.S. Forest Service. 

13.  Tribal Rights - Regulated activities or their operation may not impair reserved Tribal rights, including, but not limited to, 
reserved water rights and treaty fishing and hunting rights. 

14.  Water Supply Intakes - Discharges of dredged or fill material may not occur in the proximity of a public water supply 
intake except where the discharge is for repair of the public water supply intake structures or adjacent bank stabilization. 

15.  Shellfish Production - Discharges of dredged or fill material may not occur in areas of concentrated shellfish production.
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16.  Suitable Material - Discharges of dredged or fill material may not consist of unsuitable material.  Material discharged must
be free from toxic pollutants in toxic amounts (see Section 307 of the Clean Water Act).  Unsuitable material includes trash, 
debris, vehicle parts, asphalt, and creosote treated wood. 

17.  Spawning Areas - Discharges in spawning areas during spawning seasons must be avoided to the maximum extent 
practicable. 

18.  Obstruction of High Flows - Discharges must not permanently restrict or impede the passage of normal or expected high 
flows.  All crossings must be culverted, bridged or otherwise designed to prevent the restriction of expected high water flows 
and designed so as not to impede low water flows or the movement of aquatic organisms. 

19.  Impacts From Impoundments - If the discharge creates an impoundment of water, adverse impacts on aquatic resources 
caused by the accelerated passage of water and/or the restriction of its flow must be avoided to the maximum extent practicable.

20.  Waterfowl Breeding Areas - Discharges into breeding areas utilized by migratory waterfowl must be avoided to the 
maximum extent practicable. 

21.  Removal of Temporary Fills - Temporary fill material must be removed in its entirety and the affected area returned to pre-
existing condition. 

22.  Mitigation - All appropriate and practicable steps must first be taken to avoid and minimize impacts to aquatic resources.
For unavoidable impacts, compensatory mitigation is required to replace the loss of wetland, stream, and/or other aquatic 
resource functions (33 CFR 332).  The proposed compensatory mitigation must utilize a watershed approach and fully consider 
the ecological needs of the watershed.  Where an appropriate watershed plan is available, mitigation site selection should 
consider recommendations in the plan.  The applicant must describe in detail how the mitigation site was chosen and will be 
developed, and be based on the specific resource need of the impacted watershed.  Permit applicants are responsible for 
proposing an appropriate compensatory mitigation option to offset unavoidable impacts.  However, the District is responsible 
for determining the appropriate form and amount of compensatory mitigation required when evaluating compensatory 
mitigation options and determining the type of mitigation that would be environmentally preferable.  In making this 
determination, the District will assess the likelihood for ecological success and sustainability, the location of the compensation 
site relative to the impact site, and their significance within the watershed.  Methods of providing compensatory mitigation 
include aquatic resource restoration, establishment, enhancement, and in certain circumstances, preservation.  Compensatory 
mitigation will be accomplished by establishing a minimum ratio of 1.5 acres of mitigation for every 1.0 acre of impact to 
waters of the U.S.  Furthermore, the District has the discretion to require additional mitigation to ensure that the impacts are no 
more than minimal.  Further information is available at www.lrc.usace.army.mil/Missions/Regulatory/Illinois/Mitigation.aspx. 

23.  Notification - The applicant must provide written notification (i.e., a complete application) for a proposed activity to be
verified under the RPP prior to commencing a proposed activity.  The District’s receipt of the complete application is the date
when the District receives all required notification information from the applicant (see below).  If the District informs the 
applicant within 60 calendar days that the notification is incomplete (i.e., not a complete application), the applicant must submit 
to the District, in writing, the requested information to be considered for review under the Regional Permit Program.  A new 60
day review period will commence when the District receives the requested information.  Applications that involve unauthorized 
activities that are completed or partially completed by the applicant are not subject to the 60-day review period.  Applications
may be either sent to ChicagoRequests@usace.army.mil or mailed to our office:  USACE Regulatory Branch, 231 South 
LaSalle Street, Suite 1500, Chicago, Illinois 60604.   

For all activities, notification must include: 

a. A detailed narrative of the proposed activity describing all work to be performed, a clear project purpose and need 
statement, the Regional Permit(s) to be used for the activity, the area (in acres) of permanent and temporary fills 
proposed in each water of the U.S., and a statement that the terms and conditions of the RPP will be followed.  For 
projects with impacts to multiple aquatic resources, provide a table identifying impact types and amounts. 

b. A completed joint application form for Illinois signed by the applicant or agent.  The application form is available at 
www.lrc.usace.army.mil/Portals/36/docs/regulatory/forms/appform.pdf.  If the applicant does not sign the joint 
application form, notification must include a signed, written statement from the applicant designating the agent as their 
representative. 
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c. A delineation of waters of the U.S., including wetlands, for the project area, and for areas adjacent to the project site 
(off-site wetlands must be identified through the use of reference materials including review of local wetland 
inventories, soil surveys, and the most recent available aerial photography), must be prepared in accordance with the 
current U.S. Army Corps of Engineers methodology 
(www.usace.army.mil/Missions/CivilWorks/RegulatoryProgramandPermits/reg_supp.aspx) and generally conducted 
during the growing season.*  The District’s wetland delineation standards are available at 
www.lrc.usace.army.mil/Portals/36/docs/regulatory/pdf/Delineations.pdf.  For sites supporting wetlands, the 
delineation must include a Floristic Quality Assessment (Swink and Wilhelm. 1994, latest edition, Plants of the 
Chicago Region).  The delineation must also include information on the occurrence of any high-quality aquatic 
resources (see Appendix A), and a listing of waterfowl, reptile and amphibian species observed while at the project 
area.  The District reserves the right to exercise judgment when reviewing submitted wetland delineations.  Flexibility 
of these requirements may be allowed by the District on a case-by-case basis only. 

d. A street map showing the location of the project area. 

e. Latitude and longitude for the project in decimal degrees format (for example 41.878639N, -87.631212W). 

f. Preliminary engineering drawings sized 11” by 17” (full-sized may be requested by the project manager) showing all 
aspects of the proposed activity and the location of waters of the U.S. to be impacted and not impacted.  The plans must 
include grading contours, proposed and existing structures such as buildings footprints, roadways, road crossings, 
stormwater management facilities, utilities, construction access areas and details of water conveyance structures.  The 
plans must also depict buffer areas, outlots or open space designations, best management practices, deed restricted 
areas and restoration areas, if required under the specific RP.  

g. Submittal of soil erosion and sediment control (SESC) plans that identify all SESC measures to be utilized during 
construction of the project. 

h. A determination whether resources (species, their suitable habitats, or critical habitat) listed or designated under the 
Endangered Species Act of 1973, as amended, may be present within areas affected (directly or indirectly) by the 
proposed project.  Applicants must provide a section 7 species list for the action area using the on-line process at the 
USFWS website.  You can access “U.S. Fish and Wildlife Service Endangered Species Program of the Upper 
Midwest” website at www.fws.gov/midwest/Endangered.  Click on the section 7 Technical Assistance green shaded 
box in the lower right portion of the screen and follow the instructions to completion.  Review all documentation 
pertaining to the species list and provide your effects determination for each species along with the rationale for your 
effects determination for each species to this office for review. 

In the event there are no species, their suitable habitats, or critical habitats within areas affected (directly or indirectly)
by the proposed project, then a “no effect” determination can be made and section 7 consultation is not warranted.  If 
species or critical habitat appear on the list, or suitable habitat is present within the action area, then a biological 
assessment or biological evaluation will need to be completed to determine if the proposed action will have a “no 
effect” or a “may affect” determination on the species or suitable habitat.  The District will request initiation of section 
7 consultation with the USFWS upon agreement with the applicant on the effects determinations in the biological 
assessment or biological evaluation.  If the issues are not resolved, the analysis of the situation is complicated, or 
impacts to listed species or critical habitat are found to be greater than minimal, the District will consider reviewing the 
project under the Individual Permit process. 

i. A determination of the presence or absence of any State threatened or endangered species.  Please contact the Illinois 
Department of Natural Resources (IDNR) to determine if any State threatened and endangered species could be in the 
project area.  You can access the IDNR’s Ecological Compliance Assessment Tool (EcoCAT) at the following website:  
dnr.illinois.gov/EcoPublic/.  For the first general information question, select “To obtain information on Illinois T&E 
species or INAI sites for federal agency actions” and select “U.S. Army Corps of Engineers” from the drop down 
menu.  Once the EcoCAT and consultation process is complete, forward all resulting information to this office for 
consideration.  The report must also include recommended methods as required by the IDNR for minimizing potential 
adverse effects of the project.   

* If a wetland delineation is conducted outside of the growing season, the District will determine on a case-by-case basis 
whether sufficient evidence is available to make an accurate determination.  If the District finds that the delineation lacks 
sufficient evidence, the application will not be considered complete until the information is provided.  This may involve re-
delineating the project site during the growing season.
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j. A statement about the knowledge of the presence or absence of historic properties, which includes properties listed, or 
properties eligible to be listed in the National Register of Historic Places.  A letter from the Illinois Historic 
Preservation Agency (IHPA) may be obtained indicating whether your project is in compliance with Section 106 of the 
National Historic Preservation Act of 1966, as amended.  The permittee must provide all pertinent correspondence with 
the IHPA documenting compliance.  The IHPA has a checklist of documentation required for their review located here:  
www.illinois.gov/ihpa/Preserve/Pages/Resource-Protection.aspx.

k. Where an appropriate watershed plan is available, the applicant must address in writing how the proposed activity is 
aligned with the relevant water quality, hydrologic, and aquatic resource protection recommendations in the watershed 
plan.  A list of watershed plans is available at 
www.lrc.usace.army.mil/Missions/Regulatory/Illinois/WatershedPlans.aspx.

l. A discussion of measures taken to avoid and/or minimize impacts to aquatic resources on the project site. 

m. A compensatory mitigation plan for all impacts to waters of the U.S. (if compensatory mitigation is required under the 
specific RP) in compliance with 33 CFR 332.   

n. A written narrative individually addressing each of the items listed under the specific RP(s) being requested. 

For Category II activities, the District will provide an Agency Request for Comments (ARC) which describes the proposed 
activity.  The ARC will be sent to interested Federal, state and local agencies, and appropriate Indian Tribes for review and 
comment.  Additional entities may also be notified as needed.  Agencies have ten (10) calendar days from the date of the ARC 
to contact the District and either provide comments or request an extension, not to exceed fifteen (15) calendar days.  The 
Illinois Historic Preservation Agency and Indian Tribes have thirty (30) calendar days from the date of the ARC to provide 
comments.  The District will fully consider agency comments received within the specified time frame.  If the District 
determines that the activity complies with the terms and conditions of the RPP and impacts on aquatic resources are minimal, 
the District will notify the applicant in writing and include special conditions if deemed necessary.  If the District determines the 
impacts of the proposed activity are more than minimal, the District will notify the applicant that the project does not qualify for 
authorization under the RPP and instruct the applicant on the procedures to seek authorization under an Individual Permit. 

24.  Compliance Certification - Any permittee who has received authorization under the RPP from the District must submit a 
signed certification stating that the authorized work has been completed.  The certification will be forwarded by the District 
with the authorization letter and will include:  a) a statement that the authorized work was done in accordance with the District’s
authorization, including any general or specific conditions; b) a statement that any required mitigation was completed in 
accordance with the permit conditions, and; c) the signature of the permittee certifying the completion of the work and 
mitigation. 

25.  Multiple use of Regional Permits - In any case where a Regional Permit is combined with any other Regional Permit to 
cover a single and complete project (except where prohibited under specific Regional Permits), the applicant must notify the 
District in accordance with General Condition 23.  If multiple Regional Permits are used, the total impact may not exceed the 
maximum allowed by the Regional Permit with the greatest impact threshold. 

26.  Other Restrictions - Authorization under the RPP does not obviate the need to obtain other Federal, State or local permits, 
approvals, or authorizations required by law nor does it grant any property rights or exclusive privileges, authorize any injury to 
the property or rights of others or authorize interference with any existing or proposed Federal project. 

Approved by: 

//ORIGINAL SIGNED/     March 23, 2017 
___________________________    ___________________ 
Christopher T. Drew      Date 
Colonel, U.S. Army 
District Commander
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APPLICATION TO PERFORM  WORK  WITHIN A COUNTY HIGHWAY RIGHT-OF-WAY 
(Please print or type)

1. Name of County Highway:

2. Property Identification Number (PIN) or Tax Parcel ID Number: 

3. Location of Proposed Access  

4. Type of Proposed Work :

5. Reason for Proposed Work :

6. Construction or Installation of Proposed Work shall be by:

7. Name, address and telephone number of Agent for Applicant :

8. Operational and Maintenance responsibilities for completed Proposed Work: 

9. Comments :

9. Enclosed Application Fee :

NOTE: This Application is subject to the General Conditions as printed on the reverse side of this form. 
The Application is only valid when an original signature is provided on page 2.

Libertyville Township Road District, 343 Merrill Court, Libertyville, IL 60048
847.362.3350

St. Mary's Road (CH W19)
Not applicable

St. Mary's Road at Rockland Road

✔ Temporary lane closure

Temporary lane closures and bagging of signal heads associated with the reconstruction of Rockland Road west
of St. Mary's Road, which is being performed under one-way (eastbound) traffic.

✔

David Kreeger, Civiltech
Engineering, 2 Pierce Place, Suite 1400, Itasca, IL 60143 Phone - 630.735.3375

Not applicable
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Uncontaminated Soil Certification

by Licensed Professional Engineer or Licensed Professional Geologist for Use of Uncontaminated Soil as Fill in a CCDD
or Uncontaminated Soil Fill Operation.

LPC 663
Owner: Libertyville Township Road District

Project Name: Rockland Road East Improvements Project

III. Basis for Certification and Attachments

Explain the basis upon which you are certifying that the soil from this site is uncontaminated soil.

This form pertains to soils excavated from the Rockland Road East Improvements Project with limits extending from the
Des Plaines River to Station 172+44.5. The overall Project Area consists of Rockland Road from the Des Plaines River to St
Mary’s Road in Libertyville Township, Lake County, IL. The overall Project Area is approximately 0.75 miles in length, and
present day land use consists of residential properties. The maximum excavation depth for the proposed improvements
is approximately 4 feet below ground surface (bgs). The improvements consist of roadway reconstruction as well as the
construction of a sidewalk and/or trail from the Des Plaines River Bridge to the Des Plaines River Trail. A map depicting
the Project Area location, identified sites, and sample locations is included in Attachment A, and a photo log of site
reconnaissance is included in Attachment B.

The following information presents a summary of the records review, the identified PIPs, and other nearby sites. PESA
report excerpts are included in Attachment C. The analyses conducted, and results are summarized at the end of this
narrative. The laboratory analytical reports are included in Attachment D.

Historic Aerials
A review of historic aerial photographs included in the 2016 PESA indicates the following:

1939: The Project Area consisted of undeveloped farmland, heavily wooded areas, and sparse residential homes in 1939,
the earliest available aerial photograph. Rockland Road and St Marys Road are present, however, the Des Plaines River
Trail is not. There is little to no change to the immediate Project Area in the 1946, 1953, and 1961 aerial photographs.

1946: There is little to no change to the immediate Project Area or the surrounding area in the 1946 aerial photograph

1951: The 1951 aerial photograph is like the 1946 aerial photograph. A noteworthy change includes further residential
development along Rockland Road and St Marys Road.

1953: The 1953 aerial photograph depicts further residential development along Rockland Road as well as commercial
development directly north of the western terminus of the Project Area, west of the river.
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1972: The 1972 aerial photograph depicts further residential development along Rockland Road, further commercial
development north of the Project Area, and further residential development of StMarys Road. Additionally, improvements
to the Rockland Road bridge over the Des Plaines River are apparent in 1972.
1974: There is little to no change to the immediate Project Area or the surrounding are in the 1974 aerial photograph.

1981: The 1981 aerial photograph depicts residential development south of the Project Area as well as the presence of
the Des Plaines River trail located at the western terminus of the Project Area. Additionally, further residential
development along St Marys Road and northeast of the Project Area is apparent.

1988: There is little to no change to the Project Area or the surrounding area in the 1988 aerial photograph.

1993: The 1993 aerial photograph is like the 1988 aerial photograph. The only noteworthy change is the expansion of the
Des Plaines River Trail into two separate trails.

1998: The 1998 aerial photograph is like the 1993 aerial photograph. The only noteworthy change is residential
development depicted north of the Project Area.

2005: The 2005 aerial photograph depicts the present day Project Area configuration.

2006 2012: There is little to no change to the immediate Project Area or the surrounding area in the 2006, 2007, 2009,
2010, 2011, and 2012 aerial photographs.

Records Search
Per the 2017 PESA, the following site descriptions and table summarizes the identified PIPs that are adjacent to the Project
Area.

Site ID Name Address Reason(s) Distance &
Direction PIP?

1 John
Cannon Jr

15455 W Rockland
Road

Proximity, hazardous materials present, and
underground storage tanks (USTs) onsite

Adjacent,
south Yes

Site 1: John D Cannon Jr, 15455 W Rockland Road
Site 1 is located on the south side of Rockland Road, at the intersection of Rockland Road and the west entrance of
Rockland Lane. Site 1 extends to approximately 575 feet south of Rockland Road, with a residence situated on the northern
portion of the parcel adjacent to Rockland Road, and a forested area situated on the southern portion of the parcel with
apparent commercial landscaping equipment parked and hidden behind thick vegetation.

Site 1 was identified on the: Resource Conservation and Recovery Act Conditionally Exempt Small Quantity Generator
(RCRA CESQG); Facility Index System (FINDS); Illinois Underground Storage Tank (IL LUST); and Illinois Bureau of Land (IL
BOL). According to the EDR Report the Site has reported ignitable waste, but no reported violations. The OSFM database
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reports that one tank was present on the site and was removed: a 1,000 gallon gasoline tank was removed on 08/27/1993.
Details of this tank and the removal are included in Attachment D.

The PESA reconnaissance for Site 1 occurred on March 18, 2016. The areas of Site 1 were noted to be at lower elevations
than the Project Area.

Analytical Summary
Soil borings were advanced at six locations within the Project Area on July 10, 2018, to a depth of 4 feet bgs to assess
impacts to Project Area soils from the identified PIP, and to determine CCDD suitability of soils for pH. Soils were screened
continuously using a PID meter and two representative soil samples were collected for the analysis of one or more of the
following contaminants of concern: volatile organic compounds (VOCs); benzene, toluene, ethylbenzene, and total xylene
(BTEX, a subset of the VOC list); semi volatile organic compounds (SVOCs); and total Resource Conservation and Recovery
Act (RCRA) metals (arsenic, barium, cadmium, chromium, lead, mercury, selenium, and silver). Six soil samples were
submitted for laboratory analysis of soil pH. Four additional representative soil samples were analyzed for soil pH using a
digital Hanna direct soil pH meter (HI99121) as supplemental testing. The PID results were within background levels (less
than 1 ppm). The following table summarizes the PID results.

Soil Boring Depth (ft) PID Reading
(ppm)a/ Soil Boring Depth (ft) PID Reading

(ppm)a/

RR 1 0 2 0.0 RR 4 0 2 0.0
2 4 0.0 2 4 0.0

RR 2 0 2 0.0 RR 5 0 2 0.0
2 4 NR 2 4 0.0

RR 3 0 2 0.0 RR 6 0 2 0.0
2 4 0.0 2 4 NR

Bold indicates sample submitted for analytical testing
NR = no recovery for sample interval
a/ Screened with a 10.6 eV lamp

VOCS (and subset BTEX)
One sample [RR 3 (2 4 feet)] was analyzed for VOCs, and one additional sample [RR 2 (0 2 feet)] was analyzed for BTEX
due to the identified PIP. The VOC (and subset BTEX) results were below detection limits, achieving their respective
Maximum Allowable Concentrations (MACs) for CCDD disposal.

SVOCs
Two samples [RR 2 (0 2 feet) and RR 3 (2 4 feet)] were analyzed for SVOCs due to the identified PIP. The SVOC results
were below detection limits, achieving their respective MACs for CCDD disposal.

Total RCRA Metals
Two samples [RR 2 (0 2 feet) and RR 3 (2 4 feet)] were analyzed for total RCRA metals due to the identified PIP. Arsenic,
barium, chromium, lead, and silver were detected below their respective MACs. The remaining cadmium, mercury, and
selenium results were below detection limits, achieving their respective MACs for CCDD disposal. The following table
summarizes the results.
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Soil Boring Maximum Allowable
Concentration a/

HC 2 HC 4
Depth (ft) 10 12 8 10
Constituent mg/kg
Arsenic 13 2.40 8.20
Barium 1,500 24.8 36.0
Cadmium 5.2 <0.50 <0.50
Chromium 21 8.10 20.1
Lead 107 14.0 13.1
Mercury 0.89 <0.05 <0.05
Selenium 1.3 <1.00 <1.00
Silver 4.4 0.20 0.70
a/ Refers to Maximum Allowable Concentration (MAC) of Chemical
Constituents in Uncontaminated Soil Used As Fill Material At Regulated
Fill Operations (35 IAC 1100.Subpart F).

Soil pH
Six samples [RR 1 (2 4 feet), RR 2 (0 2 feet), RR 3 (2 4 feet), RR 4 (2 4 feet), RR 5 (2 4 feet), and RR 6 (0 2 feet)] were
submitted for laboratory analysis of soil pH to assess CCDD suitability. The results are summarized in the following table.

Sample ID Depth, ft Soil pH result
CCDD Soil pH Requirement: Between 6.25 and 9.0

RR 1 2 4 8.03
RR 2 0 2 8.17
RR 3 2 4 8.01
RR 4 2 4 8.00
RR 5 2 4 8.91
RR 6 0 2 8.37

Representative soil samples were field tested at four additional locations for soil pH using a digital Hanna direct soil pH
meter (HI99121) as supplemental testing. The results are summarized in the following table.

Sample ID Depth (ft) Soil pH result
CCDD Soil pH Requirement: Between 6.25 and 9.0

RR 1 0 2 7.27
RR 3 0 2 7.61
RR 4 0 2 7.05
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Proactive by Design RR 5 0 2 6.88

The soil pH results ranged from 6.88 to 8.91, achieving the soil pH requirement for CCDD disposal (between 6.25 and 9.0).
The laboratory analytical report and pH sampling report have been included in Attachment D of this narrative for
reference.

CCDD Determination
Based on the due diligence and analytical testing conducted, soils generated from the Rockland Road Improvements
Project achieve the MAC objectives and are eligible with a LPC 663 form for disposal at CCDD or Uncontaminated Soil Fill
Operation (USFO) facilities located within the following areas:

Within and outside of a Metropolitan Statistical Area (MSA)1;
Within and outside of a populated area2 in a MSA, excluding Chicago;
Within and outside of the City of Chicago Corporate Limits; and
Within and outside of a populated area in a non MSA county.

Based on the field observations and analytical results, soils within the Project Area are considered unrestricted for reuse
and off site disposal.

Should conditions within the Project Area change, such as unusual staining, odors, or if loads become rejected, additional
analytical assessment may be required for final disposition of spoils from this Project Area. If you have any questions
regarding this matter, please contact us at 630 684 9100.
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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DISPOSAL FEES (BDE) 
 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed 
was actually used, and that the price and transportation claimed represent the actual 
cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each 

laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if 
so requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
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(9) All statements of the cost of force account work shall be furnished to the Engineer not 
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work 
Daily Report”.  If the statement is not received within the specified time frame, all 
demands for payment for the extra work are waived and the Department is released 
from any and all such demands.  It is the responsibility of the Contractor to ensure that 
all statements are received within the specified time regardless of the manner or method 
of delivery.” 

 
 
80402 

110



EMULSIFIED ASPHALTS (BDE) 
 
Effective:  August 1, 2019 
 
Revise Article 1032.06 of the Standard Specifications to read: 
 

“1032.06 Emulsified Asphalts.  Emulsified asphalts will be accepted according to the 
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.  
These materials shall be homogeneous and shall show no separation of asphalt after thorough 
mixing, within 30 days after delivery, provided separation has not been caused by freezing.  They 
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be 
according to the following requirements. 

 
(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and 

SS-1 shall be according to AASHTO M 140, except as follows. 
 
(1) The cement mixing test will be waived when the emulsion is being used as a tack coat. 
 
(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 

of Ash Content and shall meet a minimum of 97.5 percent. 
 

(b) Cationic Emulsified Asphalt.  Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and 
CSS-1 shall be according to AASHTO M 208, except as follows. 
 
(1) The cement mixing test will be waived when the emulsion is being used as a tack coat. 
 
(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 

of Ash Content and shall meet a minimum of 97.5 percent. 
 

(c) High Float Emulsion.  High float emulsions HFE-90, HFE-150, and HFE-300 are medium 
setting and shall be according to the following table. 
 

Test HFE-90 HFE-150 HFE-300 
Viscosity, Saybolt Furol, at 122 °F (50 °C),  
(AASHTO T 59), SFS 1/ 

 
50 min. 

 
50 min. 

 
50 min. 

Sieve Test, No. 20 (850 µm), retained on 
sieve, (AASHTO T 59), % 

 
0.10 max. 

 
0.10 max. 

 
0.10 max. 

Storage Stability Test, 1 day,  
(AASHTO T 59), % 

 
1 max. 

 
1 max. 

 
1 max. 

Coating Test (All Grades),  
(AASHTO T 59), 3 minutes 

 
stone coated thoroughly 

Distillation Test, (AASHTO T 59):    
Residue from distillation test to  
500 °F (260 °C), % 

 
65 min. 

 
65 min. 

 
65 min. 

Oil distillate by volume, % 7 max. 7 max. 7 max. 
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Characteristics of residue from distillation 
test to 500 °F (260 °C):  Penetration at 
77 °F (25 °C), (AASHTO T 49), 100 g, 
5 sec, dmm 90-150 150-300 300 min. 

Float Test at 140 °F (60 °C), 
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min. 

 
1/ The emulsion shall be pumpable. 
 

(d) Penetrating Emulsified Prime.  Penetrating Emulsified Prime (PEP) shall be according to 
AASHTO T 59, except as follows. 
 

Test Result 
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max. 
Sieve test, retained on No. 20 (850 µm) sieve, % 0.10 max. 
Distillation to 500 °F (260 °C) residue, % 38 min. 
Oil distillate by volume, % 4 max. 

 
The PEP shall be tested according to the current Bureau of Materials Illinois Laboratory 
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".  
The time of penetration shall be equal to or less than that of MC-30.  The depth of 
penetration shall be equal to or greater than that of MC-30. 
 

(e) Delete this subparagraph. 
 

(f) Polymer Modified Emulsified Asphalt.  Polymer modified emulsified asphalts, e.g. SS-1hP, 
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and 
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows. 
 
(1) The cement mixing test will be waived when the polymer modified emulsion is being 

used as a tack coat. 
 

 (2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments 
shall use latex as the modifier. 
 

(3) Upon examination of the storage stability test cylinder after standing undisturbed for 
24 hours, the surface shall show minimal to no white, milky colored substance and 
shall be a homogenous brown color throughout. 
 

(4) The distillation for all polymer modified emulsions shall be performed according to 
AASHTO T 59, except the temperature shall be 374 ± 9 °F (190 ± 5 °C) to be held for 
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer. 
 

(5) The specified temperature for the Elastic Recovery test for all polymer modified 
emulsions shall be 50.0 ± 1.0 °F (10.0 ± 0.5 °C). 
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(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu 
of Ash Content and shall meet a minimum of 97.5 percent. 
 

(g) Non-Tracking Emulsified Asphalt.  Non-tracking emulsified asphalt NTEA (formerly SS-
1vh) shall be according to the following. 
 

Test Requirement 
Saybolt Viscosity at 77 °F (25 °C), 
   (AASHTO T 59), SFS 20-100 
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max. 
Residue by Distillation, 500 ± 10 °F (260 ± 5 °C), or 
Residue by Evaporation, 325 ± 5 °F (163 ± 3 °C), 
   (AASHTO T 59), % 50 min. 
Sieve Test, No. 20 (850 µm), (AASHTO T 59), % 0.3 max. 

Tests on Residue from Evaporation 
Penetration at 77 °F (25 °C), 100 g, 5 sec,  
   (AASHTO T 49), dmm 40 max. 
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min. 
Ash Content, (AASHTO T 111), % 1/ 1 max. 

 
1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in 

lieu of Ash Content and shall meet a minimum of 97.5 percent 
 

The different grades are, in general, used for the following. 
 

Grade Use 
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, 
CSS-1h, HFE-90, SS-1hP, CSS-1hP,  
NTEA (formerly SS-1vh) 

Tack Coat 

PEP Prime Coat 
RS-2, HFE-90, HFE-150, HFE-300,  
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP), 
CRS-2, HFRS-2 

Bituminous Surface Treatment 

CQS-1hP (formerly CSS-1h Latex Modified) Micro-Surfacing 
Slurry Sealing 
Cape Seal” 
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EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
 
Effective:  January 1, 2010 
Revised:  August 1, 2018 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge.  (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 
 

b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 
an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced 10 ft (3 m) apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location. 
 

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will 
not be required on the joint(s) sealed.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture 
Composition 

Parameter Individual Test 
(includes confined 

edges) 

Unconfined Edge 
Joint Density 

Minimum 
IL-4.75 Ndesign = 50 93.0 – 97.4% 1/ 91.0% 
IL-9.5 Ndesign = 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L Ndesign < 90 92.5 – 97.4% 90.0% 
IL-19.0 Ndesign = 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/– 97.4% 90.0% 
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SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0%” 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  August 1, 2018 
Revised:  January 1, 2019 
 
Add the following to Article 406.02 of the Standard Specifications. 
 

“ (d) Longitudinal Joint Sealant (LJS)  .............................................................................. 1032” 
 

Add the following to Article 406.03 of the Standard Specifications. 
 

“ (k) Longitudinal Joint Sealant (LJS) Pressure Distributor (Note 2) 
(l) Longitudinal Joint Sealant (LJS) Melter Kettle (Note 3) 
 

Note 2.  When a pressure distributor is used to apply the LJS, the distributor shall be 
equipped with a heating and recirculating system along with a functioning auger agitating 
system or vertical shaft mixer in the hauling tank to prevent localized overheating.  The 
distributor shall be equipped with a guide or laser system to aid in proper placement of 
the LJS application. 
 
Note 3.  When a melter kettle is used to transport and apply the LJS, the melter kettle 
shall be an oil jacketed double-boiler with agitating and recirculating systems.  Material 
from the kettle may be dispensed through a pressure feed wand with an applicator shoe 
or through a pressure feed wand into a hand-operated thermal push cart.” 
 

Revise Article 406.06(g)(2) of the Standard Specifications to read: 
 

“(2) Longitudinal Joints.  Unless prohibited by stage construction, any HMA lift shall be 
complete before construction of the subsequent lift.  The longitudinal joint in all lifts 
shall be at the centerline of the pavement if the roadway comprises two lanes in 
width, or at lane width if the roadway is more than two lanes in width. 
 
When stage construction prohibits the total completion of a particular lift, the 
longitudinal joint in one lift shall be offset from the longitudinal joint in the preceding 
lift by not less than 3 in. (75 mm).  The longitudinal joint in the surface course shall 
be at the centerline of the pavement if the roadway comprises two lanes in width, or 
at lane width if the roadway is more than two lanes in width. 
 
A notched wedge longitudinal joint shall be used between successive passes of HMA 
binder course that has a difference in elevation of greater than 2 in. (50 mm) 
between lanes on pavement that is open to traffic. 
 
The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm) 
vertical notch at the lane line, a 9 to 12 in. (230 to 300 mm) wide uniform taper 
sloped toward and extending into the open lane, and a second 1 to 1 1/2 in. (25 to 
38 mm) vertical notch at the outside edge. 
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The notched wedge longitudinal joint shall be formed by the strike off device on the 
paver.  The wedge shall then be compacted by the joint roller. 
 
Tack coat shall be applied to the entire surface of the notched wedge joint 
immediately prior to placing the adjacent lift of binder.  The material shall be 
uniformly applied at a rate of 0.05 to 0.1 gal/sq yd (0.2 to 0.5 L/sq m). 
 
When the use of LJS is specified, it shall be applied for the lift(s) of paving as shown 
on the plans.  The surface to which the LJS is applied shall be dry and cleaned of all 
dust, debris, and any substances that will prevent the LJS from adhering.  Cleaning 
shall be accomplished by means of a sweeper/vacuum truck, power broom, air 
compressor or by hand.  The LJS may be placed before or after the tack or prime 
coat.  When placed after the tack or prime coat, the tack or prime shall be fully cured 
prior to placement of the LJS. 
 
The LJS shall be centered ± 2 in. (± 50 mm) under the joint of the next HMA lift to be 
constructed. 
 
The width and minimum application rate of LJS shall be according to the following 
table. 
 

LJS Application Table 

Overlay 
Thickness 
in. (mm) 

LJS Width 
in. (mm) 

Application Rate 1/ 
lb/ft (kg/m) 

HMA Mixtures 
3/4 (19) 18 (450) 0.88 (1.31) 
1 (25) 18 (450) 1.15 (1.71) 

1 1/4 (32) 18 (450) 1.31 (1.95) 
1 1/2 (38) 18 (450) 1.47 (2.19) 
1 3/4 (44) 18 (450) 1.63 (2.43) 

2 (50) 18 (450) 1.80 (2.68) 
2 1/4 (60) 18 (450) 1.96 (2.92) 
2 1/2 (63) 18 (450) 2.12 (3.16) 
2 3/4 (70) 18 (450) 2.29 (3.41) 

3 (75) 18 (450) 2.45 (3.65) 
3 1/4 (83) 18 (450) 2.61 (3.89) 
3 1/2 (90) 18 (450) 2.78 (4.14) 
3 3/4 (95) 18 (450) 2.94 (4.38) 
4 (100) 18 (450) 3.10 (4.62) 

SMA Mixtures 
1 1/2 (38) 18 (450) 1.26 (1.88) 
1 3/4 (44) 18 (450) 1.38 (2.06) 
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2 (50) 18 (450) 1.51 (2.25) 
 
1/ The application rate has a surface demand for liquid included within it.  The 

thickness of the LJS may taper from the center of the application to a lesser 
thickness on the edge of the application, provided the correct width and 
application rate are maintained. 

 
The Contractor shall furnish to the Engineer a bill of lading for each tanker supplying 
material to the project.  The application rate of LJS shall be verified within the first 
1000 ft (300 m) of the day’s scheduled application length and every 12,000 ft 
(3600 m) the remainder of the day.  For projects less than 3000 ft (900 m), the rate 
shall be verified once.  A suitable paper or pan shall be placed at a random location 
in the path of the LJS.  After application of the LJS, the paper or pan shall be picked 
up, weighed, and the application rate calculated.  The tolerance between the 
application rate shown in the LJS Application Table and the calculated rate shall be 
± 15 percent.  The Contractor shall replace the LJS in the area where the sample 
was taken. 
 
A 1 qt (1 L) sample shall be taken from the pressure distributor or melting kettle at 
the jobsite once for each contract and sent to the Central Bureau of Materials. 
 
The LJS shall be applied in a single pass with a pressure distributor, melter kettle, or 
hand applied from a roll for HMA lifts up to 2 in. (50 mm) in thickness.  The LJS shall 
be applied in two passes for HMA lifts between 2 and 4 in. (50 and 100 mm) in 
thickness.  At the time of installation, the pavement surface temperature and the 
ambient temperature shall be a minimum of 40 °F (4 °C) and rising. 
 
The LJS shall be applied at a width of not less than or greater than 1 1/2 in. (38 mm) 
of the width specified.  If the LJS flows more than 2 in. (50 mm) from the initial 
placement width, LJS placement shall stop and remedial action shall be taken. 
 
When starting another run of LJS placement, suitable release paper shall be placed 
over the previous application of LJS to prevent doubling up of thickness of LJS. 
 
The LJS shall be suitable for construction traffic to drive on without pickup or tracking 
of the LJS within 30 minutes of placement.  If pickup or tracking occurs, LJS 
placement shall stop and damaged areas shall be repaired. 
 
Prior to paving, the Contractor shall ensure the paver end plate and grade control 
device is adequately raised above the finished height of the LJS. 
 
The LJS shall not flush to the final surface of the HMA pavement.” 
 

Add the following paragraph after the second paragraph of Article 406.13(b) of the Standard 
Specifications. 
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“ Application of longitudinal joint sealant (LJS) will be measured for payment in place in 
feet (meters).” 

 
Add the following paragraph after the first paragraph of Article 406.14 of the Standard 
Specifications. 
 

“ Longitudinal joint sealant will be paid for at the contract unit price per foot (meter) for 
LONGITUDINAL JOINT SEALANT.” 
 
Add the following to Section 1032 of the Standard Specifications. 
 

“ 1032.12 Longitudinal Joint Sealant (LJS).  Longitudinal joint sealant (LJS) will be 
accepted according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Performance Graded Asphalt Binder Acceptance Procedure” with the following 
exceptions: Article 3.1.9 and 3.4.1.4 of the policy memorandum will be excluded.  The 
bituminous material used for the LJS shall be according to the following table.  Elastomers shall 
be added to a base asphalt and shall be either a styrene-butadiene diblock or triblock copolymer 
without oil extension, or a styrene-butadiene rubber.  Air blown asphalt, acid modification, or 
other modifiers will not be allowed.  LJS in the form of pre-formed rollout banding may also be 
used. 

 
Test Test Requirement Test Method 

Dynamic shear @ 88°C (unaged), 
G*/sin δ, kPa 1.00 min. AASHTO T 315 

Creep stiffness @ -18°C (unaged), 
Stiffness (S), MPa 
m-value 

300 max. 
 

0.300 min. 
AASHTO T 313 

Ash, % 1.0 – 4.0 AASHTO T 111 
Elastic Recovery, 

100 mm elongation, cut immediately, 
25°C, % 

70 min. ASTM D 6084 
(Procedure A) 

Separation of Polymer, 
Difference in °C of the softening point 
(ring and ball) 

3 max. 
ITP Separation of 

Polymer from 
Asphalt Binder” 
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HOT-MIX ASPHALT – OSCILLATORY ROLLER (BDE) 
 
Effective:  August 1, 2018 
Revised:  November 1, 2018 
 
Add the following to Article 406.03 of the Standard Specifications: 
 

“(j) Oscillatory Roller  .................................................................................................. 1101.01” 
 
Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA 

 Breakdown Roller 
(one of the 
following) 

Intermediate 
Roller 

Final Roller 
(one or more of  
the following) 

Density 
Requirement 

Level Binder: 
(When the density 
requirements of 
Article 406.05(c) do 
not apply.) 

P 3/ - - VS, P 3/, TB, TF, 
3W, OT 

To the 
satisfaction of 
the Engineer. 

Binder and Surface 1/ 
 
Level Binder 1/: 
(When the density 
requirements of 
Article 406.05(c) 
apply.) 

VD, P 3/, TB, 3W, 
OT, OB 

P 3/, OT, OB VS, TB, TF, OT As specified in 
Articles:   

1030.05(d)(3), 
(d)(4), and 

(d)(7). 

IL-4.75 and SMA 4/ 5/ TB, 3W, OT - - TF, 3W, OT  

Bridge Decks 2/ TB - - TF As specified in 
Articles 582.05 

and 582.06. 
 
3/ A vibratory roller (VD) or oscillatory roller (OT or OB) may be used in lieu of the pneumatic-

tired roller on mixtures containing polymer modified asphalt binder.” 
 
Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of 
the Supplemental Specifications: 
 

“ OT - Oscillatory roller, tangential impact mode.  Maximum speed is 3.0 mph (4.8 km/h) or 
264 ft/min (80 m/min). 

 
OB -  Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce 

not less than 10 vertical impacts/ft (30 impacts/m).” 
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Add the following to Article 1101.01 of the Standard Specifications: 
 

“ (h) Oscillatory Roller.  The oscillatory roller shall be self-propelled and provide a smooth 
operation when starting, stopping, or reversing directions.  The oscillatory roller shall be 
able to operate in a mode that will provide tangential impact force with or without vertical 
impact force by using at least one drum.  The oscillatory roller shall be equipped with 
water tanks and sprinkling devices, or other approved methods, which shall be used to 
wet the drums to prevent material pickup.  The drum(s) amplitude and frequency of the 
tangential and vertical impact force shall be approximately the same in each direction 
and meet the following requirements: 
 
(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm)48 in. (1200 mm); 
 
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm)66 in. (1650 mm); 
 
(3) The minimum unit static force on the drum(s) shall be 125 lb/in. (22 N/m); and 
 
(4) The minimum force on the oscillatory drum shall be 18,000 lb (80 kN).”; and 
 
(5) Self-adjusting eccentrics, and reversible eccentrics on non-driven drum(s).” 
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LIGHTS ON BARRICADES (BDE) 
 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 

126



 

 
“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 

concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE) 
 
Effective:  January 1, 2018 
Revised:   March 1, 2019 
 
Description.  In addition to those manufactured according to the current standards included in this 
contract, manholes, valve vaults, and flat slab tops manufactured prior to March 1, 2019, 
according to the previous Highway Standards listed below will be accepted on this contract: 
 
Product Previous Standards  
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-05 602401-04 602401-03 
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402-01 602402 602401-03 
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-09 602406-08 602406-07 
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-07 602411-06 602411-05 
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-07 602416-06 602416-05 
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-07 602421-06 602421-05 
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426-01 602426 
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-04 602501-03 602501-02 
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506-01 602506 602501-02 
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04 
 
The following revisions to the Standard Specifications shall apply to manholes, valve vaults, and 
flat slab tops manufactured according to the current standards included in this contract: 
 
Revise Article 602.02(g) of the Standard Specifications to read: 
 

“ (g) Structural Steel (Note 4) ....................................................................................... 1006.04 
 

Note 4.  All components of the manhole joint splice shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (s) Anchor Bolts and Rods (Note 5) ........................................................................... 1006.09 
 

Note 5.  The threaded rods for the manhole joint splice shall be according to the 
requirements of ASTM F 1554, Grade 55, (Grade 380).” 

 
Revise the second paragraph of Article 1042.10 of the Standard Specifications to read: 
 

“ Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage Structures 
Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top (Highway 
Standard 602601) shall be manufactured according to AASHTO M 199 (M 199M), except the 
minimum wall thickness shall be as shown on the plans.  Additionally, catch basins, inlets, and 
drainage structures shall have a minimum concrete compressive strength of 4500 psi 
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(31,000 kPa) at 28 days and manholes, valve vaults, and reinforced concrete flat slab tops shall 
have a minimum concrete compressive strength of 5000 psi (34,500 kPa) at 28 days.” 
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PAVEMENT MARKING REMOVAL (BDE) 
 
Effective:  July 1, 2016 
 
Revise Article 783.02 of the Standard Specifications to read: 
 

“ 783.02 Equipment.  Equipment shall be according to the following. 
 

Item Article/Section 
(a) Grinders (Note 1)  
(b) Water Blaster with Vacuum Recovery  ................................................................... 1101.12 

 
Note 1.  Grinding equipment shall be approved by the Engineer.” 

 
Revise the first paragraph of Article 783.03 of the Standard Specifications to read: 
 

“ 783.03 Removal of Conflicting Markings.  Existing pavement markings that conflict with 
revised traffic patterns shall be removed.  If darkness or inclement weather prohibits the 
removal operations, such operations shall be resumed the next morning or when weather 
permits.  In the event of removal equipment failure, such equipment shall be repaired, replaced, 
or leased so removal operations can be resumed within 24 hours.” 
 
Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard 
Specifications to read: 
 

“ The existing pavement markings shall be removed by the method specified and in a 
manner that does not materially damage the surface or texture of the pavement or 
surfacing.  Small particles of tightly adhering existing markings may remain in place, if in 
the opinion of the Engineer, complete removal of the small particles will result in 
pavement surface damage.” 

 
Revise the first paragraph of Article 783.04 of the Standard Specifications to read: 
 

“ 783.04 Cleaning.  The roadway surface shall be cleaned of debris or any other deleterious 
material by the use of compressed air or water blast.” 
 
Revise the first paragraph of Article 783.06 of the Standard Specifications to read: 
 

“ 783.06 Basis of Payment.  This work will be paid for at the contract unit price per each for 
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per 
square foot (square meter) for PAVEMENT MARKING REMOVAL – GRINDING and/or 
PAVEMENT MARKING REMOVAL – WATER BLASTING.” 
 
Delete Article 1101.13 from the Standard Specifications. 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 
   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 
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PROGRESS PAYMENTS (BDE) 
 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2019 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and groundwater.  This work shall also consist of the removal, transportation, 
and proper disposal of underground storage tanks (UST), their content and associated 
underground piping to the point where the piping is above the ground, including determining the 
content types and estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all excavation, 

storage, and transportation equipment to a work area location.  The equipment shall comply with 
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean 
condition.  Clean condition means the equipment does not contain any residual material classified 
as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual materials 
include, but are not limited to, petroleum products, chemical products, sludges, or any other 
material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be performed 
on the equipment as appropriate to the regulated substance and degree of contamination present 
according to OSHA and API guidelines.  All cleaning fluids used shall be treated as the 
contaminant unless laboratory testing proves otherwise. 

 
669.03 Pre-construction Submittals.  Prior to beginning this work, or working in areas with 

regulated substances, the Contractor shall submit a Regulated Substance Pre-Construction Plan 
(RSPCP) to the Engineer for review and approval using form BDE 2730.  The form shall be signed 
by an Illinois licensed Professional Engineer or Professional Geologist. 

 
As part of the RSPCP, the qualifications of Contractor(s) or firm(s) performing the following 

work shall be listed. 
 
(a) On-Site Monitoring.  Qualification for on-site monitoring of regulated substance work and 

on-site monitoring of UST removal requires either pre-qualification in Hazardous Waste 
by the Department or demonstration of acceptable project experience in remediation and 
special waste operations for contaminated sites in accordance with applicable Federal, 
State, or local regulatory requirements. 
 
Qualification for each individual performing on-site monitoring requires a minimum of one-
year of experience in similar activities as those required for the project. 
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(b) Underground Storage Tank.  Qualification for underground storage tank (UST) work 
requires licensing and certification with the Office of the State Fire Marshall (OSFM) and 
possession of all permits required to perform the work.  A copy of the permit shall be 
provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the work. 

 
The Engineer will require up to 30 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 30 days will be required 
for each subsequent review.  Work shall not commence until the RSPCP has been approved by 
the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect changed 
conditions in the field. 
 
 

CONSTRUCTION REQUIREMENTS 
 

669.04 Contaminated Soil and/or Groundwater Monitoring.  Prior to beginning 
excavation, the Contractor shall mark the limits of removal for approval by the Engineer.  Once 
excavation begins, the work and work area involving regulated substances shall be monitored by 
qualified personnel.  The qualified personnel shall be on-site continuously during excavation and 
loading of material containing regulated substances.  The qualified personnel shall be equipped 
with either a photoionization detector (PID) (minimum 10.6eV lamp), or a flame ionization detector 
(FID), and other equipment, as appropriate, to monitor for potential contaminants associated with 
volatile organic compounds (VOCs) or semi-volatile organic compounds (SVOCs).    The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily, 
and as field and weather conditions change.  Any field screen reading on the PID or FID in excess 
of background levels indicates the potential presence of contaminated material requiring handling 
as a non-special waste, special waste, or hazardous waste.  PID or FID readings may be used 
as the basis of increasing the limits of removal with the approval of the Engineer but shall in no 
case be used to decrease the limits. 

 
The qualified personnel shall document field activities using form BDE 2732 (Regulated 

Substances Monitoring Daily Record) including the name(s) of personnel conducting the 
monitoring, weather conditions, PID or FID calibration records, a list of equipment used on-site, a 
narrative of activities completed, photo log sheets, manifests and landfill tickets, monitoring 
results, how regulated substances were managed and other pertinent information. 

 
Samples will be collected in accordance with the RSPCP.  Samples shall be analyzed for the 

contaminants of concern (COCs), including pH, based on the property's land use history, the 
encountered abnormality and/or the parameters listed in the maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of 
35 Ill. Adm. Code 1100.605.  The analytical results shall serve to document the level of 
contamination. 
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Samples shall be grab samples (not combined with other locations).  The samples shall be 
taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, collection location and depth, and any other relevant 
observations. 

 
The laboratory shall use analytical methods which are able to meet the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods 
for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication  
No. SW-846; "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039; and “Methods for the Determination of Organic Compounds in 
Drinking Water, Supplement III”, EPA 600/R-95/131, August 1995.  For parameters where the 
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as 
the cleanup objective.  For other parameters the ADL shall be equal to or below the specified 
cleanup objective. 

 
669.05 Contaminated Soil and/or Groundwater Management and Disposal.  The 

management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable concentration 
(MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart 
F of 35 Illinois Administrative Code 1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  If the soils cannot be utilized within the construction limits, they shall be 
managed and disposed of off-site as a non-special waste, special waste, or hazardous 
waste as applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a clean construction and 
demolition debris (CCDD) facility or an uncontaminated soil fill operation (USFO) 
within an MSA County provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within 
the Chicago corporate limits, the excavated soil can be utilized within the construction 
limits as fill, when suitable, or managed and disposed of off-site as “uncontaminated 
soil” at a CCDD facility or an USFO within an MSA County excluding Chicago or within 
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the Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 
9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent MAC 
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil 
can be utilized within the construction limits as fill, when suitable, or managed and 
disposed of off-site as “uncontaminated soil” at a CCDD facility or an USFO within an 
MSA County excluding Chicago provided the pH of the soil is within the range of 6.25 
- 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to Articles 
669.05(a)(1) through (a)(4) above, the soil shall be managed and disposed of off-site 
as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the excavated 
soil can be utilized within the construction limits or managed and disposed off-site as 
“uncontaminated soil” according to Article 202.03.  However, the excavated soil cannot be 
taken to a CCDD facility or an USFO for any of the following reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 

 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 

to Corrective Action Objectives (TACO) Residential.  When the soil analytical results 
indicate that detected levels exceed the most stringent MAC but do not exceed TACO Tier 
1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 Appendix 
B Table A, the excavated soil can be utilized within the right-of-way or managed and 
disposed off-site as “uncontaminated soil” according to Article 202.03.  However, the 
excavated soil cannot be taken to a CCDD facility or an USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above 
Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1 
Groundwater Remediation Objectives for Groundwater Component of the Groundwater 
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as a 
special waste.  The groundwater shall be containerized and trucked to an off-site treatment 
facility or may be discharged to a sanitary sewer or combined sewer when permitted by 
the local sewer authority.  Groundwater discharged to a sewer shall be pre-treated to 
remove particulates and measured with a calibrated flow meter to comply with applicable 
discharge limits.  A copy of the permit shall be provided to the Engineer prior to discharging 
groundwater to the sewer. 
 
All groundwater encountered within trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within 
the trench it must be removed as a special or hazardous waste.  The Contractor is 
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prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are 
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth.  Backfill 
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive 
soil or any class of concrete.  The Contractor shall provide test data that the material has 
a permeability of less than 10-7 cm/sec according to ASTM D 5084, Method A or per 
another test method approved by the Engineer. 
 

The Contractor shall use due care when transferring contaminated material from the area of 
origin to the transporter.  Should releases of contaminated material to the environment occur (i.e., 
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the 
appropriate storage containers as previously specified.  Clean-up shall include, but not be limited 
to, sampling beneath the material staging area to determine complete removal of the spilled 
material. 

 
The Contractor shall be responsible for transporting and disposing all material classified as a 

non-special waste, special waste, or hazardous waste from the job site to an appropriately 
permitted landfill facility.  The transporter and the vehicles used for transportation shall comply 
with all federal, state, and local rules and regulations governing the transportation of non-special 
waste, special waste, or hazardous waste. 

 
All equipment used by the Contractor to haul contaminated material to the landfill facility shall 

be lined with a 6 mil (150 micron) polyethylene liner and securely covered during transportation.  
The Contractor shall obtain all documentation including any permits and/or licenses required to 
transport the contaminated material to the disposal facility. 

 
The Contractor shall provide engineered barriers, when required, and shall include materials 

sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall 
faces, within the areas designated for protection. 

 
The Engineer shall coordinate with the Contractor on the completion of all documentation.  

The Contractor shall make all arrangements for collection and analysis of landfill acceptance 
testing.  The Contractor shall coordinate for waste disposal approval with the disposal facility.  
After the Contractor completes these activities and upon receipt of authorization from the 
Engineer, the Contractor shall initiate the disposal process. 

 
The Contractor shall provide the Engineer with all transport-related documentation within two 

days of transport or receipt of said document(s).  The Engineer shall maintain the file for all such 
documentation. For management of special or hazardous waste, the Contractor shall provide the 
Engineer with documentation the Contractor (or subcontractor, if a subcontractor is used for 
transportation) is operating with a valid Illinois special waste transporter permit at least two weeks 
before transporting the first load of contaminated material. 

138



 

 
The Contractor shall schedule and arrange the transport and disposal of each load of 

contaminated material produced.  The Contractor shall make all transport and disposal 
arrangements so no contaminated material remains within the project area at the close of 
business each day.  Exceptions to this specification require prior approval from the Engineer 
within 24 hours of close of business.  The Contractor shall be responsible for all other pre-
disposal/transport preparations necessary daily to accomplish management activities. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number.  An authorized 
representative of the Department shall sign all manifests for the disposal of the contaminated 
material and confirm the Contractor's transported volume.  Any waste generated as a  
non-special waste may be managed off-site without a manifest, a special waste transporter, or a 
generator number. 

 
The Contractor shall select a landfill mandated by definition of the contaminant within the State 

of Illinois.  The Department will review and approve or reject the facility proposed by the Contractor 
to use as a landfill.  The Contractor shall verify whether the selected disposal facility is compliant 
with those applicable standards as mandated by definition of the contaminant and whether the 
disposal facility is presently, has previously been, or has never been, on the United States 
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource 
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The Contractor shall be 
responsible for coordinating permits with the IEPA. The use of a Contractor selected landfill shall 
in no manner delay the construction schedule or alter the Contractor's responsibilities as set forth. 

 
669.06 Non-Special Waste Certification.  An authorized representative of the Department 

shall sign and date all non-special waste certifications. The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 

 
(1) a potentially infectious medical waste; 

 
(2) a hazardous waste as defined in 35 IAC 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of 
35 IAC 811.107; 
 

(4) a regulated asbestos-containing waste material, as defined under the National 
Emission Standards for Hazardous Air Pollutants in 40 CFR 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR 
Part 761; 
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(6) a material subject to the waste analysis and recordkeeping requirements of  
35 IAC 728.107 under land disposal restrictions of 35 IAC 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the Environmental 
Protection Act; or 
 

(8) an empty portable device or container in which a special or hazardous waste has been 
stored, transported, treated, disposed of, or otherwise handled. 
 

(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be limited 
to: 
 
(1) the means by which the generator has determined the waste is not a hazardous waste; 

 
(2) the means by which the generator has determined the waste is not a liquid; 

 
(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 

dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
 

669.07 Temporary Staging.  The Contractor shall excavate and dispose of all waste material 
as mandated by the contaminants without temporary staging.  If circumstances require temporary 
staging, he/she shall request in writing, approval from the Engineer. 

 
When approved, the Contractor shall prepare a secure location within the project area capable 

of housing containerized waste materials.  The Contractor shall contain all waste material in leak-
proof storage containers such as lined roll-off boxes or 55 gal (208 L) drums, or stored in bulk 
fashion on storage pads.  The design and construction of such storage pad(s) for bulk materials 
shall be subject to approval by the Engineer.  The Contractor shall place the staged storage 
containers on an all-weather gravel-packed, asphalt, or concrete surface.  The Contractor shall 
maintain a clearance both above and beside the storage units to provide maneuverability during 
loading and unloading.  The Contractor shall provide any assistance or equipment requested by 
the Engineer for authorized personnel to inspect and/or sample contents of each storage 
container.  All containers and their contents shall remain intact and undisturbed by unauthorized 
persons until the manner of disposal is determined.  The Contractor shall keep the storage 
containers covered, except when access is requested by authorized personnel of the Department.  
The Engineer shall authorize any additional material added to the contents of any storage 
container before being filled. 
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The Contractor shall ensure the staging area is enclosed (by a fence or other structure) to 
ensure direct access to the area is restricted, and he/she shall procure and place all required 
regulatory identification signs applicable to an area containing the waste material.  The Contractor 
shall be responsible for all activities associated with the storage containers including, but not 
limited to, the procurement, transport, and labeling of the containers.  The Contractor shall clearly 
mark all containers in permanent marker or paint with the date of waste generation, location and/or 
area of waste generation, and type of waste (e.g., decontamination water, contaminated clothing, 
etc.).  The Contractor shall place these identifying markings on an exterior side surface of the 
container.  The Contractor shall separately containerize each contaminated medium, i.e. 
contaminated clothing is placed in a separate container from decontamination water. Containers 
used to store liquids shall not be filled in excess of 80 percent of the rated capacity.  The 
Contractor shall not use a storage container if visual inspection of the container reveals the 
presence of free liquids or other substances that could classify the material as a hazardous waste 
in the container. 

 
The Department will not be responsible for any additional costs incurred, if mismanagement 

of the staging area, storage containers, or their contents by the Contractor results in excess cost 
expenditure for disposal or other material management requirements. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

 
Prior to removing an UST, the Engineer shall determine whether the Department is considered 

an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. Code Part 
176).  Ownership of the UST refers to the Department's owning title to the UST during storage, 
use or dispensing of regulated substances.  The Department may be considered an "operator" of 
the UST if it has control of, or has responsibility for, the daily operation of the UST.  The 
Department may however voluntarily undertake actions to remove an UST from the ground 
without being deemed an "operator" of the UST. 

 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.  
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to 
submitting any removal permit to the OSFM.  If the Department is not the “owner” or “operator” of 
the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining all permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Adm. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, transport, 

141



 

and disposal of the UST shall be according to the applicable portions of the latest revision of the 
"American Petroleum Institute (API) Recommended Practice 1604". 

 
The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as necessary 
to prevent further release into the environment.  All contents within the tank shall be removed, 
transported and disposed of, or recycled. The tank shall be removed and rendered empty 
according to IEPA definition. 

 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area 

in accordance with 35 Ill. Adm. Code Part 734.210(h) after the required backfill has been removed 
during the initial response action, to determine the level of contamination remaining in the ground, 
regardless if a release is confirmed or not by the OSFM on-site inspector.  

 
In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s 

inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the 
DESU.  Upon confirmation of a release of contaminants from the UST and notifications to the 
Engineer and DESU, the Contractor shall report the release to the Illinois Emergency 
Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them with 
whatever information is available (“owner” or “operator” shall be stated as the past registered 
“owner” or “operator”, or the IDOT District in which the UST is located and the DESU Manager); 

 
The Contractor shall perform the following initial response actions if a release is indicated by 

the OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 

environment, which may include removing, at the Engineer’s discretion, and disposing of 
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension 
of the tank 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and 
groundwater; and 
 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the UST excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The UST excavation shall be backfilled according to applicable portions of Sections 205, 208, 
and 550 with a material that will compact and develop stability.  The material shall be approved 
prior to placement.  All uncontaminated concrete and soil removed during tank extraction may be 
used to backfill the excavation, at the discretion of the Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
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669.09 Regulated Substance Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a Regulated Substance Final Construction 
Report (RSFCR) to the Engineer using form BDE 2733 and required attachments.  The form shall 
be signed by an Illinois licensed Professional Engineer or Professional Geologist. 

 
669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 

soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal 

will be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 

which payment will be made shall not exceed the volume of the trench, as computed by using the 
maximum width of trench permitted by the Specifications and the actual depth of the trench, with 
a deduction for the volume of the pipe. 

 
Engineered Barriers will be measured for payment in square yards (square meters). 
 
669.11 Basis of Payment.  The work of preparing, submitting and administering a Regulated 

Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED 
SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
On-site monitoring of regulated substances, including completion of form BDE 2732 for each 

day of work, will be paid for at the contract unit price per calendar day, or faction thereof, for  
ON-SITE MONITORING OF REGULATED SUBSTANCES. 

 
The installation of engineered barriers will be paid for at the contract unit price per square 

yard (square meter) for ENGINEERED BARRIER. 
 
The work of removing a UST, soil excavation, soil and content sampling, and the excavated 

soil, UST content, and UST disposal will be paid for at the contract unit price per each for 
UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined to 

be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

 
The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 
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Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
 
Payment for temporary staging, if required, will be paid for according to Article 109.04. 
 
Payment for accumulated stormwater removal and disposal will be according to 

Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond the 

specified areas, with the Engineer's prior written approval, will be according to Article 109.04. 
 
The sampling and testing associated with this work will be paid for as follows. 
 
(a) BETX Soil/Groundwater Analysis.  When the contaminants of concern are gasoline only, 

soil or groundwater samples shall be analyzed for benzene, ethylbenzene, toluene, and 
xylenes (BETX).  The analysis will be paid for at the contract unit price per each for BETX 
SOIL ANALYSIS and/or BETX GROUNDWATER ANALYSIS using EPA Method 8021B. 
 

(b) BETX-PNAS Soil/Groundwater Analysis.  When the contaminants of concern are middle 
distillate and heavy ends, soil or groundwater samples shall be analyzed for BETX and 
polynuclear aromatics (PNAS).  The analysis will be paid for at the contract unit price per 
each for BETX-PNAS SOIL ANALYSIS and/or BETX-PNAS GROUNDWATER 
ANALYSIS using EPA Method 8021B for BETX and EPA Method 8310 for PNAs. 
 

(c) Priority Pollutants Soil Analysis.  When the contaminants of concern are used oils, soil 
samples shall be analyzed for priority pollutant VOCs, priority pollutants SVOCs, and 
priority pollutants metals.  The analysis will be paid for at the contract unit price per each 
for PRIORITY POLLUTANTS SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA 
Method 8270C for SVOCs, and using an ICP instrument and EPA Methods 6010B and 
7471A for metals. 
 

(d) Priority Pollutant Groundwater Analysis.  When the contaminants of concern are used oils, 
non-petroleum material, or unknowns, groundwater samples shall be analyzed for priority 
pollutant VOCs, priority pollutants SVOCs, and priority pollutants metals.  The analysis will 
be paid for at the contract unit price per each for PRIORITY POLLUTANTS 
GROUNDWATER ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C 
for SVOCs, and EPA Methods 6010B and 7470A for metals.  
 

(e) Target Compound List (TCL) Soil Analysis.  When the contaminants of concern are 
unknowns or non-petroleum material, soil samples shall be analyzed for priority pollutant 
VOCs, priority pollutants SVOCS, priority pollutants metals, pesticides, and Resource 
Conservation and Recovery Act (RCRA) metals by the toxicity characteristic leaching 
procedure (TCLP).  The analysis will be paid for at the contract unit price per each for TCL 
SOIL ANALYSIS using EPA Method 8260B for VOCs, EPA Method 8270C for SVOCs, 
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EPA Method 8081 for pesticides, and ICP instrument and EPA Methods 6010B, 7471A, 
1311 (extraction), 6010B, and 7470A for metals.  
 

(f) Soil Disposal Analysis.  When the waste material for disposal requires sampling for 
disposal acceptance, the samples shall be analyzed for TCLP VOCs, SVOCs, RCRA 
metals, pH, ignitability, and paint filter test.  The analysis will be paid for at the contract 
unit price per each for SOIL DISPOSAL ANALYSIS using EPA Methods 1311 (extraction), 
8260B for VOCs, 8270C for SVOCs, 6010B and 7470A for RCRA metals, 9045C for pH, 
1030 for ignitability, and 9095A for paint filter.  
 

The work of preparing, submitting and administering a Regulated Substances Final 
Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES 
FINAL CONSTRUCTION REPORT.” 
 
 
80407 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 

149



SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  The Illinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period.  Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program.  It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions.  Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications.  Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program.  As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein.  This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision.  It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract.  A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified.  The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project.  In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training.  The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT  The unit of measurement is in hours.

BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES.  The estimated total number of hours, unit price and total price have been included
in the schedule of prices.

20338
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 
Revised:  April 2, 2015 

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   

The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 

Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 

80302 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such 

additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions 

of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and 

mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 

CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for 

performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 

CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors 

and subcontractors to laborers and mechanics. 
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