

September 10, 2007

SUBJECT: FAU Route 1320 Section 581 EXT-BR Cook County Contract No. 60B82 Item No. 61, September 21. 2007 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Remove **ALL** references to the Federal Project number in the Special Provisions.
- 2. Revised page 2 of the Schedule of Prices.
- 3. Revised the Recurring Special Provisions Check Sheet.
- 4. Revised page 1 of the Special Provisions.
- 5. Revised sheets 3 & 5 of the Plans.
- 6. Added sheet 46B to the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

Setter abechlyon P.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; R. E. Anderson; Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 60B82 NUMBER -

C-91-433-06 State Job # -PPS NBR -1-77354-0000 County Name -COOK--Code -31 - -District -1 - -Section Number -581 EXT-BR

Project Number

Route

FAU 1320

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
40600982	HMA SURF REM BUTT JT	SQ YD	99.000				
40600990	TEMPORARY RAMP	SQ YD	67.000				
* 40601005	HMA REPL OVER PATCH	TON	66.000				
40603595	P HMA SC "F" N90	TON	1,083.000				
42001165	BR APPR PAVT	SQ YD	749.000				
42001300	PROTECTIVE COAT	SQ YD	839.000				
42001420	BR APPR PVT CON (PCC)	SQ YD	91.000				
44000100	PAVEMENT REM	SQ YD	430.000				
44000159	HMA SURF REM 2 1/2	SQ YD	11,136.000				
44000500	COMB CURB GUTTER REM	FOOT	404.000				
* 44002212	HMA RM OV PATCH 3	SQ YD	392.000				
44003100	MEDIAN REMOVAL	SQ FT	5,725.000				
* 44201765	CL D PATCH T2 10	SQ YD	327.000				
* 44300200	STRIP REF CR CON TR	FOOT	5,237.000				
50101500	REM EXIST SUP-STR	EACH	1.000				
50300255	CONC SUP-STR	CU YD	55.000				
50300260	BR DECK GROOVING	SQ YD	556.700				
50300300	PROTECTIVE COAT	SQ YD	827.300				
50400405	P P CONC DK BM 21 DP	SQ FT	6,763.000				
		* REVISI	ED : SEPTEMBER 7, 2007			<u> </u>	

Page 2 9/10/2007

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

1 Additional State Requirements For Federal-Aid Construction Contracts (Eff. 2-1-69) (Rev. 1-1-07)	CHE	CK SHEET #	<u>GE NO.</u>
 Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)	1		4
 X EEO (Eff. 7-21-78) (Rev. 11-18-80)	2		
 4 X Specific Equal Employment Opportunity Responsibilities Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)			
Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)145X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)196Reserved247National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03)258Haul Road Stream Crossings, Other Temporary Stream Crossings, and In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)269Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)2710X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)3011Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)3312Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)3513X Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-07)3914Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-07)41	-		
 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)			14
 National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03)	5		
 8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)	6		
In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)	7		25
9Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)2710X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)3011Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)3312Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)3513X Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-07)3914Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-07)41	8		
10 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)			
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)			
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)			
13X Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-07)3914Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-07)41			
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-07)			
$15 \qquad PUU Pamal Depin Hot-Wix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)$			
16XPatching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)			
17 Polyher Conclete (Eff. 6-1-95) (Rev. 5-1-05)	••		
10 P VC Pipeliner (En. 41-04) (Rev. 1-1-07) 47 19 Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07) 48			
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)			
21 Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07)	-		
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)			
 23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)			
24 Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)	-		
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96)	25		
26 English Substitution of Metric Bolts (Eff. 7-1-96)	26		
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)	27	English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)	62
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)	28	Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)	63
29 Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04)	29	Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04)	64
30 Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04)	30	Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04)	70
31 X Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 1-1-07)	31	X Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 1-1-07)	78

Revised 09/10/2007

FAU 1320 (IL 58) Section 581-EXT-BR Cook County Contract 60B82

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of FAU Route 1320 (IL 58); Section 581 EXT-BR; Cook County; Contract 60B82, and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

Route: FAU 1320 (IL 58) Section: 581 EXT-BR County: Cook Contract No.: 60B82

LOCATION OF IMPROVEMENT

The improvement begins on a point on the centerline of IL 58 (Golf Road), approximately 480 feet east of IL 59 (Sutton Road) and extends westerly a distance of 1,031 feet, including the structure over Poplar Creek. The improvement also includes resurfacing of 946 feet of IL 59 (Sutton Road) within unincorporated Hanover Township in Cook County.

DESCRIPTION OF IMPROVEMENT

This is a bridge beam replacement, deck replacement and intersection resurfacing improvement and the work to be performed under this contract consists of bridge beam removal and replacement, bridge deck replacement, bridge approach pavement replacement, hot mix asphalt surface removal, combination concrete curb and gutter removal and replacement, pavement patching, detector loop replacement, hot mix asphalt leveling binder and surface course resurfacing, placement of thermoplastic pavement markings and all other incidental and collateral work necessary to complete the improvement as shown on the plans and as described herein.

Revised 09/10/2007