TOTAL SHEET
SHERIDAN ROAD EARTHWORK BELVIDERE ROAD EARTHWORK Y RTE SECTION COUNTY |stieets| No.
2736 03-00227-00-RS| LAKE 1221 7
F.HW.A._REG. ILLINOIS PROJECT M—8003 (453
W | EXCAVATION EARTHWORK EARTH | EXCAVATION EARTHWORK BARTH | T | BANGENT | - HioRK I l CONTREACT)NO. 83829
BEGIN END EARTI SHRINKAGE | EMBANKMENT |  BALANCE, BEGIN END | varion| SHRINKAGE |EMBANKMENT |  BALANCE, BEGNSTATION| ENDSTATION | EXCAVATON | STRRIEGE | SIECHIERT | BALANGE
STATION | STATION EXC&‘(’?J'ON ADJUSTMENT (FILL) WASTE(+) OR STATION | STATION cum) ADJUSTMENT (FILL) WASTE(+) OR ©m (1-0.15) SHOF,,E‘AG)E(_)
{1-0.15) SHORTAGE (-} (1-0.15) SHORTAGE (-} 297+00.00] 297+50.00 24,07 20.4585 546 15.0
05+00.00] _ 05+50.00 54.44 48,274 3.24 43.0 27+00.00] _ 27+43.19| 55.99 50.9615 31.75 19.2 297+50.00|  297+92.42| _ 49.65 42.2025 479 374
05+50.00! 06+00.00 110.74 94.129 7.78 6.3 27+43.19 27+50.00 11.70 9.945 2.95 7.0 207+92.42]  298+00.00 10.57 8.9845 0.06 89
06+00.00! 06+29.09| 67.82 57.647 3.99 53.7 27+50.00 28+00.00 87.41 74.2985 19.54 54.8 298+00.00{  298+50.00 77.78 66.113 0.19 56.9
06+20.00 06+50.00! 47.59 40.4515 2.52 37.9 28+00.00) 28+11.60 19.91 16.9235 4.15 12.8 298+50,001 298+88.71 5556 47.226 0.36 46.9
06+50.00]  07+00.00]  117.78 100.113 3.70 96.4 28+711.60] __ 28+50.00 76.23 64.7955 10.97 53.8 | 288¥88.71|  209+00.00] 1284 10914 0.15 108
07+00.00]  07+50.00] _ 116.67 99,1695 5.65 935 28+50.00] _ 29+00.00] 86.85 73.8225 22.96 50.9 209+00.00] 299+50.00]  65.19 55,4115 0.19 352
07+50.00] _ 07+65.64] 33.25 28.2625 226 36.0 29+00.00] _ 29+50.00 67.13 57.0605 36.48 20.6 399+50.00 301+00. 00|(NCLUDED IN SHERDAN ROAD CALCULATIONS)
07+65.64] 08+00.00! 70.88 60.248 6.11 54.1 29+50.00 30+00.00| 62.22 52.887 49.35 3.5
06+00.00]  08+50.00]  92.96 79.016 17.41 616 30+00.00] _ 30+50.00] 5269 44.7865 71.67 -26.9 TOTAL 2967 | 2513 | M2 7401
08+50.00] _ 08+60.37 20.34 17.289 357 147 30+50.00] _ 30+80.13 36.77 31.2545 47.59 63
08+60.37]  09+00.00 78.00 56,3765 1204 543 30+80.13] __ 31+00.00] 27.27 23.1795 37.00 EEX)
09+00.00] _ 09+50.00) 148.43 126.1655 12.87 1133 31+00.00|  31+50.00 66.48 56.508 111.39 -54.9
05750.00] 09+66.09]  74.34 3.180 500 ) 3175000 32+00.00] _ 76.57 650845 7972 46 WASHINGTON STREET EARTHWORK
09+66.09]  10+00.00]  176.46 149,951 301 1460 32+00.00|  32+50.00 86,57 73.5845 31.02 426
10+00.00 10+50.00 213.15 181.1775 12.04 169.1 32+50.00) 32+61.64| 19.46 16.541 3.41 13.1 EARTH EXCAVATION EARTHAORK
10+50.00] _11+00.00] _ 157.69 134.0365 1870 1163 32+6164]  33+00.00 _ 60.31 51.2635 17.62 336 BEGIN STATION| ENDSTATION | EXCAVATION | SHRIKAGE | EVBANKIENT | BALANCE
11+00.00] _ 11+43.50] _ 136.38 115.923 12.81 108.1 33+00.00]  33+50.00 76.11 64.6935 39.54 252 m ADJUSTMENT | (FILL) WASTE(+) OR
11+43.50]  11+50.00] 20.72 17.612 1.32 16.3 33+50.00]  34+00.00 83.61 71.0685 45.56 255 {1-015) SHORTAGE()
T1%50.00]  12+00.00] 14222 120.887 26.11 948 34+00.00| _ 34+50.00] __ 94.17 80.0445 39.91 401 196+00.00 196+50.00 3843 326655 028 324
T2+00.00]  12+60.00]  124.26 705,621 EXE 555 34+50.00]  35+00.00]  104.07 58.4595 36.43 55.0 196+50.00, 197+00.00] 73.33 623305 231 600
12+50.00]  13+00.00]  152.04 120234 2852 100.7 35+00.00] _35+50.00]  119.07 101.2095 3093 703 197+00.00; 197+24.25] 2351 19,8835 399 160
33+00.00 13+50.00 189.26 160.871 31.94 1389 35+50.00| 35+82.01 82.81 70.3885 1411 56.3 197+24.23 197+50.00 27.49 23.3665 383 19.7
13+50.00 13+61,2_|—6 4&3_3 39.3805 371 357 35+82.01 36+00.00! 45,24 38.454 11.86 6.6 197+50.00 198+00.00| 77.31 65.7135 1.67 64.0
13+61.26 14+00.00 134.80 114.58 16.79 97.8 36+00.00| 36+50.00! 104.54 88.859 3454 54.3 198+00.00| 198+50.00 72.13 61.3105 1.76 59.6
14+00.00] __14+50.00] _ 150.37 37,8145 30,54 963 36+50.00]  37+00.00]  93.50 79.492 36.94 426 198+50.00] 199+00.00] 8643 73.508 1.39 721
T4+50.00]  15+00.00]  149.54 127.109 3550 46 37400.00]  37+50.00] _ 96.30 81855 5176 361 199+00.00] 199+50.00| 11787 100.1895 6.39 938
1540000 15+50.00]  146.20 124.27 33.24 7.0 37+50.00] _ 37+93.92]  101.18 86.003 36.60 49.4 199+50.00} 200+00.00|  82.96 70516 593 646
15+50.00 16+00.00 145.46 123.641 34.35 9.3 37+93.92| 38+00.00 14.78 12.563 2.41 10.2 200+00.00¢  200+50.00](INCLUDED IN SHERIDAN ROAD CALCULATIONS)
16+00.00 16+26.30 88.16 74.936 14.95 60.0 38+00.00| 38+35.94, 61.83 52.5555 35.67 16.9 200+50.00;  201+00.00 5.46 4.641 92.78 -88.1
16+26.39 16+50.00] 67.64 57.494 19.85 37.6 38+35.94 38+50.00: 18.30 15.566 22.44 -8.9 201+00.00{  201+50.00 2.78 2.363 58.15 -55.8
16+50.00 17+00.00] 100.56 85476 48.08 6.5 38+50.00)| 39+00.00! 81.20 69.02 90.83 218 201+50.00f  202+00.00 39,26 33.371 13.70 19.7
17+00,00 17+50.00 116.94 99.399 32.41 67.0 39+00.00 39+45 31 77.11 65.5435 80.97 5.4 202+00.00]  202+50.00 36.94 31.399 0.09 31.3
17+50.00] __18+00.00] _ 120.83 102.7055 28.61 741 39+45.31| _ 39+50.00! 7.04 5.984 8.08 2.1
18+00.00] _ 18+50.00]  135.37 115.0845 22.87 92.2 39+50.00] _ 40+00.00 85.00 72.25 §7.31 25,1
18+50.00]  19+00.00| _ 131.67 111.9105 16.85 5.7 40+00.00]  40+50.00 74.81 63.5885 128.98 65.4 TOTAL 684.0 581.4 1921 389.3
19+00.00; 19+50. 00| 95.28 80.988 23.33 57.7 40+50.00! 41+00.00 39.44 33.524 82.22 -48.7
19+50.00]  20+00.00]  66.76 56.746 54.07 2.7 41+00.00]  41+24.33 14.10 11.985 689 5.1
20+00.00]  20+50.00]  66.30 56.355 63.06 5.7 41+24.33] 41+50.00 16.35 13.8675 437 9.5
20+50.00] _ 20+89.91 79.67 67.7195 42.28 254 41+50.00]  42+00.00 30,09 255765 35,00 04
20+89.91] _ 21+00.00 __ 25.58 21.743 175 10.0 42+00.00] _ 42+45.34 31.40 26.69 76.35 52.7 GRAND AVENUE EARTHWORK
21+00.00]  21+50.00 _ 110.46 93.891 55.28 386 42+45.34] _ 42+50.00 3.08 26265 10.08 75
21+50.00] _ 22+00.00 _ 94.07 79.9595 45.74 34.2 42+50.00] _ 43+00.00 53.98 45.883 90.56 447
22+00.00]  22+50.00] __ 101.02 85.867 37.59 483 43+00.00]  43+17.67 30.18 25.653 19.62 6.0 armi | EXCAVATON EARTHWORK
22+50.00 23+00.00 102.04 86.734 38.98 47.8 43+17.87: 43+28.84 21.90 18.615 8.51 10.1 SHRINKAGE | EMBANKMENT | BALANCE,
23+00.00 23+50.00)| 100.28 85.238 4370 415 43+28.84 43+50.00 37.62 31.977 25.43 6.5 BEGNSTATION) ENDSTATION B(Cfeg\r)mh‘ ADJUSTMENT (FILL) WASTE(+) OR
23+50.00 24+00.00) 97.78 83.113 4833 34.8 43+50.00] 44+00.00 76.02 84.817 €0.28 4.3 (1-0.15) SHORTAGE (-)
24+00.00]  24+50.00 _ 87.96 74.766 55.00 19.8 44+00.00] _ 44+40.57 71.60 60.86 56.20 47
34750.00]  25+00.00]  80.37 68.3145 63.61 4.7 44+4057]  44+50.00 18.67 15,8695 17.08 a2 08+00.00] 98+50.00 648 °| 5508 593 04
25+00.00] _ 25+50.00 88.06 74.851 58.89 16.0 44+50.00]  45+00.00]  102.58 87.2015 88.61 1.4 98+50.00]  98+6542 428 3638 354 01
25750.00] _ 26+84.71 75.01 63.7585 38.47 243 45+00.00]  45+50.00 92.31 78.4635 97.13 48.7 98+65.42| 99+00.00] 2549 216665 474 189
25+84.71] _ 26+00.00) 3392 28.832 24.89 39 45+50.00]  46+00.00]  104.91 89.1735 64.44 24.7 99400.00] 99+50.00] 6324 53.754 9.26 445
26+00.00 26+50.00] 76.39 64.9315 81.76 6.8 46+00.00] 46+50.00 111.84 95,149 2463 70.5 99+50.00|  101+00.00(INCLUDED IN SHERIDAN ROAD CALCULATIONS)
26+50.00] _ 27+00.00] 52,04 44.234 58.33 A4 46+50.00]  47+00.00 88.43 75.1655 21.30 53.9 101+00.00] 101+50.00] 5028 42.738 1065 221
TONT. 47+00.00] _ 47+50.00 80.56 68.476 13.98 545 101+50.00] _102+00.00] 5111 43.4435 556 79
A7+50.00] _47+6106] _ 19.40 16.49 215 143 102+00.00] _102+50.00 __ 5167 439195 730 %28
47+61.96] _ 48+00.00] _ 30.78 26.163 345 227 102+50.00 _103+00.00] _ 21.30 18.105 0.00 8.1
TOTAL | 8706.0 7400.1 3665.9 3734.1
TOTAL 273.9 2328 41.0 191.8
EARTHWORK SUMMARY TREE REMOVAL VALVE VAULT SCHEDULE
BEGN | OFFSET | LT/RT || TREE6"-15" TREE +15" SANITARY STRUCTURE SCHEDULE XALV;XSULTS. TYPE|VALVE VAULTS, TYP
EXCAVATION EARTHWORK STATION DIST. UNITS RT-0 5" N N . . y 4" ETER, TYPE | A, 5'-DIAMETER, TYPE|
LoAGTION aci«\?mu SHRNKAGE | EVBANKMENT | BALANCE o (UNTS) (LNTS) S?E?:gN OFDE-EF LTRT TR(ii?rszs T?UE'E”;)s Station | Offset |Left/Right| Structure Type | Frame Station Offset Left/Right 1 FRAME , CLOSED | 1 FRAME, CLOSED
am AT e P O 5 5+08.58 | 1.06 T MH-TYPEA | 1CL LD LD
97467 | 4450 | R 8 3179 3700 | L 70 5+18.33 | 1.15 T MH-TYPE A | 10CL 54,92 2150 LT X
73724 | 3400 | U 7 33765 | 5500 | R 3 6+67.53 | 4.67 T MF-TYPEA | 1CL e bkl o X
SHERIDAN ROAD 8706.0 7400.1 36659 37341 25404 50.00 R 12 32+68.5 46.00 R 4 96777 | 6.9% T MHE-TYPE A TCL Tar52.08 321 =T
BELVIDERE ROAD 295.7 2513 1.2 240.1 26+21 47.00 R 14 32+73 55.00 R 4 12+51.66 184 T ME -TYPE A TCL 13+60:14 15:70 o ;
WASHINGTON STREET 684.0 5814 1921 389.3 28+04 57.00 R 12 32+80 45.00 R 4 1574041 LR BT MR- TYPEA Tl A6 36 575 =T %
GRAND AVENUE 2739 2328 41.0 191.8 28+99 44.00 R 4 324835 55.00 R 24 N . z - -
59404 00 | R 5 33489 2200 | R 2 20+47.07 | 33.84' RT MH - TYPE A 1oL 12:;?;: e o X
TOTAL 9959.4 84655 3910.2 45553 29+06 44.00 R 4 33+855 50.00 R 2 20+92.11 2.61 RT MH-TYPE A 1CL 1 4+25' o ?g‘gg g ;
29+14 47.00 R 6 33+98 48.00 R 6 20+95.95 | 58.56' LT MH - TYPE A 1CL 165+30.64 5551 T X
EARTH EXCAVATION 9959.4 CY 30+28 46.00 R 34+00 42.00 R 4 23+14.16 0.25' LT MH - TYPE A 1CL 20+20.00 16.00 T X
WASTE 4555.3 CY 30+26 54.00 R 4 34+04 51.00 R 4 25+64.61 3.47 LT MH - TYPE A 1CL 20+29.10 37.01 RT X
AT I ors : L 20 4 25+86.76 | 41.76 | LT __|VH-TYPEA(DROR| 1CL 21+05.07 6173 iy X
Sov TR 5 - - 4 28+19.49 | 683 ] ME-TYPEA | 1CL 21+55.00 24.50 LT X
5. 35+6.5 53.00 R 5 - 25+12.70 24.50 LT X
L N B o 510 =R v 30+74.37 | 10.19 T ME - TYPE A 1CL T S9T5 o 2
31+42 5000 | R 4 35+17 5350 | R L 33+37.21 | 13.73' LT MH-TYPEA | 1CL 30+15.00 24.50 T X
31+46 42.00 R 4 36+10 39.00 R 3 35+70.07 | 14.38' LT MK - TYPE A 1CL 30+66.50 9.50 RT X
31+49 50.50 R 6 36+71 40.50 R 6 37+63.75 | 16.30' LT MK - TYPE A 1CL 30+69.28 34.02 LT X
31+58.5 111.50 R 4 40+08.18 | 11.72" LT MK -TYPE A 1CL 31+40.00 24.50 LT X
e i — s [wio | R wTveea | o L :
SONT 41+50.80 6.80' LT ME - TYPE A 1CL 3&02:59 78:65 o7 %
: 43+75.00 | 12.37 T MF - TYPE A 1CL 3575000 2450 T %
45+49.35 6.35' LT ME - TYPE A 1 CL 39+81.12 2353 LT X
47+75.46 2.70' RT ME - TYPE A 1CL 42+20.80 2813 LT X
47+85.01 | 0.26° RT MK - TYPE A 1CL A47+60.01 2054 LT X
195+26.74 11.85 LT X
196+40.41 11.42 LT X
200+66.68 0.79 LT X
98+56.39 10.35 RT X
. _ SHEET NO.
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