

LOCATION			AGGREGATE SUBGRADE IMPROVEMENT 8"	AGGREGATE SUBGRADE IMPROVEMENT 12"	STABILIZED SUBBASE HOT-MIX ASPHALT, 4"	AGGREGATE SHOULDERS, TYPE B 6"	PORTLAND CEMENT CONCRETE SHOULDERS 11"	PIPE UNDERDRAINS 4"	TEMPORARY PAVEMENT REMOVAL	AGGREGATE SHOULDER REMOVAL	WHITEWASHING FOR CONCRETE PAVEMENT	TEMPORARY PAVEMENT	GLARE SCREEN (NEW LOCATION)	GLARE SCREEN TO REMAIN	GLARE SCREEN ON-SITE	TEMPORARY CONCRETE BARRIER (NEW LOCATION)	TEMPORARY CONCRETE BARRIER TO REMAIN	TEMPORARY CONCRETE BARRIER ON-SITE
ROAD	STATION FROM	STATION TO	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	FOOT	SQ YD	CU YD	SQ YD	SQ YD	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT
I-474	-	456+00.00	0	0	0	0	0	0	0	0	0	0	0	0	11204	0.0	0.0	27462.5
I-74	456+00.00	471+00.00	0	0	0	0	0	0	0	0	0	0	0	391	362.5	1625.0		
I-74	471+00.00	486+00.00	0	0	0	0	0	0	0	0	0	0	0	1500	175.0	2937.5		
I-74	486+00.00	501+00.00	0	0	0	0	0	0	0	0	0	0	0	1500	0.0	2300.0		
I-74	501+00.00	516+00.00	0	0	0	0	0	0	0	0	0	0	0	2025	400.0	2025.0		
I-74	516+00.00	531+00.00	3209	0	0	0	0	0	1390	0	0	4991	0	1495	2400.0	1500.0		
RAMP G/H	118+50.00	101+47.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
I-74	531+00.00	546+00.00	0	0	0	0	0	0	0	0	0	0	0	871	0.0	1925.0		
I-74	546+00.00	561+00.00	0	0	0	0	0	0	0	0	0	0	0	1515	0.0	3575.0		
I-74	561+00.00	576+00.00	0	0	0	0	0	0	0	0	0	0	0	1506	0.0	3075.0		
I-74	576+00.00	591+00.00	0	0	0	0	0	0	0	0	0	0	0	401	0.0	2937.5	31212.0	
I-74	591+00.00	606+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	2137.5		
I-74	606+00.00	621+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
I-74	621+00.00	636+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
I-74	636+00.00	640+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
I-155	00+00.00	09+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
I-155	09+00.00	23+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
I-155	23+00.00	37+50.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
I-155	37+50.00	51+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0	3337.5	
I-155	51+00.00	66+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
Morton Ave.	16+00.00	28+25.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
Morton Ave.	28+25.00	36+50.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
Morton Ave.	36+50.00	44+75.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	87.5		
Morton Ave.	44+75.00	58+00.00	0	0	0	0	0	0	0	0	0	0	0	0	0.0	0.0		
TOTALS			3209	0	0	0	0	0	1390	0	0	4991	TOTALS	0	11204	3337.5	24125.0	0.0

LOCATION			PAVEMENT MARKING TAPE, TY III LETTERS & SYMBOLS	PAVEMENT MARKING TAPE, TYPE III 4"	PAVEMENT MARKING TAPE, TYPE III 8"	PAVEMENT MARKING TAPE, TYPE III 12"	PAVEMENT MARKING TAPE, TYPE III 24"	WORK ZONE PAVEMENT MARKING REMOVAL	POLYUREA PAVEMENT MARKING TYPE II LINE 4"	POLYUREA PAVEMENT MARKING TYPE II LINE 8"	POLYUREA PAVEMENT MARKING TYPE II LINE 12"
ROAD	STATION FROM	STATION TO	SQ FT	FOOT	FOOT	FOOT	FOOT	SQ FT	FOOT	FOOT	FOOT
I-474	-	456+00.00	0	204	0	0	0	1716	5596	0	0
I-74	456+00.00	471+00.00	0	3760	0	0	0	1280	0	0	0
I-74	471+00.00	486+00.00	0	3750	0	0	0	1998	0	0	0
I-74	486+00.00	501+00.00	0	4101	1200	0	0	1998	0	0	0
I-74	501+00.00	516+00.00	0	3190	1909	0	0	1998	1285	459	0
I-74	516+00.00	531+00.00	0	362	0	0	0	2463	6322	0	0
RAMP G/H	118+50.00	101+47.00	0	0	0	0	0	0	0	0	0
I-74	531+00.00	546+00.00	0	0	0	0	0	586	2335	0	0
I-74	546+00.00	561+00.00	0	0	0	0	0	0	0	0	0
I-74	561+00.00	576+00.00	0	0	0	0	0	0	0	0	0
I-74	576+00.00	591+00.00	0	0	0	0	0	0	0	0	0
I-74	591+00.00	606+00.00	0	0	0	0	0	0	0	0	0
I-74	606+00.00	621+00.00	0	0	0	0	0	0	0	0	0
I-74	621+00.00	636+00.00	0	0	0	0	0	0	0	0	0
I-74	636+00.00	640+00.00	0	0	0	0	0	0	0	0	0
I-155	00+00.00	09+00.00	0	0	0	0	0	2733	7414	1490	0
I-155	09+00.00	23+00.00	0	360	0	0	0	2339	6096	598	0
I-155	23+00.00	37+50.00	0	577	505	0	0	1101	2875	0	0
I-155	37+50.00	51+00.00	0	0	0	0	0	0	0	0	0
I-155	51+00.00	66+00.00	0	0	0	0	0	0	0	0	0
Morton Ave.	16+00.00	28+25.00	0	0	0	0	0	0	0	0	0
Morton Ave.	28+25.00	36+50.00	0	0	0	0	0	0	0	0	0
Morton Ave.	36+50.00	44+75.00	0	0	0	0	0	0	0	0	0
Morton Ave.	44+75.00	58+00.00	0	0	0	0	0	0	0	0	0
TOTALS			0	16303	3614	0	0	18212	31923	2547	0

	SHORT TERM PAVEMENT MARKING	CHANGEABLE MESSAGE SIGN
	FOOT	CAL MO
TOTAL STAGE 2B	2,719	6.75

ATTENUATOR LOCATION SCHEDULE				IMPACT ATTENUATORS WIDE NEW OR RELOCATED EACH	IMPACT ATTENUATORS WIDE TO REMAIN EACH	IMPACT ATTENUATORS NARROW NEW OR RELOCATED EACH	IMPACT ATTENUATORS NARROW TO REMAIN EACH
ROAD	STATION	OFFSET	TYPE				
I-74	472+97.86	0	WIDE		1	0	0
I-74	505+93.33	-21.33	NARROW		0	0	1
I-74	542+37.99	50.89	WIDE		1	0	0
I-74	548+52.53	22.53	WIDE		1	0	0
I-74	553+08.91	43.58	WIDE		1	0	0
I-74	580+76.40	36.62	WIDE		1	0	0
I-74	593+27.29	0.03	WIDE		1	0	0
I-74	605+34.06	-16.24	NARROW		0	1	0

	TEST LEVEL 2 ATTENUATORS NEW OR RELOCATED	TEST LEVEL 2 ATTENUATORS TO REMAIN	ATTENUATORS FROM PREVIOUS STAGE	IMPACT ATTENUATORS TEMPORARY (NON-REDUCTIVE), TEST LVL 2	IMPACT ATTENUATORS, TEMPORARY (FULLY REDUCTIVE, NARROW, TEST LVL 2	IMPACT ATTENUATORS, RELOCATE (FULLY REDUCTIVE, TEST LVL 2	IMPACT ATTENUATORS, RELOCATE (NON-REDUCTIVE), TEST LVL 2
WIDE	0	0	1	0	-	-	0
NARROW	0	0	0	-	0	0	-

	TEST LEVEL 3 ATTENUATORS NEW OR RELOCATED	TEST LEVEL 3 ATTENUATORS TO REMAIN	ATTENUATORS FROM PREVIOUS STAGE	IMPACT ATTENUATORS TEMPORARY (NON-REDUCTIVE), TEST LVL 3	IMPACT ATTENUATORS, TEMPORARY (FULLY REDUCTIVE, NARROW, TEST LVL 3	IMPACT ATTENUATORS, RELOCATE (FULLY REDUCTIVE, TEST LVL 3	IMPACT ATTENUATORS, RELOCATE (NON-REDUCTIVE), TEST LVL 3
WIDE	0	6	9	0	-	-	0
NARROW	1	1	1	-	0	1	-

FILE NAME = D468620-shr-schedule-02B.dgn	DESIGNED - HTL	REVISED -
USER NAME = TERRA	DRAWN - KV	REVISED -
PLOT DATE = 7/29/2012	CHECKED - DA/LVA	REVISED -
	DATE - 7/20/2012	REVISED -



STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
STAGE 2B SCHEDULE OF QUANTITIES

SCALE: SHEET NO. 23 OF 85 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	90-[14R(14HB-4,14,14HVB)BR]	TAZEWELL	2433	99
CONTRACT NO.			68620	
ILLINOIS FED. AID PROJECT				