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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. September 21, 2018 prevailing time at which time the bids will be publicly opened from the iCX
SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62G81

Various Counties

Section 2018-008-GR

Various Routes

District 1 Construction Funds

Repair and installation of guardrail along various expressways and arterial highways throughout
District One.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes, Section 2018-008-GR, Various Counties, Contract No. 62G81
and in case of conflict with any part or parts of said Specifications, the said Special Provisions
shall take precedence and shall govern.

Various Routes
Section 2018-008-GR
Various Counties
Contract No. 62G81

LOCATION OF IMPROVEMENT

This work is located on various State maintained arterial and expressway routes and at other
district-wide locations as determined by the Department within the counties of Cook, DuPage,
Kane, Lake, McHenry and Will.

DESCRIPTION OF IMPROVEMENT

The work to be completed under this contract consists of installing guardrail at new locations and
repairing existing damaged guardrail and traffic barrier terminals on a work order basis. This work
includes removing damaged guardrail components and replacing all removed guardrail
components with new material furnished by the Contractor. Guardrail shall be repaired according
to the details and standards in the plans.

This work also includes removing damaged traffic barrier terminal components and replacing all
removed traffic barrier terminal components with new material furnished by the Contractor.
COMPLETION DATE

The Contractor shall schedule his/her operations in order to complete all work orders issued from
May 1, 2019 to June 30, 2020, including all clean-up work and open all roadways to traffic on or

before June 30, 2020.

The provisions of Article 108.09 of the Standard Specifications shall apply for this contract’s
completion date.
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NOTIFICATION OF STATE ELECTRICAL MAINTENANCE CONTRACTOR

The Contractor prior to the commencement of his work shall notify the State Electrical
Maintenance Contractor of his intent to perform this work. Upon request from the Contractor, the
State Electrical Maintenance Contractor will locate any State-buried cable, conduit or other
electrical facility which may interfere with the Contractor's operations, without charge to him.

Should any damage occur to any State electrical facility through the Contractor's operations, the
Contractor shall report the known or suspected damage to the State Maintenance Contractor and
the Engineer. If repairs are needed, the Engineer will authorize the Electrical Maintenance
Contractor to effect repairs. All repairs or replacement of damaged equipment shall conform to
the requirements of the original installation.

The Electrical Maintenance Contractor shall invoice the Contractor directly for the cost of the
repair. A copy of this invoice shall be forwarded to the Engineer. Final payment of the contract
shall not be processed until a release from the Electrical Maintenance Contractor is furnished to
the Engineer.

No extra compensation shall be allowed the Contractor for compliance with these requirements
or for any expense incurred to effect repairs to damaged electrical facilities.

PROTECTION FOR DAMAGED LOCATIONS

The Contractor shall be required to install and maintain barricades with flashing lights at priority
locations that have not been repaired within (7) seven calendar days after the date of the issuance
of the work order.

The Department will initially have barricades installed at the priority locations and the Contractor
will have the option to assume the cost of these rented barricades after the (7) seven days referred
to above or have the barricades replaced with others. If the Contractor fails to exercise either of
the above options, he shall be liable to the Department in the amount of $2.00 per barricade per
day, not as a penalty but as liquidated damages.
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GUARDRAIL REPAIR
Effective June 1, 2012

PROSECUTION OF THE WORK

The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with any
work on this contract.

INTERPRETATION OF QUANTITIES AND PAYMENT

The quantities in the Summary of Quantities are approximate and include items necessary to
repair existing damaged guardrail and an estimate of items necessary to repair damage that may
occur during the Term of Contract.

The quantities in the Summary of Quantities may be increased, decreased or deleted.
Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of
items.

Payment for the work under this contract shall be made according to the schedule of prices in the
contract and as herein after described. Prices shall include all labor, materials and equipment
necessary to complete the work satisfactorily. Before any payment for work is authorized, for a
given work order, all repairs must be completed satisfactorily and the guardrail installation must
be functional as intended.

The Contractor is hereby informed and shall understand that payment will be made only for actual
gquantities utilized and accepted as satisfactory.

WORK ORDER

No work, except for priority work, is to be performed by the Contractor without the issuance of a
work order authorizing the work. Work orders may be issued for this contract from May 1 to May
31 of the Term of Contract. A work order will show the class of work, date issued to the Contractor,
work order number, location, item description, and quantity of removals or repairs to be made.
Only the amount of replacement or repairs shown on the work order is to be done by the
Contractor. If, at the time repairs are being made, it is found that additional work is needed, prior
approval must be obtained from the Engineer before work is done.

Work for the day will not be approved if proposed daily schedule is not submitted prior to 8:00
a.m. on the preceding work day. Contractor will have several people trained to ensure all
required information arrives prior to 8:00 a.m. on the preceding work day.

Any additional work done by the Contractor, without prior approval of the Engineer, will not be
paid. A sample work order is included in the special provisions.

The Contractor shall contact the Engineer by telephone no later than 6:30 AM each work day
to coordinate and obtain approval for daily work and submit a list of completed work from the prior
work day. The Contractor shall not revise the sequence of daily planned work without the
Engineer's approval. The Contractor shall contact the Engineer (on a Monday through Friday),
and at least 24 hours in advance of Saturday, Sunday or holiday work.




Various Routes
Section 2018-008-GR
Various Counties
Contract No. 62G81

All work orders except priority work shall be issued by the Engineer to the Contractor at the
Engineer's field office or at a location as approved by the Engineer.

There is no guaranteed minimum or maximum amount work order issuance for this unpredictable
repair work.

The contractor, assigning only personnel qualified in traffic control and materials, at least
24 hours in_advance, must physically inspect, in detail, all work sites as specified in the work
order to determine the correct required traffic control and protection obligations along with
necessary new material requirements before proceeding with the work. The contractor must paint
an “X" on each section of the guardrail to be removed along with indicating the limits of each
section of guardrail to be removed by painting a vertical line at each end. The contractor’s
markings shall be a different color then the markings placed by the Department of Transportation.
In advance of any repair the contractor’'s supervisory personnel shall be knowledgeable of and
fully able to direct their work force to all work order locations.

After the work is completed, the Contractor with the permanent marker shall initial and record the
completion date on each section/panel of guardrail and shall initial and record the completion date
on the work order, the work order again will be signed and dated by the Engineer when the work
has been inspected and accepted. The Contractor will be given one copy of the work order for
his/her records.

High Priority and Priority work will be initiated by a verbal order from the Engineer. This verbal
order will always be confirmed by a written work order.

Regular work will be initiated by a written work order from the Engineer.
Winter work will be initiated by a written work order from the Engineer.

CLASS OF WORK

1. High Priority Work.

High Priority work is defined as work that is required to correct a condition which the Department
deems an immediate hazard to the public as designated by the Engineer to be of such severity
that life and/or property are potentially endangered, or is a pressing operational need to the
Department and first high priority corrective action is required.

The contractor shall be available to respond to calls for service at ALL TIMES, including
Saturdays, Sundays and Holidays. The Department requests the work be completed in 72
hours.

The location of guardrail and appurtenances to be repaired as high priority work shall be
determined by the Engineer and may be required at any time between the starting date and the
completion date.
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2. Priority Work.

Priority work is defined as work that is required to correct a condition which is a hazard to the
public, designated by the Engineer to be a pressing operational need to the Department and
priority corrective action is required.

The location of guardrail and appurtenances to be repaired as priority work shall be determined
by the Engineer and may be required at any time between the starting date and the completion
date.

3. Regular Work.

Regular Work is defined as work that involves those situations where the amount or nature of
damage does not pose an immediate hazard to the public. Work of this type shall generally
be grouped by locations for efficiency of repair.

4. Winter Work.

Winter work is defined as regular work issued between the dates of December 1 and February
28, inclusive.

Winter work shall require the Contractor to remove snow and ice at the repair site prior to
repair. Additional equipment may also be required to repair the damaged location due to
frozen ground. This work will not be paid for separately but shall be considered part of the
repair work and no additional compensation will be provided.

COMPLETION TIME FOR WORK ORDERS

The Contractor shall schedule his/her operations in order to complete a High Priority Work Order
within (72) hours from time of issued.

The Contractor shall schedule his/her operations in order to complete a Priority Work Order within
seven (7) calendar days after the date issued.

The Contractor shall schedule his/her operations in order to complete a Regular Work Order within
twenty-one (21) calendar days after the date issued.

The Contractor shall schedule his/her operations in order to complete a Winter Work Order within
twenty-eight (28) calendar days after the date issued.

The Contractor will be expected to provide the necessary manpower and equipment to
satisfactorily complete all work orders for all class of work orders on time.
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FAILURE TO COMPLETE OR REPAIR - LIQUIDATED DAMAGES

Time is of the essence in the completion of each work order issued by the Department. Failure to
make timely repairs will endanger the public safety, cause public inconvenience, and subject the
Department to public criticism. All work shall be completed within the completion time designated
for each work order. The contractor understands and agrees that performance will be expected
in varying amounts and at various locations designated in the contract in accordance with the
work orders issued by the Resident.

Should the contractor fail to complete the work order within the completion time stipulated, the
contractor shall be liable and shall pay to the Department, not as a penalty but as liquidated
damages, as specified in the following amounts:

WORK ORDER CLASS LIQUIDATED DAMAGE AMOUNTS
High Priority $15 Per Hour
Priority $100 Per Calendar Day
Regular Work $25 Per Calendar Day
Winter Work $25 Per Calendar Day

The Department will deduct these liquidated damages from the monies due or to become due to
the Contractor from the Department.

A calendar day is every day and starts at 12:00 midnight and ends at the following 12:00 midnight,
twenty-four hours later.

The provisions of Article 108.09 of the Standard Specifications shall apply to contract completions
date.

CALENDAR DAYS.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four (24) hours later.

A calendar day will be charged for every day shown on the calendar except as follows:
a) When the temperature or wind chill factor, as officially reported by the United States
Weather Bureau at Chicago O'Hare Field, reaches zero degrees Fahrenheit or below

during any portion of that day.

b) When weather conditions, emergency conditions and/or unforeseen highway operational
reasons prevent shoulder or lane closures required for the work.



Various Routes
Section 2018-008-GR
Various Counties
Contract No. 62G81

c) When the Contractor requests and is denied approval from the lllinois Department of
Transportation's Expressway Traffic Operations Engineer for lane, ramp and shoulder
closures required for the work on Freeways and/or Expressways in District One.

d) During any legal holiday period as defined Article 107.09.

The Contractor shall petition the Engineer in writing within 48 hours for each non-chargeable
calendar day request. Failure to petition in time shall be just cause to deny the petition. Approval
of non-chargeable calendar day requests shall be by the sole determination of the Engineer.

SPRAY PAINT AND FLAGGING RIBBON

The Contractor shall furnish the necessary spray paint, paint sticks and flagging ribbon required
for the marking of components for removal. The paint and ribbon shall be iridescent red, iridescent
blue, or a color as specified by the Engineer. The furnishing of spray paint, paint sticks and
flagging ribbon will not be paid for separately and the cost will be considered included in the items
of work in the contract and no additional compensation will be allowed.

CLEARING

The Contractor is hereby informed and shall understand that at some locations of repairs built up
earth and/or debris, water, ice, snow, shrubs, brush, branches, tree limbs, weeds and other
vegetation may be encountered that must be removed in order to make the necessary repairs.
The clearing of these obstructions as well as any equipment and labor required to deal with
existing water regardless of depth shall be considered included as part of the contract and no
additional compensation provided. All work shall be done in a neat and workmanlike manner and
to the satisfaction of the Engineer.

FIELD OFFICE AND FIELD LABORATORY

Engineer's field office and field laboratory will not be required for this improvement.

This work will not be paid for separately but shall be considered included as part of the contract
with no additional compensation provided.

SEEDING

Damage to turf areas shall be repaired as specified for Seeding, Class 2A in the applicable
portions of Section 250 with the following requirements:

Damage occurring after October 1st shall be repaired between April 1st and April 30th of the
following year.

This work will not be paid for separately but shall be considered included as part of the contract
with no additional compensation provided.
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REMOVAL OR REPAIR OF GUARDRAIL

No guardrail shall be removed from State right-of-way under this contract unless each section to
be removed is clearly marked for removal. A representative of the Department of Transportation
will paint an "X" on the section of guardrail to be removed and will indicate the limits of each
section of guardrail to be removed by painting a vertical line at each end. The type and quantity
of each piece so marked will be listed on a work order. This work order, when presented to the
Contractor by a State Representative, will be authorization for the removal or repair of the
guardrail.

Material removed from State right-of-way will be disposed of by the Contractor outside the right-
of-way limits at locations provided by him. None of this material shall be reused on this project.
The removal, transportation and storage of material removed from State right-of-way under this
contract will not be paid for separately, but the cost thereof shall be included in the contract unit
price for the replacement items.

New material shall conform to the dimensions and shapes of the material to be replaced except
as noted, and shall meet the requirements as specified under each item in these Special
Provisions and on the plans. Damaged guardrail that has been removed shall be totally and
completely replaced on the same day that it has been removed.

Any ground HMA material adjacent to a concrete footing, which is removed or disturbed during
the removal operations shall be restored to its original condition and to the satisfaction of the
Engineer after the work has been completed. This restoration will not be paid for separately but
shall be considered included with this item of work.

After the work is completed, the Contractor shall mark a rail element plate in the repair area using
a paint stick with the work order number and date of repairs.

Immediately after the specified repairs have been made, all nut, bolts, washers, posts, rail
elements and any other guardrail components, damaged or undamaged, which are to be
scrapped, shall be completely removed from the State right-of-way. Failure to do so will be cause
for rejection of work.

The Contractor shall install and maintain a minimum of two Type | or Type Il Barricades with
flashing warning lights for each direction of traffic per damaged location. Additional barricades
will be required for each additional length of 25 feet of damaged guardrail per direction of traffic
or as directed by the Engineer.

The cost of furnishing, installing, maintaining and removal of the Type | or Type Il Barricades will
not be paid for separately, but shall be included in the contract unit bid price for the pay items
involved.
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CONCRETE FOOTINGS

Recurring Special Provisions Check Sheet #25 requires Quality Control/Quality Assurance of
Portland Cement Concrete Mixtures. Area Batch Plants usually require a one yard or more
minimum order for delivery. The majority of repair Work Order locations for this contract will
require less than a yard of concrete to complete repairs. When a Work Order Repair site requires
LESS than a yard of Portland Cement Mix to complete the repair the contractor will be allowed
touse a HIGH EARLY STRENGTH Concrete Bag Mix. The required HIGH EARLY STRENGTH
Concrete Bag Mix shall have a Compressive strength of 2500 psi at 3 days and 3500 psi at
14 days with a slump range of 2”-3". When a Work Order Repair site requires a yard or more
of Portland Cement Mix to complete the repair the contractor shall provide Portland Cement Mix
as per Recurring Special Provisions Check Sheet #25 Quality Control/Quality Assurance of
Portland Cement Concrete Mixtures requirements.

WOOD RAIL

This work consists of removing and disposing of all sections of damaged wood rub rail attached
to the guardrail posts including all associated hardware, and furnishing and replacing in kind with
new wood rub rail including all necessary hardware where directed by the Engineer.

Where existing wood rail is attached to a damaged terminal section that needs to be replaced,
the wood rail shall not be reinstalled but the wood rail shall be disposed of and the cost shall be
included in the cost of the traffic barrier terminal of the type specified.

The wood rub rail shall comply with the requirements of Section 1007 of the Standard
Specifications. Preservative treatment shall be in accordance with Article 1007.12. Each piece of
timber shall carry a grade stamp and quality assurance stamp indicating class of timber and
chemical retention.

The wood railing shall match the existing configuration and size of timbers and be installed closely
fitted, accurately set in place, and secured using fasteners and braces. All nuts, bolts, washers
and other hardware shall be stainless steel according to Article 1006.29 of the Standard
Specifications. All joints shall be smooth and closed.

The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply
with the above mentioned Special Provision will not be paid for separately, but shall be included
in the contract unit bid price for the pay items involved.

Method of Measurement: Wood rail will be measured for payment in feet.

Basis of Payment: This work shall be paid for at the contract unit price per foot for WOOD RAIL.




Various Routes
Section 2018-008-GR
Various Counties
Contract No. 62G81

VERTICAL ADJUSTMENT OF GUARDRAIL POST

This work consists of adjusting existing steel plate beam guardrail vertically to the height shown
in the plans at locations determined and marked by the Engineer. It may be necessary for the
Contractor to loosen and/or remove and replace the rail elements in order to adjust the guardrail
to the required elevation.

Steel plate beam guardrail to be adjusted vertically will be measured per each guardrail post
adjusted vertically.

Basis of Payment: This work will be paid for at the contract unit price each for GUARDRAIL POST-
VERTICAL ADJUSTMENT, measured as specified.

RAIL ELEMENT PLATES

This work consists of removing all sections of damaged rail element plates including all associated
hardware, and furnishing and installing new 12-gauge guardrail elements including all necessary
hardware where directed by the Engineer. Plates, nuts, bolts, washers and other hardware shall
be galvanized and shall match the original and adjacent installation as to type and design.

The Contractor shall adjust and realign existing rail element plates adjacent to rail elements
removed and replaced as directed by the Engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be considered included
with "Rail Element Plates".

The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply
with the above mentioned Special Provision will not be paid for separately, but shall be included
in the contract unit bid price for the pay items involved.

Method of Measurement: In order to clarify measurement and payment for work, the standard
length of rail element plate shall be considered to be 12'-6". In the event existing damaged rail
element plates to be removed and replaced measures 25 feet in length, they shall be considered
as two (2) rail element plates of standard 12'-6" length.

Basis of Payment: This work shall be paid for at the contract unit price each for RAIL ELEMENT
PLATES.

RADIUS RAIL ELEMENT PLATES

This work consists of removing all sections of damaged rail element plates including all associated
hardware, and furnishing and installing new 12-gauge guardrail curved elements including all
necessary hardware where directed by the Engineer. Plates, nuts, bolts, washers and other
hardware shall be galvanized and shall match the original and adjacent installation as to type and
design.

The Contractor shall adjust and realign existing rail element plates adjacent to rail elements
removed and replaced as directed by the Engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be included in the contract
unit bid price for "Radius Rail Element Plates".
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The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply
with the above mentioned Special Provision will not be paid for separately, but shall be considered
included in the contract unit bid price for the pay items involved.

The guardrail element plates will be factory fabricated to the radius of curvature necessary to
match the existing guardrail configuration or as specified by the Engineer.

In order to clarify measurement and payment for work, the standard length of radial rail element
plate shall be considered to be 12'-6". In the event existing damaged rail element plates to be
removed and replaced measures 25 feet in length, they shall be considered as two (2) rail element
plates of standard 12'-6".

If any portion of a standard 12'-6" rail element plate is factory fabricated to a radial shape the rail
element plate shall be paid as one Radius Element Plate each.

Basis of Payment: This work shall be paid for at the contract unit price per each for RADIUS RAIL
ELEMENT PLATES (RADIUS).

STEEL POSTS, MODIFIED

This work consists of removing the post which is to be replaced, unbolting the rail elements, and
furnishing and setting a new post. The replacement posts, 4" X 6" WF steel with welded base
plate, shall conform to the length, size and type of the original installation of single or double faced
steel plate beam guardrail. Posts mounted on an existing culvert shall be replaced according to
the applicable portions of Standard 630101 or as directed by the Engineer. Sheared bolts shall
be replaced in kind. Replacement of sheared bolts, concrete work around the bolts, and any
culvert cover fill removal and replacement will not be paid for separately, but shall be considered
included with the contract unit price for furnishing and setting steel posts, modified. New steel
posts and base plates shall be galvanized after fabrication, and shall match the configuration of
the existing installation.

This work shall also include attaching posts to culvert head walls, decks, or retaining walls and
shall include any and all port sizes, attachment configurations, methods, or hardware which may
be necessary to conform to existing conditions and wall shapes.

Basis of Payment: This work shall be paid for at the contract unit price each for STEEL POSTS,
MODIFIED.
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SINGLE END SECTION

This work consists of removing damaged single end sections along with all nuts, bolts, washers
and other hardware connected with the damaged end sections as directed by the Engineer and
furnishing and installing new 12-gauge end sections, all nuts, bolts, washers and other hardware
necessary for the installation of the single end sections on single element guardrail. The end
sections are to match the existing and adjacent guardrail as to type and design and are to be
galvanized to conform with the original and adjacent installation. Refer to Standard 630001.

The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply
with the above mentioned Special Provision will not be paid for separately, but shall be included
in the contract unit bid price for the pay items involved.

Basis of Payment: This work shall be paid for at the contract unit price each for SINGLE END
SECTION.

RETURN END SECTION

This work consists of removing damaged return end sections along with all nuts, bolts, washers
and other hardware connected to the damaged end sections as directed by the Engineer and
furnishing and installing new 12-gauge end sections, all nuts, bolts, washers and other hardware
necessary to the installation of return end section on double element guardrail. The end sections
are to match the existing and adjacent guardrail as to type and design and are to be galvanized
to conform with the original and adjacent installation. Refer to Standard 631021.

The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply
with the above mentioned Special Provision will not be paid for separately, but shall be included
in the contract unit bid price for the pay items involved.

Basis of Payment: This work will be paid for at the contract unit price each for RETURN END
SECTION.

CONNECTING END SECTION

(Varied Types - Refer to Standard 631046)

This work consists of removing damaged end sections and furnishing and installing new end
sections that are connected to an existing concrete structure. Replacing anchor bolts and
concrete repairs when required, and all nuts, bolts, washers and other hardware, will be included
with this item. Other components such as posts and rail elements at the work location, if
damaged, will be replaced and paid for according to the provisions in this contract for similar
items. All work and material will be in conformity with applicable plans and specifications in this
contract.

Basis of Payment: This work will be paid for at the contract unit price each for CONNECTING
END SECTION.
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STEEL RAILING (SPECIAL)

This work shall consist of furnishing and installing Bridge Rail and Bridge Rail Posts according to
Section 509 and the following:

This work consists of removing all sections of damaged bridge bicycle rail and bridge rail posts
including all associated fabric, hardware, and furnishing and installing new bridge bicycle rail and
bridge rail posts including all necessary hardware where directed by the Engineer. Plates, nuts,
bolts, washers and other hardware shall be galvanized and shall match the original and adjacent
installation as to type and design.

The Contractor shall adjust and realign existing bridge rail adjacent to rail elements removed and
replaced as directed by the Engineer. Unbolting, bolting, adjusting, realigning or any other work
necessary to accomplish the desired realignment shall be considered included in the work.

The furnishing and installing of all fabric, bolts, nuts, washers and other hardware necessary to
comply with the above mentioned Special Provision will not be paid for separately, but shall be
included in the contract unit bid price for the pay items involved.

Basis of Payment: This work shall be paid for at the contract unit price per foot for STEEL RAILING
(SPECIAL).

STEEL POSTS

This work consists of removing the damaged guardrail posts (6'-9" or 7'-6" in length) and
replacement with new W6 X 9 or W6 X 8.5 or "C" shape steel posts, whichever length conforms
with the present installation of single, thrie-beam or double faced steel plate beam guardrail being
repaired and according to the standards shown.

The 7'-6" long posts are designed for use at the top of slopes steeper than 3:1 and where single
or double beams and channels are to be mounted 2'-6-1/2" above ground level, as measured to
the top of the rail.

New steel posts shall be galvanized to match the existing installation. All work shall conform with
applicable standards and as directed by the Engineer.

Also, included in this item is any and all hard digging that may be necessary due to (but not limited
to), buried utility proximity, and also the coring of an appropriate size hole through Portland
Cement Concrete (but not limited to), HMA or other hard finished surface.

Basis of Payment: This work shall be paid for at the contract unit price each for STEEL POSTS.
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REALIGNING POSTS

At designated locations of steel plate beam guardrail where the existing undamaged posts can
be realigned and restored to the proper alignment without removing said posts from the ground,
the posts shall be so plumbed and realigned by a method which does not require the pulling of
the posts out of the existing post holes. The posts shall be straightened with their front faces on
the line shown on the plans, or as ordered by the Engineer and with their tops and bolt holes at
the correct height so that the rail element plates bolted to them will be parallel to the surface of
the shoulder.

The work as described under this Special Provision entitled "Realigning Posts" shall be included
in the contract unit bid price for the pay items involved.

REMOVING AND RESETTING POSTS

This work consists of unbolting rail elements, removing and resetting existing undamaged steel
plate beam guardrail posts to the proper alignment and elevation, including excavating and
backfilling and refastening all loosened rail elements, all according to the applicable portions of
the Standard Specifications at locations directions by the Engineer.

The reset posts shall be according to Standard 630001 and as approved by the Engineer.
Basis of Payment: This work shall be paid for at the contract unit price each for REMOVING AND
RESETTING POSTS.

REATTACHING AND REALIGNING TERMINALS AND RAIL ELEMENT PLATES

This work consists of reattaching and realigning existing traffic barrier terminals and guardrail
plates at locations as designated by the engineer where the existing traffic barrier terminals and
guardrail plates are undamaged but are loosened or missing bolts or any hardware needed to
restore its proper originally installed alignment and function.

This work includes all necessary adjusting, unbolting or refastening of traffic barrier terminals and
rail plates to the proper alignment and elevation. This work also includes all cable assemblies,
bolts, nuts, washers, and any hardware necessary, all according to the applicable portions of the
Standard Specifications and as directed by the Engineer. No used bolts or any hardware will be
permitted.

Basis of Payment: This work shall be paid for at the contract unit price per each for
REATTACHING AND REALIGNING TERMINALS AND RAIL ELEMENT PLATES.

SPLICE PLATE 12"

This work consists of removing damaged splice plates (Plate "A", Standard 630001), furnishing
and installing new splice plates and all nuts, bolts and hardware necessary thereto as directed by
the Engineer.

The splice plates will not be paid for separately, but shall be included in the contract unit bid price
for "Rail Element Plates".
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INSTALLING GUARDRAIL CHANNEL

This work consists of removing the damaged channel which is being replaced and furnishing and
installing the new 6'-8.2# X 12'-6" channel where directed by the Engineer to conform to the
present installation of steel plate beam guardrail including any new bolts or hardware needed to
complete the work

Method of Measurement: In order to clarify measurement and payment for work, the standard
length of guardrail channel shall be considered to be 12'-6". In the event existing damaged
guardrail channel to be removed and replaced measures 25 feet in length, they shall be
considered as two (2) guardrail channels of standard 12'-6" length.

Basis of Payment: This work will be paid for at the contract unit prices each for INSTALLING
GUARDRAIL CHANNEL.

STEEL POSTS, SPECIAL

This work consists of removing posts set in concrete, unbolting the rail elements, and furnishing
and setting a new post in Portland Cement.

Also, included in this item is any and all hard digging that may be necessary due to (but not limited
to), buried utility proximity, and also the coring of an appropriate size hole through Portland
Cement Concrete (but not limited to), HMA or other hard finished surface.

Where existing damaged posts are set in concrete the Contractor shall remove the damaged post
and concrete, dig or auger a new hole twelve (12) inches in diameter, thirty (30) inches deep, and
set a new W6 X 9 or W6 X 8.5 or "C" Shaped Steel post of the same length as that removed in
concrete on the same alignment and at the proper height to coincide with the adjacent and
adjoining guardrail. New steel posts shall match the existing installation.

Where existing damaged posts are not set in concrete and are shorter than the length specified
in the appropriate standard due to impervious material or underground utilities encountered, the
new steel posts shall be set in concrete according to the details as shown in Standard 630001
and at the proper height to coincide with the adjacent guardrail. New steel posts shall match the
existing installation.

Basis of Payment: This work shall be paid for at the contract unit price each for STEEL POSTS,
SPECIAL.
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GUARDRAIL BLOCKS

This work consists of removing and replacing existing damaged guardrail block-outs including
unbolting and re-bolting rail elements including thrie beam rail elements, bolts, nuts, washers and
other accessories to be replaced.

Replacement block-outs shall be the same dimensions as the existing damaged block-outs and
shall conform to the details and standards included in the plans.

The guardrail block-outs used as replacements at locations of Guardrail Blocks shall be untapered
block-outs as shown in the detail included in the plans.

Basis of Payment: This work shall be paid for at the contract unit price each for GUARDRAIL
BLOCKS.

TRAFFIC BARRIER TERMINAL TYPE 1, NOSE

This work consists of removing and disposing of the damaged nose piece and related hardware
holding it in place and installing a new nose as directed by the Engineer. If the Engineer
determines damage has occurred to other portions of the traffic barrier terminal, the pay item for
Furnishing and Installing Traffic Barrier Terminal Type 1, Special will be used. This item shall
also include the furnishing and installing of a Direct Applied Reflectorized Terminal Marker which
shall comply with the applicable portions of the contract special provision for “Guardrail And
Barrier Wall Delineation” and the plans.

Basis of Payment: This work will be paid for at contract unit price each for TRAFFIC BARRIER
TERMINAL TYPE 1, NOSE.

TRAFFIC BARRIER TERMINAL TYPE 1B

This work consists of furnishing and installing all new component parts for Traffic Barrier Terminal
Type 1B according to the Standard Specifications, and all of the requirements of the standards.
This item will be used primarily at locations adjacent to existing fill slopes. All earth work
(excavating and backfilling) and seeding shall not be paid for separately, but shall be included in
the contract unit bid price for the pay items involved.

Included in this item is the complete removal of an existing damaged or undamaged terminal
section having a length of approximately twenty-five (25) feet, where the rail element is twisted
90 , terminating at an end post flush with the ground. All posts, rail element plates and related
components of the existing terminal section, including the steel end post, shall be removed.

The existing steel end post encountered may be set in a concrete anchor or may have been driven
according to the alternate requirements permissible at the time of the guardrail installation. In the
event a concrete anchor is encountered, said concrete anchor shall be completely removed. After
the concrete anchor is removed, the remaining hole shall be filled with sand or other suitable
material approved by the Engineer.
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Also included in this item is the complete removal of an existing damaged Traffic Barrier Terminal
Type 1 or 1A. The Engineer will make this determination and inform the Contractor prior to
commencing repairs.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new
traffic barrier terminal, as directed by the Engineer. Unbolting, bolting, adjusting, realigning,
guardrail removal, or any other work necessary to accomplish the desired realignment shall be
included in the contract unit bid price for the pay items involved.

Basis of Payment: This work will be paid for at the contract unit price each for TRAFFIC BARRIER
TERMINAL TYPE 1B.

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL

This work shall consist of furnishing and installing Traffic Barrier Terminal Type 1, Special of the
type specified by the Engineer from the approved IDOT qualified products list of Traffic Barrier
Terminal, Type | Special, according to Section 631 and the following:

All Terminals shall meet the testing criteria contained in the Manual for Assessing Safety
Hardware (MASH) and be approved by the Department

The terminal shall be installed according to the manufacturer's specifications and shall include all
necessary transitions between the terminal and the item to which it is attached.

The terminals shall follow the manufacturer’s specifications for installation as to type and number
of posts, foundation tubes, and soil plates.
The terminal section shall provide a minimum length of need of 37.5 ft (11.4 m).

Included in this item is the complete removal of an existing damaged or undamaged terminal
section having a length of approximately fifty (50) feet, where the rail element is twisted 90,
terminating at an end post flush with the ground. All posts, rail element plates and related
components of the existing terminal section, including the steel end post, shall be removed. The
existing steel end post encountered may be set in a concrete anchor or may have been driven
according to the alternate requirements permissible at the time of the guardrail installation. In the
event a concrete anchor is encountered, said concrete anchor shall be completely removed. After
the concrete anchor is removed, the remaining hole shall be filled with sand or other suitable
material approved by the Engineer.

Also included in this item is the complete removal of an existing damaged or undamaged Traffic
Barrier Terminal Type 1, Traffic Barrier Type 1A, Traffic Barrier Terminal Type 1, Special and any
guardrail necessary to accommodate the new Traffic Barrier Terminal Type 1, Special. The
Engineer will make this determination and inform the Contractor prior to commencing repairs. All
old posts shall be removed and the remaining holes shall be filled with sand or other suitable
material approved by the Engineer.
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The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new
traffic barrier terminal, as directed by the Engineer. Unbolting, bolting, adjusting, realigning,
guardrail removal, or any other work necessary to accomplish the desired realignment shall be
included in the contract unit bid price for the pay items involved.

This item shall also include the furnishing and installing of a Direct Applied Reflectorized Terminal
Marker which shall comply with the applicable portions of the contract special provision for
“Guardrail And Barrier Wall Delineation” and as shown in the plans and shall be included in the
contract unit bid price for the pay items involved.

Basis of Payment: This work shall be paid for at the contract unit price each for TRAFFIC
BARRIER TERMINAL TYPE 1, (SPECIAL) TANGENT and for TRAFFIC BARRIER TERMINAL
TYPE 1, (SPECIAL) FLARED.

When concrete is encountered poured around terminal posts, any additional work required in
removing existing posts or installing new ones shall be paid for by using the item “Steel Posts,
Special” as described elsewhere in these special provisions and as specified by the Engineer.

TRAFFIC BARRIER TERMINAL TYPE 2

This work consists of furnishing and installing all new component parts for Traffic Barrier Terminal
Type 2 according to of the Standard Specifications, and all of the requirements of the standards,
at the locations as specified by the Engineer. It shall also include a radius installation.

Included in this item is the complete removal of an existing damaged or undamaged terminal
section having a length of approximately twenty-five (25) feet, where the rail element is twisted
90 , terminating at an end post flush with the ground. All posts, rail element plates and related
components of the existing terminal section, including the steel end post, shall be removed. The
existing steel end post encountered may be set in a concrete anchor or may have been driven
according to the alternate requirements permissible at the time of the guardrail installation. In the
event a concrete anchor is encountered, said concrete anchor shall be completely removed. After
the concrete anchor is removed, the remaining hole shall be filled with sand or other suitable
material approved by the Engineer.

Also included in this item is the complete removal of an existing damaged Traffic Barrier Terminal
Type 2. The Engineer will make this determination and inform the Contractor prior to commencing
repairs.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new
traffic barrier terminal, as directed by the Engineer. Unbolting, bolting, adjusting, realigning, or
any other work necessary to accomplish the desired realignment shall be included in the contract
unit bid price for the pay items involved.

Basis of Payment: This work shall be paid for at the contract unit price each for TRAFFIC
BARRIER TERMINAL TYPE 2.

When concrete is encountered poured around terminal posts, any additional work required in
removing existing posts or installing new ones shall be paid for by using the item “Steel Posts,
Special” as described elsewhere in these special provisions and as specified by the Engineer.
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TRAFFIC BARRIER TERMINAL TYPE 3, SPECIAL

This work shall consist of furnishing and installing traffic barrier terminals according to Section
631 and the following.

Terminals shall be designed for bidirectional impacts and shall meet the testing criteria contained
in National Cooperative Highway Research Program (NCHRP) Report 230 for terminal tested
prior to May 16, 1994 or Report 350 for terminals tested after that date, and will have been
approved by the Department.

The terminal shall be installed according to the manufacturer's specifications and shall include all
necessary transitions between the terminal and the time to which it is attached.

The Contractor may, without additional compensation, use the C.A.T. Impact Attenuating System
by Syro Steel Company, QuadGuard by Energy Absorption Systems, Inc., REACT 350, or an
approved equivalent may be used.

Included in this item is the complete removal of an existing damaged or undamaged, single or
double rail terminal section having a length of approximately twenty-five (25) feet, where the rail
element is twisted 90, terminating at an end post flush with the ground. All posts, rail element
plates and related components of the existing terminal section, including the steel end post, shall
be removed. The existing steel end post encountered may be set in a concrete anchor or may
have been driven according to the alternate requirements permissible at the time of the guardrail
installation. In the event a concrete anchor is encountered, said concrete anchor shall be
completely removed. After the concrete anchor is removed, the remaining hole shall be filled with
sand or other suitable material approved by the Engineer.

Also included in this item is the complete removal of an existing damaged Traffic Barrier Terminal
Type 3, 3A or Traffic Barrier Terminal Type 3, Special. The Engineer will make this determination
and inform the Contractor prior to commencing repairs. All posts, rail element plates and related
components of the existing terminal section, as well as any length of the guardrail types needed
to accommodate the new Traffic Barrier Terminal Type 3 Special, shall be removed.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new
traffic barrier terminal, as directed by the Engineer. Unbolting, bolting, adjusting, realigning,
guardrail removal, or any other work necessary to accomplish the desired realignment shall be
included in the contract unit bid price for the pay items involved. This item shall also include the
furnishing and installing of two (2) Direct Applied Reflectorized Terminal Markers which shall
comply with the applicable portions of the contract special provision for “Guardrail And Barrier
Wall Delineation” and the plans.

Basis of Payment: This work shall be paid for at the contract unit price each for TRAFFIC
BARRIER TERMINAL TYPE 3 (SPECIAL).

When concrete is encountered poured around terminal posts, any additional work required in
removing existing posts or installing new ones shall be paid for by using the item “Steel Posts,
Special” as described elsewhere in these special provisions and as specified by the Engineer.
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TRAFFIC BARRIER TERMINAL TYPE 3 SPECIAL, NOSE

This work consists of removing and disposing of the damaged nose piece and related hardware
holding it in place and installing a new nose as directed by the Engineer. If the Engineer
determines damage has occurred to other portions of the traffic barrier terminal, the pay item for
“Traffic Barrier Terminal Type 3, Special” will be used. This item shall also include the furnishing
and installing of two (2) Direct Applied Reflectorized Terminal Markers which shall comply with
the applicable portions of the contract special provision for “Guardrail And Barrier Wall
Delineation” and the plans.

Basis of Payment: This work will be paid for at the contract unit price each for TRAFFIC BARRIER
TERMINAL TYPE 3 (SPECIAL), NOSE.

TRAFFIC BARRIER TERMINAL TYPE 5 AND 6

This work consists of furnishing and installing all new component parts for Traffic Barrier Terminal
Type 6 according to the Standard Specifications, and all of the requirements of the Standards at
the locations as specified by the Engineer.

Also included in this item is the complete removal of an existing damaged or undamaged sub
standard, Traffic Barrier Terminal Type 6 or Type 7 and whatever else may be existing. The
Engineer will make this determination and inform the Contractor before commencing repairs. All
posts, rail element plates and related components of the existing terminal section, as well as any
length of the guardrail types needed to accommodate the new Traffic Barrier Type 5 or 6 shall be
removed. Included in this item are all shims and blocks required by the Engineer to facilitate
proper attachment to structure walls.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the new
traffic barrier terminal, as directed by the Engineer. Unbolting, bolting, adjusting, realigning,
guardrail removal, or any other work necessary to accomplish the desired realignment shall be
included in the contract unit bid price for the pay items involved. This work shall also include any
nonstandard sized or shaped blocks or hardware required to fit existing conditions.

The furnishing and installing of transition plates (Thrie-Beam to “W” Section) and all necessary
hardware will not be paid for separately, but shall be included in the cost of “Thrie-Beam Guardrail
Element Plates”.

Basis of Payment: This work will be paid for at the contract unit price each for TRAFFIC BARRIER
TERMINAL, of the type specified.

20



Various Routes
Section 2018-008-GR
Various Counties
Contract No. 62G81

REPAIR TRAFFIC BARRIER TERMINAL TYPE 1

This work consists of removing and replacing damaged components of existing Traffic Barrier
Terminal Type 1 according to the applicable portions of the Standard Specifications, Standard
B.L.R. 23, and the plans, at the locations as specified by the Engineer. This item shall be used
primarily at locations where existing utility and/or geometrics preclude the upgrading to current
standard Traffic Barrier Terminal Type 1, Special.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic
barrier terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be included in the contract
unit bid price for the pay items involved.

Also included in the contract unit bid price for this item is all earth work (excavating and backfilling)
and seeding that may be required to complete this work. This item shall also include the furnishing
and installing of a Direct Applied Reflectorized Terminal Markers which shall comply with the
applicable portions of the contract special provision for “Guardrail And Barrier Wall Delineation”
and as shown in the plans and shall be included in the contract unit bid price for the pay items
involved.

Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC
BARRIER TERMINAL TYPE 1.

When concrete is encountered poured around terminal posts, any additional work required in
removing existing posts or installing new ones shall be paid for by using the item “Steel Posts,
Special” as described elsewhere in these special provisions and as specified by the Engineer.

REPAIR TRAFFIC BARRIER TERMINAL TYPE 1B

This work consists of removing and replacing damaged components of existing Traffic Barrier
Terminal Type 1B according to the applicable portions of the Standard Specifications, Standard
631006, and the plans, at the locations as specified by the Engineer.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic
barrier terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be included in the contract
unit bid price for the pay items involved.

Also included in the contract unit bid price for this item is all earth work (excavating and backfilling)
and seeding that may be required to complete this work.

Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC
BARRIER TERMINAL TYPE 1B.
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL

This work consists of removing and replacing all damaged components from the approach nose
of the terminal, up to and including the second post and the first 25 feet of rail element plate
according to the Standard Specifications and at the locations as specified by the Engineer.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to or within
the traffic barrier terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting,
realigning, excavating, filling post holes or any other work necessary to accomplish the desired
realignment shall be included in the contract unit bid price for the pay items involved.

This item shall also include the furnishing and installing of a Direct Applied Reflectorized Terminal
Marker, if needed, which shall comply with the applicable portions of the contract special provision
for “Guardrail And Barrier Wall Delineation” and the plans and shall be included in the contract
unit bid price for the pay items involved.

The entire 25' rail element plate shall be replaced when an existing rail element plate is damaged.
Replacement of the 25' rail element plate shall not be included in the measurement for payment
but shall be considered included in the cost of this item. Also included in the cost of this item are
cable assemblies, noses and all other hardware.

Basis of Payment: This work will be paid for at the contract unit price per each for REPAIR
TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL.

When concrete is encountered poured around terminal posts, any additional work required in
removing existing posts or installing new ones shall be paid for by using the item “Steel Posts,
Special” as described elsewhere in these special provisions and as specified by the Engineer.

REPAIR TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL- POST

This work consists of removal and replacement of a damaged post and related hardware of a
Traffic Barrier Terminal Type 1 Special according to the Standard Specifications and at the
locations as specified by the Engineer.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic
barrier terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be included in the contract
unit bid price for the pay items involved.

The cost of removing and replacing all damaged components from the approach nose of the
terminal, up to and including the second post and the first 25 feet of rail element plate will be paid
for separately.

Basis of Payment: This work will be paid for at the contract unit price per each for REPAIR
TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL - POST.
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REPAIR TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL - RAIL ELEMENT PLATE

This work consists of removal and replacement of a damaged 25’ rail element plate and related
hardware of a Traffic Barrier Terminal Type 1, Special according to the Standard Specifications
and at the locations as specified by the Engineer.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic
barrier terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be included in the contract
unit bid price for the pay items involved.

The cost of removing and replacing all damaged components from the approach nose of the
terminal, up to and including the second post and the first 25 feet of rail element plate will be paid
for separately.

Basis of Payment: This work will be paid for at the contract unit price per each for REPAIR
TRAFFIC BARRIER TERMINAL TYPE 1 SPECIAL - RAIL ELEMENT PLATE.

REPAIR TRAFFIC BARRIER TERMINAL TYPE 2

This work consists of removing damaged components of existing Traffic Barrier Terminal Type 2
according to applicable portions of the Standard Specifications, Standard 631011, and at the
locations as specified by the Engineer. This shall also include radius Type 2 locations.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic
barrier terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting, realigning,
excavating or any other work necessary to accomplish the desired realignment shall be included
in the contract unit bid price for the pay items involved.

Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC
BARRIER TERMINAL, TYPE 2.

When concrete is encountered poured around terminal posts, any additional work required in
removing existing posts or installing new ones shall be paid for by using the item “Steel Posts,
Special” as described elsewhere in these special provisions and as specified by the Engineer.

REPAIR TRAFFIC BARRIER TERMINAL TYPE 3, SPECIAL

This work consists of removing damaged components of existing Traffic Barrier Type 3, Special
according to the Standard Specifications and the locations as specified by the Engineer.

The Contractor shall adjust and realign rail element plates and posts adjacent to the traffic barrier
terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting, realigning,
excavating or any other work necessary to accomplish the desired realignment shall be included
in the contract unit bid price for the pay items involved. This item shall also include the furnishing
and installing of two (2) Direct Applied Reflectorized Terminal Markers which shall comply with
the applicable portions of the contract special provision for “Guardrail And Barrier Wall
Delineation” and the plans.
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Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC
BARRIER TERMINAL TYPE 3 SPECIAL.

When concrete is encountered poured around terminal posts, any additional work required in
removing existing posts or installing new ones shall be paid for by using the item “Steel Posts,
Special” as described elsewhere in these special provisions and as specified by the Engineer.

REPAIR TRAFFIC BARRIER TERMINAL TYPE 4, 5 AND 6

This work consists of removing and replacing damaged components of existing Traffic Barrier
Terminals Type 5 and 6 according to the applicable portions of Section 630, Standards 631021,
631026, 631031, 631036 and the plans, at the locations as specified by the Engineer.

The Contractor shall adjust and realign existing rail element plates and posts adjacent to the traffic
barrier terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting, realigning,
excavating or any other work necessary to accomplish the desired realignment shall be included
in the contract unit bid price for the pay items involved. This work shall also include any
nonstandard sized or shaped blocks or hardware required to fit existing conditions.

The furnishing and installing of transition plates (Thrie-Beam to “W” Section) and all necessary
hardware will not be paid for separately, but shall be included in the cost of “Thrie-Beam Guardrail
Element Plates”.

Basis of Payment: This work will be paid for at the contract unit price each for REPAIR TRAFFIC
BARRIER TERMINAL, of the type specified.

REPAIR STEEL PLATE BEAM GUARDRAIL TYPE B AND C

This work consists of removing and replacing damaged steel plate beam guardrail Type B and C
with all new components according to the applicable portions of the Standard Specifications,
Standard 630001 and as directed by the Engineer. This work shall include proper disposal of
damaged guardrail.

Steel Plate Beam Guardrail Type B is utilized to stiffen the guardrail as it approaches a more rigid
barrier, such as a concrete structure, by utilizing a post spacing of 3'-1-1/2".

In the event the end section that is connected to the concrete structure is damaged, its
replacement will be measured and paid for separately as "Connecting End Section" as described
elsewhere in these Special Provisions.

Steel Plate Beam Guardrail Type C consists of guardrail mounted on a concrete structure, with
block-outs spaced 3'-1-1/2" and anchored to the concrete structure with two unit expansion
anchors. Steel posts are not utilized in this installation.

Method of Measurement: Repair Steel Plate Guardrail Type B and Type C will be measured in
linear feet. The length paid for will be the overall length measured along the top edge of the rail
element to the limits as designated and marked by the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per foot for REPAIR STEEL
PLATE BEAM GUARDRAIL, of the type specified.
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THRIE-BEAM GUARDRAIL ELEMENT PLATES

This work consists of removing damaged Thrie-Beam Guardrail Element Plates, including all
associated hardware, and furnishing and installing new Thrie-Beam Guardrail Element Plates,
including all necessary hardware and metal blockouts according to the details as shown on the
plans and as directed by the Engineer.

The Contractor shall adjust and realign guardrail element plates adjacent to guardrail elements
removed and replaced as directed by the Engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be included in the contract
unit bid price for the pay items involved.

The furnishing and installing of transition plates (Thrie-Beam to "W" Section) and all necessary
hardware will not be paid for separately, but shall be included in the cost of "Thrie-Beam Guardrail
Element Plates".

The furnishing and installing of all bolts, nuts, washers and other hardware necessary to complete
the installation will not be paid for separately, but shall be included in the contract unit bid price
for the pay items involved.

Method of Measurement: In order to clarify measurement and payment for work, the standard
length of thrie-beam guardrail element plates shall be considered to be 12'-6". In the event
existing damaged guardrail element plates to be removed and replaced measures 25 feet in
length, they shall be considered as two (2) guardrail element plates of standard 12'-6" length.

Basis of Payment: This work shall be paid for at the contract unit price each for THRIE-BEAM
GUARDRAIL ELEMENT PLATES, which price shall include realigning adjacent guardrail element
plates and/or posts and all associated hardware as specified by the Engineer.

NOTE: In the event a thrie-beam connecting end section attached to a concrete structure is
damaged, the removal, replacement and basis of payment shall be according to the
special provisions titled "CONNECTING END SECTION" found elsewhere in these
Special Provisions.
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THRIE BEAM POSTS

This work consists of removing the damaged guardrail posts (6'-9" or 7'-6" in length) and
replacement with new W6 X 9 or W6 X 8.5 or "C" shape steel posts, whichever length conforms
with the present installation of thrie-beam faced steel plate beam guardrail being repaired and
according to the standards shown.

The 7'-6" long posts are designed for use at the top of slopes steeper than 3:1 and where single
or double beams and channels are to be mounted 2'-6-1/2" above ground level, as measured to
the top of the ralil.

New steel posts shall be galvanized to match the existing installation. All work shall conform with
applicable standards and as directed by the Engineer.

Basis of Payment: This work shall be paid for at the contract unit price each for THRIE-BEAM
POSTS.

THRIE-BEAM RADIUS ELEMENT PLATES

This work consists of removing all sections of damaged thrie beam guardrail radius plates
including all associated hardware, and furnishing and installing new 12-gauge guardrail curved
elements including all necessary hardware where directed by the Engineer. Plates, nuts, bolts,
washers and other hardware shall be galvanized and shall match the original and adjacent
installation as to type and design.

The Contractor shall adjust and realign existing rail element plates adjacent to rail elements
removed and replaced as directed by the Engineer. Unbolting, bolting, adjusting, realigning or
any other work necessary to accomplish the desired realignment shall be included in the contract
unit bid price for the pay items involved.

The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply
with the above mentioned Special Provision will not be paid for separately, but shall be included
in the contract unit bid price for the pay items involved.

The guardrail element plates will be factory fabricated to the radius of curvature necessary to
match the existing guardrail configuration or as specified by the Engineer.

In order to clarify measurement and payment for work, the standard length of radial rail element
plate shall be considered to be 12'-6". In the event existing damaged rail element plates to be
removed and replaced measures 25 feet in length, they shall be considered as two (2) rail element
plates of standard 12'-6".

If any portion of a standard 12'-6" rail element plate is factory fabricated to a radial shape the rail
element plate shall be paid as one Thrie-Beam Radius Element Plate each.

Basis of Payment: This work shall be paid for at the contract unit price per each for THRIE BEAM
RADIUS ELEMENT PLATES.
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THRIE-BEAM MODIFIED BLOCKS

This work consists of removing the damaged block which is being replaced, unbolting the thrie-
beam rail element or elements, including thrie-beam rail element or elements, and furnishing and
installing a new thrie-beam modified block. The new block shall be as shown in the plans.

All nuts, bolts, washers, and other hardware required shall be included and shall be included in
the contract unit bid price for the pay items involved.

Basis of Payment: This work shall be paid for at the contract unit price each for THRIE-BEAM
MODIFIED BLOCKS.

CURB REMOVAL (PARTIAL)

Included in this work is all related transitional work, grading, shoulder widening, roadside turf
restoration and any other work required in advance of and adjacent to traffic barrier terminals to
be repaired to comply with all details and standards in the plans.

This work shall consist of the partial depth removal of the existing concrete curb to an elevation
1-1/2 inches above the existing gutter flowline where the existing curb and gutter in advance of
and adjacent to the guardrail terminal section repair location has a curb height greater than two
(2) inches. This work shall be done according to the applicable portions of Section 440 and
according to the details and standards in the plans, at locations for "Traffic Barrier Terminal, Type
1 (Special)”, and for "Repair Traffic Barrier Terminal Type 1 Special’, and as directed by the
Engineer.

The Contractor shall remove the top portion of the existing curb in a manner which will provide a
smooth straight line by using a self-propelled cold milling process, a concrete sawing process, or
a process approved by the Engineer, and shall have an effective means of preventing dust from
escaping into the air.

Any curb and gutter damaged by the Contractor's operations shall be replaced at the Contractor's
expense.

Basis of Payment: This work will be paid for at the contract unit price per foot for CURB REMOVAL
(PARTIAL).

Traffic barrier terminals shall be repaired according to the details and standards in the plans. Curb
removal and all related work in advance of and adjacent to traffic barrier terminals to be repaired
that is required to comply with all applicable sections of the standard specifications, the details
and standards in the plans shall be paid for as CURB REMOVAL (PARTIAL).

The intent of this contract is to provide prompt repair of damaged guardrail and traffic barrier

terminals. The locations of damaged guardrail and traffic barrier terminals to be repaired shall be
determined by the Engineer.
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CONTRACTOR'S RESPONSIBILITY FOR DAMAGE TO EXISTING STRUCTURES

Extreme care shall be exercised when driving posts since there are drainage structures, storm
sewers, sign foundations, culverts, electrical and surveillance conduit, and other existing objects
within the immediate work limits of this project. Operations are to be conducted in a manner which
will minimize damage to the surrounding area.

The Contractor shall be held responsible for any damage to existing structures resulting from his
operations. The Contractor shall, at his own expense, restore the damaged structures to a
condition equal to that existing before such damaged was done by repairing, rebuilding or
replacing it as directed by the Engineer. Where, in the opinion of the Engineer, the Contractor
through his operations has excessively damaged the surrounding area, the Contractor shall
restore the surrounding area to a condition meeting the satisfaction of the Engineer at his own
expense.

No extra compensation will be allowed the Contractor for compliance with this requirement.

THE CONTRACTOR'S LIABILITY

The trees, shrubs and seeded areas on or adjacent to the work should be protected from
unnecessary damage by the Contractor's operations in a manner satisfactory to the Engineer.
The Contractor shall be responsible for the damage or destruction of property of any character
resulting from neglect, misconduct, or omission in the execution or non-execution of the work, or
caused by defective work or the use of unsatisfactory materials. Such responsibilities shall not be
released until the work has been completed and accepted according to the requirements of these
Special Provisions.

Damage to any property, public or private, shall be repaired by the Contractor to a condition
equivalent to its original condition at no cost to the Department.

FINAL CLEAN-UP

All final cleaning up shall conform to the requirements set forth in Article 104.06. This will be
required at each location where repairs have been completed

SAMPLE WORK ORDER
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[linois Department
of Transportation Guardrail Repair Work Order No.
Date: Prepared By: Contract
[0 cCook [0 DuPage [0 Kane [0 Morth Team Section Mame
[0 Lake [0 MecHenry [ will [0 Sowth

Marked Route: Municipafity:

Location:

F&I Rail Ele Pits Ea F&l Single End Section Ea.

F&I Radius Ele Pits Ea Teminal Marker DA Ea.

F&I Gdr Channel Ea Guardrail Marker Ea.

F&| Gdr Blocks Ea Repair Spbgr Ty B m

F&S Steel Posts Ea Repair Spbgr Ty C m

F&5 Steel Post Mod Ea Repair Tr. Bar. Term. T1 Ea.

Gdrl Post Vert Adj Ea Repair Tr. Bar. Term. T1 Spl Ea.

Rem & Reset Posts Ea Repair Tr. Bar. Temrm. T2 Ea.

Realign Posts Ea Repair Tr. Bar. Term. T3 Spl Ea.

Tr. Bar. Term. T1 Ea Repair Tr. Bar. Term. T4 Ea.

TrBar. Term T1 Spl Ea Repair Tr. Bar. Term. TS Ea.

F&I Tr. Bar. Term. T1 Nose Ea Repair Tr. Bar. Temn. TG Ea.

Tr. Bar. Term. T2 Ea Repair Tr. Bar. Termn. T8 Ea.

Tr. Bar. Term. T3 Spl Ea Repair Tr. Bar. TISPLPLT Ea.
Repair Tr. Bar. TISPLPST Ea.

Mote: The coniractor shall inspect, in detail, the site of work to determine the required traffic control and protection before
proceeding with the work.

Special Instructions:

Authorization of Work Certification of Completed Work
TESIOEn Sgnaie COTATACon SRnaiie
Date Work Oirder Issuad COMracir Inf=EE Date Work Order Completed
Distribution Inspection and Acceptance of Completed Work
White — Contractor
Canary — Resident InEpector Signaturme
Pink — Resident
Gold - Inspecior
Date Work Onder Inspecied and

This Is to certify that the work onder has. been compietad

Printed 762012 D OPD032 (D414 1)
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701006, 701011, 701101, 701106, 701201, 701301, 701311, 701336, 701400,
701401, 701411, 701421, 701426, 701427, 701428, 701501, 701502, 701601, 701606,
701701, 701801, 701901, 720011 & 782006.

DETAILS: Entrance Ramp and Closure Details (TC-08)
Traffic Control and Protection for Side Roads, Intersections and Driveways (TC-10)
Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) (TC-14)
Traffic Control Details for Shoulder and Partial Ramp Closures (TC-17)
Signing for Flagging Operations at Work Zone Openings (TC-18)

SPECIAL PROVISIONS: Protection for Damaged Locations
Public Convenience and Safety (D-1)
Nighttime Work Zone Lighting (District One)
Work Zone Traffic Control (D-1 Maintenance)
Keeping the Expressway Open to Traffic
Failure to Open Traffic Lanes to Traffic
Traffic Control and Protection (Expressways)
Traffic Control for Work Zone Areas
Keeping the Arterial Roadways Open to Traffic (Lane Closures Only)
Speed Display Trailer (D-1)
Sign Shop Drawing Submittal
Traffic Control Deficiency Deduction for Pedestrian Barrier
And Guardrail Repair
Equipment Parking and Storage (BDE)
Lights on Barricades (BDE)
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PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5.:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

NIGHTTIME WORK ZONE LIGHTING (DISTRICT ONE)
Effective: November 1, 2008 Revised: June 15, 2010

Description. This work shall consist of furnishing, installing, maintaining, moving, and removing
lighting for nighttime work zones. Nighttime shall be defined as occurring shortly before sunset
until after sunrise.

Materials. The lighting shall consist of mobile and/or stationary lighting systems as required
herein for the specific type of construction. Mobile lighting systems shall consist of luminaires
attached to construction equipment or moveable carts. Stationary lighting systems shall consist
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed
locations. Some lighting systems, such as balloon lights, may be adapted to both mobile and
stationary applications.

Equipment. The Contractor shall furnish an illuminance meter for use by the Engineer. The meter
shall have a digital display calibrated to NIST standards, shall be cosine and color corrected, and
shall have an accuracy of + five percent. The sensor shall have a level indicator to ensure
measurements are taken in a horizontal plane.

CONSTRUCTION REQUIREMENTS

General. At the preconstruction conference, the Contractor shall submit the type(s) of lighting
system to be used and the locations of all devices.

Before nighttime construction may begin, the lighting system shall be demonstrated as being
operational.
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Nighttime Flagging. The requirements for nighttime flagging shall be according to Article 701.13

of the Standard Specifications and the glare control requirements contained herein.

Lighting System Design. The lighting system shall be designed to meet the following.

(a) Lighting Levels. The lighting system shall provide a minimum of 5 foot candles (54 lux)

throughout the work area. For mobile operations, the work area shall be defined as 25 ft
(9 m) in front of and behind moving equipment. For stationary operations, the work area
shall be defined as the entire area where work is being performed.

Lighting levels will be measured with an illuminance meter. Readings will be taken in a
horizontal plane 3 ft (1 m) above the pavement or ground surface.

(b) Glare Control. The lighting system shall be designed and operated so as to avoid glare

(c)

that interferes with traffic, workers, or inspection personnel. Lighting systems with flood,
spot, or stadium type luminaires shall be aimed downward at the work and rotated outward
no greater than 30 degrees from nadir (straight down). Balloon lights shall be positioned
at least 12 ft (3.6 m) above the roadway.

As a large component of glare, the headlights of construction vehicles and equipment shall
not be operated within the work zone except as allowed for specific construction
operations. Headlights shall never be used when facing oncoming traffic.

Light Trespass. The lighting system shall be designed to effectively light the work area
without spilling over to adjoining property. When, in the opinion of the Engineer, the
lighting is disturbing adjoining property, the Contractor shall modify the lighting
arrangement or add hardware to shield the light trespass.

Construction Operations. The lighting design required above shall be provided at any location

where

construction equipment is operating or workers are present on foot. When multiple

operations are being carried on simultaneously, lighting shall be provided at each separate work

area.

The lighting requirements for specific construction operations shall be as follows.

(@)

(b)

Installation or Removal of Work Zone Traffic Control. The required lighting level shall be
provided at each truck and piece of equipment used during the installation or removal of
work zone traffic control. Headlights may be operated in the work zone.

Guardrail, Fence and High Tension Cable Barrier Median Repair. The required lighting
level shall be provided by mounting a minimum of one balloon light to each piece of mobile
construction equipment used in the work zone. This would include all machines but not
include trucks used to transport materials and personnel or other vehicles that are
continuously moving in and out of the work zone. The headlights of construction
equipment shall not be operated within the work zone.
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(c) Pavement Marking and Raised Reflective Pavement Marker Removal/lnstallation. The
striping truck and the attenuator/arrow board trucks may by operated by headlights alone;
however, additional lighting may be necessary for the operator of the striping truck to
perform the work.

For raised reflective pavement marker removal and installation and other pavement
marking operations where workers are on foot, the required lighting level shall be provided
at each truck and piece of equipment.

(d) Sweeping. The required lighting level shall be mounted on the sweeping train vehicles
during the sweeping operations. Headlights may be operated in the work zone.

(e) Layout, Testing, and Inspection. The required lighting level shall be provided for each
active area of construction layout, material testing, and inspection. The work area shall
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks.

Nighttime Work Zone Lighting will not be paid for as a separate item, but the cost shall be

considered as included in the contract unit prices for the construction items involved, and no
additional compensation will be allowed.

WORK ZONE TRAFFIC CONTROL (D-1 MAINTENANCE)
Effective: May 30, 2006 Revised: June 15, 2010

Revise Article 701.19 Method of Measurement to read:

"Traffic Control and Protection will not be measured for payment.”

Revise Article 701.20 Basis of Payment to read:

"(a) Traffic Control and Protection will not be paid for as separate items, but the costs
shall be considered as included in the contract unit prices for the construction items
involved, and no additional compensation will be allowed.

(b) Work or revisions in the phasing of construction or maintenance operations may
require traffic control to be installed in accordance with a Standard other than those
included in the plans. In such cases, the Standards will be made available to the
Contractor at least one week in advance of the change in traffic control. Payment for traffic
control required by these added Standards will be according to Article 109.04. Revisions
or modifications to increase the traffic control protection shown in the contract shall be
submitted by the Contractor for approval by the Engineer. A reduction of the traffic control
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: January 21, 2015

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required in
these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend
closures on all Freeways and/or Expressways in District One. This advance notification is
calculated based on workweek of Monday through Friday and shall not include weekends or
Holidays.

Shoulder closures or partial ramp closures (per attached TC-17) will not be permitted on
weekdays (Monday through Friday) from 5:00 A.M. to 9:00 A.M. and from 3:00 P.M. to 7:00 P.M.
Lane and ramp closures are normally not permitted during the day. Exact hours will be determined
by the Expressway Traffic Control Engineer.

Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 15t and April
1st,

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their
lane closures when Maintenance forces are out for snow and ice removal.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked =$ 2000/15 minutes

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages
may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time. TRAFFIC
CONTROL AND PROTECTION (EXPRESSWAYYS)

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.
Traffic control and protection shall be provided as called for in the plans, applicable Highway
Standards, District One Expressway details, Standards and Supplemental Specifications, these
Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes and/or
ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with down
arrows shall be kept consistent with the barricade placement at all times. The Contractor shall
immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping
projects, including barricade placement necessary to provide a uniform traffic detour pattern.
When directed by the Engineer, the Contractor shall remove all traffic control devices that were
furnished, installed, or maintained by him under this contract, and such devices shall remain the
property of the Contractor. All traffic control devices shall remain in place until specific
authorization for relocation or removal is received from the Engineer.
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Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer
mounted attenuator and arrow board per State Standard 701428 and the Traffic Control
Setup and Removal Freeway/Expressway BDE Special Provision. Failure to meet this
requirement will subject to a Traffic Control Deficiency. The deficiency will be calculated
as outlined in Article 105.03 of the Standard Specifications. Truck/trailer mounted
attenuators shall comply with Article 1106.02(g) or shall meet the requirements of NCHRP
350 Test Level 3 with vehicles used in accordance with manufacturer’'s recommendations
and requirements.

(b) Sign Requirements

(1) Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction zone.
The Contractor is responsible for verifying the accuracy of the sign log. Throughout
the duration of this project, all existing traffic signs shall be maintained by the
Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply
except the third paragraph shall be revised to read: "The Contractor shall maintain,
furnish, and replace at his own expense, any traffic sign or post which has been
damaged or lost by the Contractor or a third party.

(2) Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be established
and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 4200’ before the closure, and shall be 55mph as
shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans. WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may
be omitted when this assembly would normally be placed within 1500 feet of the
END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65 mph then
additional signage should be installed per 701400.

b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit
assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
701.14(b) and as shown in the Highway Standards and plans. WORK ZONE
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.
END WORK ZONE SPEED LIMIT signs are required.

(3) Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum size
of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT OPEN
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48
inch with 8 inch capital letters.
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(4) Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES” signs
(W8-11) on both sides of the expressway, at any time when the elevation difference
between adjacent lanes open to traffic equals or exceeds one inch. Signs shall be
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum
of every mile.

Drums/Barricades. Check barricades shall be placed in work areas perpendicular to traffic
every 1000, one per lane and per shoulder, to prevent motorists from using work areas
as a traveled way. Check barricades shall also be placed in advance of each open patch,
or excavation, or any other hazard in the work area, the first at the edge of the open traffic
lane and the second centered in the closed lane. Check barricades, either Type | or I, or
drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of
Type Il or drums, along the cold milling and asphalt paving operations. The vertical
barricades shall be placed at the same spacing as the drums.

(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane

shifts, and exit ramp gores, or staged construction projects lasting more than 12 hours.
Also, vertical barricades shall not be used as patch barricades or check barricades.
Special attention shall be given, and ballast provided per manufacture’s specification, to
maintain the vertical barricades in an upright position and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on

both the face of the wall next to traffic, and the top of sections of the temporary concrete
barrier wall as shown in Standard 704001. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower
slope of the wall shall also have a 6 inch wide temporary pavement marking edgeline
(yellow on the left and white on the right).

Method of Measurement.

Traffic Control and Protection will not be measured for payment.

All work for furnishing, installing, maintaining, replacing, relocating, and removing traffic control
devices required in the plans and these Special Provisions shall be included in the contract unit
prices for the construction item involved. Traffic control and protection required under Standards
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item.

Basis of Payment.

(a) Traffic Control and Protection will not be paid for as separate items, but the costs shall be

considered as included in the contract unit prices for the construction items involved, and
no additional compensation will be allowed.
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(b) Work or revisions in the phasing of construction or maintenance operations may require
traffic control to be installed in accordance with a Standard other than those included in
the plans. In such cases, the Standards will be made available to the Contractor at least
one week in advance of the change in traffic control. Payment for traffic control required
by these added Standards will be according to Article 109.04. Revisions or modifications
to increase the traffic control protection shown in the contract shall be submitted by the
Contractor for approval by the Engineer. A reduction of the traffic control shown in the
contract will not be allowed.

TRAFFIC CONTROL FOR WORK ZONE AREAS
Effective: September 14, 1995 Revised: January 1, 2007

Work zone entry and exit openings shall be established daily by the Contractor with the approval
of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone at the exit
openings. All trucks shall enter the work zone at the entry openings. These openings shall be
signed in accordance with the details shown elsewhere in the plans and shall be under flagger
control during working hours.

The Contractor shall plan his trucking operations into and out of the work zone as well as on to
and off the expressway to maintain adequate merging distance. Merging distances to cross all
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks
enter the expressway to where the trucks enter the work zone. It is also the length from where
the trucks exit the work zone to where the trucks exit the expressway. The stopping of expressway
traffic to allow trucks to change lanes and/or cross the expressway is prohibited.

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge.
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard
Specifications. The Contractor will be assessed this daily charge for each day a deficiency is
documented by the Engineer.

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)
Effective: January 22, 2003 Revised: August 10, 2017

The Contractor shall provide the necessary traffic control devices to warn the public and to
delineate the work zone as required in these Special Provisions, the Standard Specifications, the
State Standards, and the District Details.

Arterial lane closures shall be in accordance with the Standard Specifications, Highway
Standards, District Details, and the direction of the Engineer. The Contractor shall request and
gain approval from the Engineer seventy—two (72) hours in advance of all long-term (24 hrs. or
longer) lane closures.

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic
volume hours.
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Peak traffic volume hours are defined as weekdays (Monday through Friday) from
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications.

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified above, the Contractor shall be liable to the Department
for the amount of:

One lane or ramp blocked = $ 1,000 / 15 min.

Two lanes blocked = $ 2,500 / 15 min.
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages

may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.

SPEED DISPLAY TRAILER (D1)
Effective: April 1, 2015 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers,
arrow boards, and portable changeable message boards shall be treated as nonoperating
equipment.”

Add the following to Article 701.15 of the Standard Specifications:
“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Whenever the speed display trailer is not in use, it shall be considered non-operating
equipment and shall be stored according to Article 701.11.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be
included in the contract unit price of the various traffic control pay items.
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Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The digital speed display
shall show two digits (00 to 99) in mph. The color of the changeable message legend
shall be a yellow legend on a black background. The minimum height of the numerals
shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the posted limit is exceeded. The speed indicator shall
have a maximum speed cutoff. On roadway facilities with a normal posted speed limit
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than
25mph over the work zone speed limit shall not be displayed. On facilities with normal
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more
than 15 mph over the work zone speed limit shall not be displayed. On any roadway
facility if detected speeds are less than 25 mph, speed shall not be displayed. The display
shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”

SIGN SHOP DRAWING SUBMITTAL
Effective: January 22, 2013 Revised: July 1, 2015
720.02TS

Add the following paragraph to Article 720.03 of the Standard Specifications:
Shop drawings will be required, according to Article 105.04, for all Arterials/Expressways
signs except standard highway signs covered in the MUTCD. Shop drawings shall be submitted

to the Engineer for review and approval prior to fabrication. The shop drawings shall include
dimensions, letter sizing, font type, colors and materials.
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TRAFFIC CONTROL DEFICIENCY DEDUCTION FOR PEDESTRIAN BARRIER AND
GUARDRAIL REPAIR

To ensure a prompt response to incidents involving the integrity of the work zone traffic control
devices, the Contractor shall provide a telephone number where a responsible individual can be
contacted on a 24-hour-a-day basis. When the Engineer is notified or determines a deficiency
exists, the Engineer shall be the sole judge as to whether the deficiency is an immediate safety
hazard. When workers are present, the Contractor shall make needed corrections of deficiencies
that constitute an immediate safety hazard within 15 minutes of notification. At all other times, the
Contractor shall dispatch sufficient resources within 2 hours of notification to make needed
corrections of deficiencies that constitute an immediate safety hazard. Other deficiencies shall be
corrected within 12 hours. If the Contractor fails to restore the required traffic control and
protection within the time limits specified above, the Engineer will impose a daily monetary
deduction for each 24-hour period (or portion thereof) the deficiency exists. This time period will
begin with the time of notification to the Contractor and end with the Resident Engineer's
acceptance of the corrections. For this project, the daily deduction will be _* per day per
deficiency. In addition, if the Contractor fails to respond, the Engineer may correct the deficiencies
and the cost thereof will be deducted from monies due or which may become due the Contractor.
This corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

*The cost of the daily deduction will be calculated by dividing three percent of the awarded
contract price by the number of calendar days anticipated for this project. The number of
days anticipated for this project is 128. This procedure is to be followed regardless of whether
the contract is based upon working days, contains a completion date, or has an
incentive/disincentive clause.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

43



Various Routes
Section 2018-008-GR
Various Counties
Contract No. 62G81

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two

Working Days consecutive weeks.

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount

Supervisory and Administrative Personnel

Up to $5,000,000

One Project Superintendent

Over $ 5,000,000 -
up to $25,000,000

One Project Manager,

One Project Superintendent or Engineer,
and

One Clerk

Over $25,000,000 -
up to $50,000,000

One Project Manager,

One Project Superintendent,
One Engineer, and

One Clerk

Over $50,000,000

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.
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(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010V 600-749 2002
750 and up 2006
June 1, 2011 ¥ 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 0.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE patrticipation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

49



Various Routes
Section 2018-008-GR
Various Counties
Contract No. 62G81

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. Itis the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

Illinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

(€)

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay

items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal,;

(5) If the bidder is a joint venture comprised of DBE companies and hon-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE patrticipation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

53



(@)

(b)

(€)

(d)

(e)

Various Routes
Section 2018-008-GR
Various Counties
Contract No. 62G81

DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBES to
supply labor or materials be performed in accordance with this Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or
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(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’'s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the prime
contractor;
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(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(&) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding

100 ft (30 m) in length at night | Steady burn bi-directional lights
(Does not apply to widening)
Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
separating opposing directions of traffic
Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
Devices in nighttime lane closure tapers on Standards 701316 and 701321 | Steady burn bi-directional lights
Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None
Devices delineating patches at night on roadways with an ADT less than N

one
25,000
Devices delineating patches at night on roadways with an ADT of 25,000 or None
more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)
Effective: November 1, 2016 Revised: April 1, 2017
Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read:

“For all other portable changeable message signs, this work will be paid for at the contract
unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.”

Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard
Specifications to read:

“The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas,
present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time.”
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PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %
pp Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 40-8.0
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used
in the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(&) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in b (kg)
D = price factor, in dollars per Ib (kg)

D = MPIv — MPIL

Where: MPIyw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy in excess of five percent, as calculated

by:

Percent Difference = {(MPI. — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Attachment
Item Unit Mass (Weight)
Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 23 Ib/ft (34 kg/m)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 32 Ib/ft (48 kg/m)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 37 Ib/ft (55 kg/m)
Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 1
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2 m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)

Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m) 65 Ib/ft (97 kg/m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m) 80 Ib/ft (119 kg/m)

11 Ib/ft (16 kg/m)
2'm) 14 Ib/ft (21 kg/m)
—16.5m) 21 I/t (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Io/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)

Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantag
The Contractor shall report all payments made

(a) first tier subcontractors;

ed Business Enterprise Payment Reporting.
to the following parties:

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which
are subject to Check Sheet #5 of the Supplemental Specifications and
Recurring Special Provisions. The rates have been ascertained and certified
by the lllinois Department of Labor for the locality in which the work is to be
performed and for each craft or type of work or mechanic needed to execute
the work of the Contract. As required by Prevailing Wage Act (820 ILCS
130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates
of wages ascertained by the lllinois Department of Labor and as revised
during the performance of a Contract shall be paid to all laborers, workers
and mechanics performing work under the Contract. Post the scale of wages
in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages.
Current wage rate information shall be obtained by visiting the lllinois

Department of Labor web site at http://www.state.il.us/agency/idol/ or by

calling 312-793-2814. It is the responsibility of the contractor to review the
rates applicable to the work of the contract at regular intervals in order to
insure the timely payment of current rates. Provision of this information to the
contractor by means of the lllinois Department of Labor web site satisfies the
notification of revisions by the Department to the contractor pursuant to the
Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.



