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-13' TO 11'
VARIES, 

PROPOSED \ MOEN AVENUE

0' TO 1'
VARIES, 

0' TO 1'
VARIES, 

30'

PROPOSED \ MOEN AVENUE

PROPOSED \ MOEN AVENUE

50'30'
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50'
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X
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W

EXISTING \ MOEN AVENUE

EXISTING \ MOEN AVENUE

EXISTING \ MOEN AVENUE

VARIES, 30' TO 88' VARIES, 30' TO 50'

VARIES, -1' TO 38' VARIES, -7' TO 25'

VARIES, 23' TO 32'

INCLUDED IN EARTH EXCAVATION
DRIVEWAY REMOVAL
AGGREGATE SHOULDER AND 

INCLUDED IN EARTH EXCAVATION
DRIVEWAY REMOVAL
AGGREGATE SHOULDER AND 

INCLUDED IN EARTH EXCAVATION
AGGREGATE SHOULDER REMOVAL

INCLUDED IN EARTH EXCAVATION
AGGREGATE SHOULDER REMOVAL

INCLUDED IN EARTH EXCAVATION
DRIVEWAY REMOVAL
AGGREGATE SHOULDER AND 

INCLUDED IN EARTH EXCAVATION
AGGREGATE SHOULDER REMOVAL

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

VARIES, +2.7% TO -4.0% VARIES, +0.1% TO -5.3%

VARIES, 23' TO 36'

VARIES, -1.1% TO -2.5% VARIES, -1.9% TO -2.9%

VARIES, -1.5% TO -2.7%VARIES, +0.8% TO -1.5%

VARIES, 0' TO 22'VARIES, 0' TO 18'

VARIES, 0' TO 12'VARIES, 11' TO 12' VARIES, 11' TO 12'

VARIES, 35' TO 36'

VARIES, 11' TO 12' VARIES, 11' TO 12'VARIES, 11' TO 12'

STA. 200+00.00 TO 249+65.25

SHEET 1 OF 3

TYPICAL SECTIONS - MOEN AVENUE

NOTE:
-

8

EXISTING TYPICAL SECTION

EXISTING TYPICAL SECTIONS

EXISTING TYPICAL SECTION

MOEN AVENUE

STATION 247+97.87 TO 249+65.25,

MOEN AVENUE

STATION 246+29.82 TO 247+97.87, 

MOEN AVENUE 

STATION 200+00.00 TO 246+29.82, 
SUBBASE: CRUSHED STONE
PAVEMENT THICKNESS: ASPHALT THICKNESS VARIES, 2.9" TO 7.5"
PAVEMENT REMOVAL (TYP)

SUBBASE: CRUSHED STONE
PAVEMENT THICKNESS: ASPHALT THICKNESS VARIES, 2.9" TO 17.0"
PAVEMENT REMOVAL (TYP)

SUBBASE: CRUSHED STONE
PAVEMENT THICKNESS: ASPHALT THICKNESS VARIES, 2.9" TO 17.0"
PAVEMENT REMOVAL (TYP)

SEE THE CROSS SECTION SHEETS.
FOR DETAILED INFORMATION AT SPECIFIC LOCATIONS, 

ROCKDALE, IL 60436

79 MOEN AVENUE
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1' TO 2'
VARIES, 

PROPOSED \ MOEN AVENUE

P
R
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E

PROPOSED \ MOEN AVENUE

EXISTING \ MOEN AVENUE

33' 33'

P
R
 
T

E
M

P
 
E

A
S

E

VARIES, 5' TO 60'

0' TO 5'
VARIES, 

1:4
1:50

-2.00 %
-2.00 %1:50

16' 12' 16'

EXISTING GROUND

12365

1'

6

1'

5

MIN
2'

MIN
2'

EXISTING GROUND

EXISTING GROUND

EXISTING GROUND

STA. 200+00.00 TO 211+35.00

SHEET 2 OF 3

TYPICAL SECTIONS - MOEN AVENUE

PROPOSED PAVEMENT LEGEND

6

5

4

3

2

1

NOTES:

SLOPE VARIES, 1:50 TO 1:4

1' TO 2'
VARIES, 

33' 33'

E
X
 

R
O

W

E
X
 

R
O

W

1:50
-2.00 %

-2.00 %1:50

16' 16'

12365

1'

6

1'

5

MIN
2'

MIN
2'

VARIES, 0' TO 12'

SLOPE VARIES, 1:50 TO 1:4

PROPOSED \ MOEN AVENUE

-12' TO 13'
VARIES, 

EXISTING \ MOEN AVENUE

E
X
 

R
O

W

E
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W

-2.00 TO -4.00%

VARIES, 

1236

1'

1'

6

-2.00% TO +4.00%

VARIES, 

EXISTING GROUND

P
R
 
T

E
M

P
 
E

A
S

E

EXISTING GROUND

MIN
2' 

-1:50 TO 1:50
SLOPE VARIES, 

5

SLOPE VARIES, -1:50 TO 1:50

5

P
R
 
T

E
M

P
 
E

A
S

E

VARIES, 30' TO 88' VARIES, 30' TO 50'

16' 16'

0' TO 20'
VARIES, 

0' TO 5'
VARIES, 

PROPOSED DITCHES

SLOPE
FRONT

LOCATION
SIDE/

WIDTH
BOTTOM

SLOPE
BACK

209+24.58
201+94.33 TO 

RIGHT 2' MIN.
1:2
1:4 TO

1:2
1:3 TO

207+94.88
204+00.00 TO 

2' MIN.LEFT

2' MIN.LEFT

STATION RANGE

SEE PROPOSED DITCHES TABLE

SLOPE VARIES, 1:50 TO -1:4

SEE PROPOSED DITCHES TABLE

SEE PROPOSED DITCHES TABLE

SLOPE VARIES, 1:4 TO 1:2

MIN
2' 

*

*

1:4
1:3
1:6 TO 

211+25.00
210+00.00 TO 

1:4 1:3

SLOPE VARIES, 1:50 TO -1:2.5

HOT-MIX ASHPALT MIXTURE REQUIREMENTS

APPLICATION

MOUND ROAD
MOEN AVENUE/

DRIVEWAYS

PAVEMENT
TEMPORARY 

MIXTURE TYPE
@ NDES

AIR VOIDS

PATH
SHARED-USE 

IL-19.0, N70
11" HMA BINDER COURSE,

IL-19.0, N50
6" HMA BINDER COURSE,

IL-19.0, N70
4" HMA BINDER COURSE,

MIX "D", N50 (IL 9.5 MM)
2" HMA SURFACE COURSE, 

MIX "D", N50 (IL 9.5 MM)
2" HMA SURFACE COURSE, 

APPLICATION MIXTURE TYPE

CONCRETE REQUIREMENTS

DRIVEWAYS

9

MOEN AVENUE

STATION 200+00.00 TO 201+29.16,

PROPOSED TYPICAL SECTION

PROPOSED TYPICAL SECTION

PROPOSED TYPICAL SECTION

MOEN AVENUE

STATION 201+29.16 TO 203+09.16,

MOEN AVENUE

STATION 203+09.16 TO 211+35.00,

(6"x6")-(#10x#10) WELDED WIRE MESH
8" CLASS PV CONCRETE REINFORCED WITH 

- FOR USE OF RECYCLED MATERIALS SEE SPECIAL PROVISIONS.
- FOR HMA FULL DEPTH "AC TYPE" SEE SPECIAL PROVISIONS.

MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS.
HMA, THE "AC TYPE" SHALL BE "PG 64-22" UNLESS 
"SBS/SBR PG 76-22" AND FOR NON-POLYMERIZED 

- THE "AC TYPE" FOR POLYMERIZED HMA MIXES SHALL BE 
MIXTURE QUANTITIES IS 112 LBS/ SQ YD/IN.

- THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE 

4% @ 50 GYR

4% @ 70 GYR

4% @ 50 GYR

4% @ 50 GYR

4% @ 70 GYR

4% @ 50 GYRSHOULDERS
IL-19.0, N50
6" HMA BINDER COURSE,

7

8

8 7
** **

**

*

-

-

8
**

7
**

8
**

7
**

STATION RANGE

PROPOSED UNDERCUTS

204+00
200+00 TO

UNDERCUT
ESTIMATED 

18"

AGGREGATE SUBGRADE BASE
GEOTEXTILE FABRIC UNDER 

YES

ANTICIPATED UNDERCUT LOCATIONS FOUND IN UNDERCUT TABLE.

STA. 209+00.00 TO 209+50.00 AND FROM STA. 212+40.00 TO 212+80.00.
2-FOOT SHELF IS NOT PROVIDED ON LEFT SIDE OF ROADWAY FROM 

GUARDRAIL IS PROPOSED FROM STATION 211+28.17 RT TO 216+79.44 RT.

CROSS SECTION SHEETS.
FOR DETAILED INFORMATION AT SPECIFIC LOCATIONS, SEE THE 

EXISTING \ MOEN AVENUE

SMA, N80 (IL 9.5 MM)
2" POLY HMA SURF COURSE, 

FABRIC FOR GROUND STABILIZATION (GEOTEXTILE FABRIC)

(TYPE, DEPTH, AND LOCATION DETERMINED BY ENGINEER)
AGGREGATE SUBGRADE IMPROVEMENT 

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18

6" TOPSOIL FURNISH AND PLACE

8" AGGREGRATE SHOULDER

AGGREGATE SUBGRADE IMPROVEMENT 12"

11" HMA BINDER COURSE, IL-19.0, N70

2" POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, N80

3.5% @ 80 GYR

ROCKDALE, IL 60436

79 MOEN AVENUE
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STA. 211+35.00 TO 249+65.25

SHEET 3 OF 3

TYPICAL SECTIONS - MOEN AVENUE

NOTES:

PROPOSED \ MOEN AVENUE

EXISTING \ MOEN AVENUE
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W

30'

2' TO 9'
VARIES, 

-2.00% TO +0.77%

VARIES, 

1:50

VARIES, 30' TO 50'

VARIES, 0' TO 12' MIN
2'

1236

1'

6 5

1'

EXISTING GROUND

EXISTING GROUND

-2.00%

PROPOSED DITCHES

SLOPE
FRONT

LOCATION
SIDE/

WIDTH
BOTTOM

SLOPE
BACK

STATION RANGE

2' MIN.

2' MIN.

2' MIN.

2' MIN.

2' MIN.

2' MIN.

218+50.00
216+78.00 TO 

RIGHT

PROPOSED \ MOEN AVENUE

-1' TO 3'
VARIES, 

EXISTING \ MOEN AVENUE

E
X
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W

E
X
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W

30'

P
R
 
T

E
M

P
 
E
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E

VARIES, 0' TO 90'VARIES, 30' TO 50'

P
R
 
T

E
M

P
 
E

A
S

E

VARIES, 0' TO 30'

12'12' 12'

1236

1'

6

1'

EXISTING GROUND

EXISTING GROUND

SEE PROPOSED DITCHES TABLE

SEE PROPOSED DITCHES TABLE

MIN
2'

5

5

SEE PROPOSED DITCHES TABLE

MIN
2'

5

-2.00%-2.00%

LEFT
218+05.00
218+00.00 TO

RIGHT
220+75.00
219+40.81 TO

LEFT

RIGHT 1:3
225+50.00
223+75.35 TO

LEFT

SLOPE VARIES, -1:50 TO 1:50

SLOPE VARIES, -1:50 TO 1:50

2' MIN.
216+50.00
211+50.00 TO 

RIGHT
1:2
1:2.5 TO

1:3 TO 1:4 IN CUT SECTIONS
1:2 TO 1:4 IN FILL SECTIONS

SLOPE VARIES, 

1:2 TO 1:4 IN FILL SECTIONS
SLOPE VARIES, 

1:2
1:4 TO

1:50

2' MIN.LEFT
221+50.00
220+00.00 TO

1:3 1:3

2' MIN.LEFT
223+50.00
222+50.00 TO

1:2
1:50 TO

1:2
1:3 TO

228+00.00
224+00.00 TO

1:2

2' MIN.LEFT
1:2
1:3 TO

230+60.00
228+73.04 TO 

1:4

1:2

2' MIN.1:3RIGHT
233+90.00
233+60.00 TO

1:3

2' MIN.1:3RIGHT
234+50.00
234+37.90 TO

1:3

LEFT

2' MIN.1:4 1:3LEFT
235+50.00
235+00.00 TO 

1:2 1:2LEFT
238+00.44
237+81.31 TO 

3'

3' TO 5'

2' MIN.1:4RIGHT 1:3
242+50.00
241+50.00 TO

2' MIN.RIGHT 1:3
245+70.00
244+93.64 TO

1:2
1:4 TO

1:2
1:3 TO 

246+74.90
245+95.00 TO

2' MIN.RIGHT 1:31:4
246+74.90
245+95.00 TO

1:3 1:3

238+80.00
238+30.44 TO

1:3

2' MIN.RIGHT 1:31:4
248+35.00
247+50.00 TO

10

1:2
1:3 TO

1:2
1:3 TO

PROPOSED TYPICAL SECTION

MOEN AVENUE

STATION 211+35.00 TO 217+31.34,

PROPOSED TYPICAL SECTION

MOEN AVENUE

STATION 217+31.34 TO 249+65.25,

**

-

-

8
**

7
**

8
**

7
**

222+00
216+00 TO 

UNDERCUT
ESTIMATED 

24" YES

PROPOSED UNDERCUTS

ANTICIPATED UNDERCUT LOCATIONS FOUND IN UNDERCUT TABLE.

216+79.44 RT.
GUARDRAIL IS PROPOSED FROM STATION 211+28.17 RT TO 

SEE THE CROSS SECTION SHEETS.
FOR DETAILED INFORMATION AT SPECIFIC LOCATIONS, 

PROPOSED PAVEMENT LEGEND

6

5

4

3

2

1

7

8

24" YES

231+75
228+50 TO 

YES

234+75
231+75 TO

238+40
237+00 TO

12" YES

228+50
225+40 TO

0"

6" NO

239+50
238+40 TO

24" YES

245+75
244+25 TO

12"

249+65
247+00 TO

24"

NO

NO

SUBGRADE BASE
AGGREGATE 

FABRIC UNDER 
GEOTEXTILE 

RANGE
STATION 

VARIES, 12' TO 16'

1:3
1:2
1:3 TO 

1:2 1:2

12'

SLOPE VARIES, 1:2 TO 1:4

FABRIC FOR GROUND STABILIZATION (GEOTEXTILE FABRIC)

(TYPE, DEPTH, AND LOCATION DETERMINED BY ENGINEER)
AGGREGATE SUBGRADE IMPROVEMENT 

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18

6" TOPSOIL FURNISH AND PLACE

8" AGGREGRATE SHOULDER

AGGREGATE SUBGRADE IMPROVEMENT 12"

11" HMA BINDER COURSE, IL-19.0, N70

2" POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, N80

ROCKDALE, IL 60436

79 MOEN AVENUE
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W
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E
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-3' TO 12'
VARIES, 

33'33'

EXISTING GROUND

INCLUDED IN EARTH EXCAVATION
AGGREGATE SHOULDER AND DRIVEWAY REMOVAL

INCLUDED IN EARTH EXCAVATION
AGGREGATE SHOULDER REMOVAL

PROPOSED \ MOUND ROAD

33'

-3' TO 12'
VARIES, 

33'

33'

-3' TO 12'
VARIES, 

33'

P
R
 
T

E
M

P
 
E

A
S

E

PROPOSED \ MOUND ROAD

PROPOSED \ MOUND ROAD

12'12'2' 2'

1'1'

4' 4' 2'

-4.00%

1:
2

1:2

1:50

EXISTING GROUND

EXISTING GROUND

-2.00%

-2.00%

-4.00%
-2.00%

-2.00%

VARIES, 0.0%-2.0% VARIES, 0.9%-3.1%

1234 4 5

123 6 6 5

NOTES:
EXISTING \ MOUND ROAD

EXISTING \ MOUND ROAD

EXISTING \ MOUND ROAD

VARIES, 12' TO 15'4' TO 15'
VARIES,

VARIES, 11' TO 18'

VARIES, 11' TO 12' VARIES, 12' TO 13'

VARIES, 0' TO 25'

VARIES, 23' TO 32'

SHEET 1 OF 1

TYPICAL SECTIONS - MOUND ROAD

STA. 100+77.04 TO 106+48.87

PROPOSED DITCHES

SLOPE
FRONT

LOCATION
SIDE/

WIDTH
BOTTOM

SLOPE
BACK

STATION RANGE

RIGHT

2' MIN.
105+84.77
100+77.04 TO 

LEFT 1:2 1:2

1:50 1:6

5

MIN
2'

-1:6 TO 1:6
SLOPE VARIES,

SEE PROPOSED DITCHES TABLE

SLOPE VARIES, -1:50 TO 1:50

1:2 TO 1:4 IN CUT SECTIONS
1:2 TO 1:4 IN FILL SECTIONS

SLOPE VARIES, 

5

SEE PROPOSED DITCHES TABLE

SLOPE VARIES, -1:50 TO 1:50

1:6 IN CUT SECTIONS
1:4 TO 1:6 IN FILL SECTIONS
SLOPE VARIES, 

2' MIN.RIGHT
105+25.00
103+50.00 TO

1:3

101+00.00
100+77.04 TO 

0'

11

EXISTING TYPICAL SECTION

PROPOSED TYPICAL SECTION

PROPOSED TYPICAL SECTION

MOUND ROAD

STATION 100+77.04 TO 106+48.87,

MOUND ROAD

STATION 100+77.04 TO 101+65.56,

MOUND ROAD

STATION 101+65.56 TO 106+48.87,

SUBBASE: CRUSHED STONE
PAVEMENT THICKNESS: ASPHALT THICKNESS VARIES, 4.8" TO 5.6"
PAVEMENT REMOVAL (TYP)

-

***

*** ***

******

PROPOSED PAVEMENT LEGEND

6

5

4

3

2

1

7

8

1:4
1:50 TO

SEE THE CROSS SECTION, AND PLAN AND PROFILE SHEETS.
FOR DETAILED INFORMATION AT SPECIFIC LOCATIONS, 

AND 106+06.33, LT.
AGGREGATE SHOULDER CONTINUES TO STA. 102+16.29, RT 

FABRIC FOR GROUND STABILIZATION (GEOTEXTILE FABRIC)

(TYPE, DEPTH, AND LOCATION DETERMINED BY ENGINEER)
AGGREGATE SUBGRADE IMPROVEMENT 

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18

6" TOPSOIL FURNISH AND PLACE

8" AGGREGRATE SHOULDER

AGGREGATE SUBGRADE IMPROVEMENT 12"

11" HMA BINDER COURSE, IL-19.0, N70

2" POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, N80

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 1 OF 17

SCHEDULE OF QUANTITIES
12

TREE TRUNK PROTECTION

STATION EACH REMARKS

MOEN AVENUE

211+87, LT 1

211+93, LT 1

213+11, LT 1

213+41, LT 1

213+50, LT 1

213+60, LT 1

213+70, LT 1

216+95, LT 1

217+01, LT 1

217+41, LT 1

229+14, RT 1

246+27, RT 1

246+81, RT 1

247+51, RT 1

248+18, RT 1

PROJECT TOTAL 15

20101100

TREE ROOT PRUNING

STATION EACH REMARKS

MOEN AVENUE

213+11, LT 1

213+41, LT 1

213+50, LT 1

213+60, LT 1

213+70, LT 1

216+95, LT 1

217+01, LT 1

217+41, LT 1

229+14, RT 1

PROJECT TOTAL 9

20101200

NITROGEN FERTILIZER NUTRIENT

STATION POUND REMARKS

MOEN AVENUE

213+11, LT 2 TREE PRUNING LOCATION

213+41, LT 2 TREE PRUNING LOCATION

213+50, LT 2 TREE PRUNING LOCATION

213+60, LT 2 TREE PRUNING LOCATION

213+70, LT 2 TREE PRUNING LOCATION

216+95, LT 2 TREE PRUNING LOCATION

217+01, LT 2 TREE PRUNING LOCATION

217+41, LT 2 TREE PRUNING LOCATION

229+14, RT 2 TREE PRUNING LOCATION

216+56 - 218+66, RT 14 CLASS 2A SEEDING

218+96 - 220+85, RT 11 CLASS 2A SEEDING

219+54 - 221+36, LT 5 CLASS 2A SEEDING

221+05 - 221+80, RT 2 CLASS 2A SEEDING

221+67 - 228+29, LT 14 CLASS 2A SEEDING

222+05 - 222+98, RT 1 CLASS 2A SEEDING

223+36 - 226+22, RT 13 CLASS 2A SEEDING

226+53 - 226+90, RT 3 CLASS 2A SEEDING

227+02 - 228+58, RT 2 CLASS 2A SEEDING

228+54 - 230+82, LT 5 CLASS 2A SEEDING

228+88 - 229+15, RT 1 CLASS 2A SEEDING

229+72 - 231+49, RT 3 CLASS 2A SEEDING

231+17 - 231+96, LT 2 CLASS 2A SEEDING

231+84 - 232+53, RT 1 CLASS 2A SEEDING

233+24 - 234+04, RT 3 CLASS 2A SEEDING

234+30 - 236+25, RT 4 CLASS 2A SEEDING

241+34 - 242+65, RT 8 CLASS 2A SEEDING

241+80 - 242+43, LT 2 CLASS 2A SEEDING

243+00 - 243+79, RT 2 CLASS 2A SEEDING

243+30 - 244+67, LT 3 CLASS 2A SEEDING

244+55 - 247+97, RT 11 CLASS 2A SEEDING

245+20 - 247+55, LT 4 CLASS 2A SEEDING

247+32 - 250+04, RT 16 CLASS 2A SEEDING

247+85 - 248+52, LT 1 CLASS 2A SEEDING

248+77 - 250+81, LT 4 CLASS 2A SEEDING

MOUND ROAD

101+86 - 102+72, RT 3 CLASS 2A SEEDING

103+07 - 105+38, RT 7 CLASS 2A SEEDING

105+62 - 106+82, RT 1 CLASS 2A SEEDING

PROJECT TOTAL 164

20101400

TREE REMOVAL (6 TO 15 UNITS DIAMETER)

STATION UNIT REMARKS

MOEN AVENUE

201+04, RT 7

201+15, RT 7

202+26, RT 6

202+26, RT 7

211+00, LT 6

211+01, LT 6

211+14, LT 7

211+28, LT 7

211+37, LT 6

212+39, RT 14

212+78, RT 12

212+87, LT 6

212+90, LT 8

213+23, RT 6

213+26, RT 6

213+62, RT 6

213+67, RT 6

214+32, RT 6

214+68, RT 6

214+87, RT 6

215+63, RT 6

216+05, RT 12 CLUSTER

216+33, RT 10

216+46, RT 12

233+46, LT 10

234+60, LT 12

235+15, LT 8

246+34, LT 6

246+60, LT 7

246+86, LT 7

PROJECT TOTAL 231

20100110

TREE REMOVAL (OVER 15 UNITS DIAMETER)

STATION UNIT REMARKS

MOEN AVENUE

212+22, RT 16

212+67, RT 18

213+81, RT 16

245+93, LT 20 CLUSTER

PROJECT TOTAL 70

20100210

ROCKDALE, IL 60436

79 MOEN AVENUE
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12-00029-00-PV

NO.
SECTION COUNTY

ILLINOIS

TOTAL

SHEETS

SHEET

NO.RTE.

GFS

GFS

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS 

F.A.U.

3795

CONTRACT 61E00

WHA# 1189J16



NOTES

SHEET 2 OF 17

SCHEDULE OF QUANTITIES

LEGEND

COLUMN E: COLUMN C - COLUMN D

COLUMN D: FILL QUANTITIES FROM CROSS SECTIONS (ROUNDED UP TO NEAREST 5 CU YD)

COLUMN C: COLUMN B X 0.85, (ROUNDED DOWN TO NEAREST 5 CU YD)

COLUMN B: CUT QUANTITIES FROM CROSS SECTIONS

COLUMN A: LOCATION

13

PHOSPHORUS FERTILIZER NUTRIENT

STATION POUND REMARKS

MOEN AVENUE

213+11, LT 2 TREE PRUNING LOCATION

213+41, LT 2 TREE PRUNING LOCATION

213+50, LT 2 TREE PRUNING LOCATION

213+60, LT 2 TREE PRUNING LOCATION

213+70, LT 2 TREE PRUNING LOCATION

216+95, LT 2 TREE PRUNING LOCATION

217+01, LT 2 TREE PRUNING LOCATION

217+41, LT 2 TREE PRUNING LOCATION

229+14, RT 2 TREE PRUNING LOCATION

216+56 - 218+66, RT 14 CLASS 2A SEEDING

218+96 - 220+85, RT 11 CLASS 2A SEEDING

219+54 - 221+36, LT 5 CLASS 2A SEEDING

221+05 - 221+80, RT 2 CLASS 2A SEEDING

221+67 - 228+29, LT 14 CLASS 2A SEEDING

222+05 - 222+98, RT 1 CLASS 2A SEEDING

223+36 - 226+22, RT 13 CLASS 2A SEEDING

226+53 - 226+90, RT 3 CLASS 2A SEEDING

227+02 - 228+58, RT 2 CLASS 2A SEEDING

228+54 - 230+82, LT 5 CLASS 2A SEEDING

228+88 - 229+15, RT 1 CLASS 2A SEEDING

229+72 - 231+49, RT 3 CLASS 2A SEEDING

231+17 - 231+96, LT 2 CLASS 2A SEEDING

231+84 - 232+53, RT 1 CLASS 2A SEEDING

233+24 - 234+04, RT 3 CLASS 2A SEEDING

234+30 - 236+25, RT 4 CLASS 2A SEEDING

241+34 - 242+65, RT 8 CLASS 2A SEEDING

241+80 - 242+43, LT 2 CLASS 2A SEEDING

243+00 - 243+79, RT 2 CLASS 2A SEEDING

243+30 - 244+67, LT 3 CLASS 2A SEEDING

244+55 - 247+97, RT 11 CLASS 2A SEEDING

245+20 - 247+55, LT 4 CLASS 2A SEEDING

247+32 - 250+04, RT 16 CLASS 2A SEEDING

247+85 - 248+52, LT 1 CLASS 2A SEEDING

248+77 - 250+81, LT 4 CLASS 2A SEEDING

MOUND ROAD

101+86 - 102+72, RT 3 CLASS 2A SEEDING

103+07 - 105+38, RT 7 CLASS 2A SEEDING

105+62 - 106+82, RT 1 CLASS 2A SEEDING

PROJECT TOTAL 164

20101400

POTASSIUM FERTILIZER NUTRIENT

STATION POUND REMARKS

MOEN AVENUE

213+11, LT 2 TREE PRUNING LOCATION

213+41, LT 2 TREE PRUNING LOCATION

213+50, LT 2 TREE PRUNING LOCATION

213+60, LT 2 TREE PRUNING LOCATION

213+70, LT 2 TREE PRUNING LOCATION

216+95, LT 2 TREE PRUNING LOCATION

217+01, LT 2 TREE PRUNING LOCATION

217+41, LT 2 TREE PRUNING LOCATION

229+14, RT 2 TREE PRUNING LOCATION

216+56 - 218+66, RT 14 CLASS 2A SEEDING

218+96 - 220+85, RT 11 CLASS 2A SEEDING

219+54 - 221+36, LT 5 CLASS 2A SEEDING

221+05 - 221+80, RT 2 CLASS 2A SEEDING

221+67 - 228+29, LT 14 CLASS 2A SEEDING

222+05 - 222+98, RT 1 CLASS 2A SEEDING

223+36 - 226+22, RT 13 CLASS 2A SEEDING

226+53 - 226+90, RT 3 CLASS 2A SEEDING

227+02 - 228+58, RT 2 CLASS 2A SEEDING

228+54 - 230+82, LT 5 CLASS 2A SEEDING

228+88 - 229+15, RT 1 CLASS 2A SEEDING

229+72 - 231+49, RT 3 CLASS 2A SEEDING

231+17 - 231+96, LT 2 CLASS 2A SEEDING

231+84 - 232+53, RT 1 CLASS 2A SEEDING

233+24 - 234+04, RT 3 CLASS 2A SEEDING

234+30 - 236+25, RT 4 CLASS 2A SEEDING

241+34 - 242+65, RT 8 CLASS 2A SEEDING

241+80 - 242+43, LT 2 CLASS 2A SEEDING

243+00 - 243+79, RT 2 CLASS 2A SEEDING

243+30 - 244+67, LT 3 CLASS 2A SEEDING

244+55 - 247+97, RT 11 CLASS 2A SEEDING

245+20 - 247+55, LT 4 CLASS 2A SEEDING

247+32 - 250+04, RT 16 CLASS 2A SEEDING

247+85 - 248+52, LT 1 CLASS 2A SEEDING

248+77 - 250+81, LT 4 CLASS 2A SEEDING

MOUND ROAD

101+86 - 102+72, RT 3 CLASS 2A SEEDING

103+07 - 105+38, RT 7 CLASS 2A SEEDING

105+62 - 106+82, RT 1 CLASS 2A SEEDING

PROJECT TOTAL 164

20101400

TRENCH BACKFILL

STATION CU YD REMARKS

MOEN AVENUE

201+94 32 P-1

206+05 - 206+50, RT 8 P-2

207+52 - 207+95, RT 6 P-3

210+25 1 UNDERDRAIN

210+25 - 211+00, RT 4 P-4

211+00 - 212+00, RT 24 P-7

212+30 1 UNDERDRAIN

213+50 1 UNDERDRAIN

215+00 1 UNDERDRAIN

216+25 - 216+46, LT 11 P-12

216+46 - 216+78, LT 17 P-13

216+46 26 P-14

216+50 2 UNDERDRAIN

218+00 2 UNDERDRAIN

218+15 - 218+73, LT 18 P-16

218+15 10 P-18

218+15 - 219+41, RT 22 P-19

218+73 - 219+77, LT 85 P-15

219+45 1 UNDERDRAIN

220+75 - 221+50, RT 5 P-20

222+50 1 UNDERDRAIN

222+50 - 223+50, LT 29 P-29

223+50 - 223+75, LT 6 P-31

223+75 6 P-32

223+75 - 225+50, LT 118 P-28

225+50 1 UNDERDRAIN

225+50 - 226+61, LT 31 P-27

226+61 - 226+92, LT 6 P-26

226+94 1 UNDERDRAIN

226+92 - 227+23, LT 5 P-25

227+23 - 228+75, LT 18 P-24

228+75 - 230+60, LT 22 P-23

230+60 - 231+38, LT 9 P-22

231+38 - 231+75, LT 5 P-21

226+84 - 227+28, RT 4 P-35

227+28 - 228+35, RT 17 P-34

228+35 - 230+00, RT 19 P-33

230+00 1 UNDERDRAIN

233+60 - 234+38, RT 4 P-39

234+38, LT 1 UNDERDRAIN

240+10 - 240+90, LT 30 P-46

240+10 - 240+90, LT 30 P-47

240+90 - 241+96, LT 15 P-44

241+96 - 242+20, LT 3 P-43

240+90, 241+20, LT 4 P-45

240+10 - 241+50, RT 38 P-50

241+96, LT 1 UNDERDRAIN

241+96, RT 1 UNDERDRAIN

242+50 - 243+25, RT 6 P-48

243+50 - 245+78, LT 66 P-54

245+89 - 246+55, LT 21 P-53

246+55 - 246+75, LT 2 P-52

PROJECT TOTAL 798

20800150

REMOVAL AND DISPOSAL OF 

UNSUITABLE MATERIAL

STATION CU YD REMARKS

MOEN AVENUE

200+00 - 204+00 1,075 18" UNDERCUT

216+00 - 222+00 1,844 24" UNDERCUT

225+40 - 228+50 969 24" UNDERCUT

231+75 - 234+75 235 6" UNDERCUT

237+00 - 238+40 219 12" UNCERCUT

238+40 - 239+50 344 24" UNDERCUT

244+25 - 245+75 235 12" UNCERCUT

247+00 - 249+65 829 24" UNDERCUT

CONTIGENCY ITEM 766

PROJECT TOTAL 6,516

20201200

QUANTITY = FURNISHED EXCAVATION NEEDED

POSITIVE QUANTITY = EXTRA EXCAVATION TO BE WASTED NEGATIVE 

EMBANKMENT, SHRINKAGE FACTOR IS 15%

EARTH EXCAVATION THAT IS TO BE USED AS FILL MATERIAL IN THE 

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

EARTHWORK SCHEDULE

A B C D E

LOCATION

[CU YD]

EXCAVATION 

EARTH

[CU YD]

SHRINKAGE 15% 

ADJUSTED FOR

EXCAVATION

[CU YD]

EMBANKMENT 

(-) 

(+) OR SHORTAGE

BALANCE WASTE

EARTHWORK

MOEN AVENUE

STAGE 1 1716 1,455 300 1,155

STAGE 2 2094 1,780 185 1,595

STAGE 3 1390 1,180 240 940

STAGE 4 3519 2,990 365 2,625

STAGE 5 1665 1,415 20 1,395

STAGE 6 2757 2,340 220 2,120

MOUND ROAD

STAGE 1 214 180 5 175

STAGE 2 576 485 35 450

STAGE 3 602 510 5 505

STAGE 4 0 0 0 0

STAGE 5 0 0 0 0

STAGE 6 0 0 0 0

PROJECT TOTAL 14,534 12,335 1,375 10,960

20200100

ROCKDALE, IL 60436

79 MOEN AVENUE
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NO.
SECTION COUNTY

ILLINOIS

TOTAL

SHEETS

SHEET

NO.RTE.

GFS

GFS

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS 

F.A.U.

3795

CONTRACT 61E00

WHA# 1189J16



NOTES

SHEET 3 OF 17

SCHEDULE OF QUANTITIES
14

IS 112 LBS/SQ YD/IN.

ASPHALT SURFACE MIXTURES 

CALCULATE ALL HOT-MIX 

THE UNIT WEIGHT USED TO 

TOPSOIL EXCAVATION AND PLACEMENT

STATION CU YD REMARKS

MOEN AVENUE

200+36 - 212+74, LT 280 SEED 5A

200+28 - 206+11, RT 104 SEED 4A

206+35 - 207+63, RT 27 SEED 4A

207+84 - 209+58, RT 46 SEED 4A

209+88 - 216+57, RT 142 SEED 4A

212+60 - 218+92, LT 53 SEED 4A

232+20 - 236+10, LT 53 SEED 4A

236+20 - 236+78, LT 6 SEED 4A

236+36 - 240+99, RT 59 SEED 4A

237+61 - 238+09, LT 6 SEED 4A

238+23 - 241+02, LT 36 SEED 4A

241+13 - 241+43, LT 5 SEED 4A

216+56 - 218+66, RT 82 SEED 2A

218+96 - 220+85, RT 65 SEED 2A

221+05 - 221+80, RT 10 SEED 2A

222+05 - 222+38, RT 4 SEED 2A

222+58 - 222+98, RT 4 SEED 2A

223+36 - 226+22, RT 79 SEED 2A

226+53 - 226+90, RT 21 SEED 2A

227+02 - 228+58, RT 15 SEED 2A

228+88 - 229+15, RT 3 SEED 2A

229+72 - 231+49, RT 19 SEED 2A

231+84 - 232+53, RT 8 SEED 2A

233+24 - 234+04, RT 19 SEED 2A

234+30 - 236+25, RT 23 SEED 2A

241+34 - 242+65, RT 47 SEED 2A

243+00 - 243+79, RT 11 SEED 2A

244+55 - 247+97, RT 64 SEED 2A

247+32 - 250+04, RT 95 SEED 2A

219+57 - 221+80, LT 29 SEED 2A

222+04 - 228+29, LT 83 SEED 2A

228+54 - 230+82, LT 32 SEED 2A

231+17 - 231+96, LT 10 SEED 2A

241+80 - 242+43, LT 9 SEED 2A

242+80 - 242+95, LT 2 SEED 2A

243+30 - 244+67, LT 18 SEED 2A

245+20 - 247+03, LT 23 SEED 2A

247+38 - 247+55, LT 2 SEED 2A

247+85 - 248+52, LT 8 SEED 2A

248+77 - 250+81, LT 26 SEED 2A

MOUND ROAD

99+17 - 106+29, LT 134 SEED 5A

99+17 - 101+51, RT 63 SEED 5A

101+86 - 102+72, RT 18 SEED 2A

103+07 - 105+38, RT 37 SEED 2A

105+62 - 106+25, RT 5 SEED 2A

106+59 - 106+82, RT 2 SEED 2A

PROJECT TOTAL 1,887

21101505

SEEDING CLASS 2A

STATION ACRE REMARKS

MOEN AVENUE

216+56 - 218+66, RT 0.15 SEED 2A

218+96 - 220+85, RT 0.12 SEED 2A

221+05 - 221+80, RT 0.02 SEED 2A

222+05 - 222+38, RT 0.01 SEED 2A

222+58 - 222+98, RT 0.01 SEED 2A

223+36 - 226+22, RT 0.15 SEED 2A

226+53 - 226+90, RT 0.04 SEED 2A

227+02 - 228+58, RT 0.03 SEED 2A

228+88 - 229+15, RT 0.01 SEED 2A

229+72 - 231+49, RT 0.03 SEED 2A

231+84 - 232+53, RT 0.01 SEED 2A

233+24 - 234+04, RT 0.03 SEED 2A

234+30 - 236+25, RT 0.04 SEED 2A

241+34 - 242+65, RT 0.09 SEED 2A

243+00 - 243+79, RT 0.02 SEED 2A

244+55 - 247+97, RT 0.12 SEED 2A

247+32 - 250+04, RT 0.18 SEED 2A

219+57 - 221+80, LT 0.05 SEED 2A

222+04 - 228+29, LT 0.15 SEED 2A

228+54 - 230+82, LT 0.06 SEED 2A

231+17 - 231+96, LT 0.02 SEED 2A

241+80 - 242+43, LT 0.02 SEED 2A

242+80 - 242+95, LT 0.01 SEED 2A

243+30 - 244+67, LT 0.03 SEED 2A

245+20 - 247+03, LT 0.04 SEED 2A

247+38 - 247+55, LT 0.01 SEED 2A

247+85 - 248+52, LT 0.01 SEED 2A

248+77 - 250+81, LT 0.05 SEED 2A

 MOEN AVENUE TOTAL 1.51

MOUND ROAD

101+86 - 102+72, RT 0.03 SEED 2A

103+07 - 105+38, RT 0.07 SEED 2A

105+62 - 106+25, RT 0.01 SEED 2A

106+59 - 106+82, RT 0.01 SEED 2A

MOUND ROAD TOTAL 0.12

PROJECT TOTAL 1.75

25000210

SEEDING CLASS 5A

STATION ACRE REMARKS

MOEN AVENUE

200+36 - 212+74, LT 0.52 SEED 5A

 MOEN AVENUE TOTAL 0.52

MOUND ROAD

99+17 - 106+29, LT 0.25 SEED 5A

99+17 - 101+51, RT 0.12 SEED 5A

MOUND ROAD TOTAL 0.36

PROJECT TOTAL 1.00

25000322

SEEDING CLASS 4A

STATION ACRE REMARKS

MOEN AVENUE

200+28 - 206+11, RT 0.19 SEED 4A

206+35 - 207+63, RT 0.05 SEED 4A

207+84 - 209+58, RT 0.09 SEED 4A

209+88 - 216+57, RT 0.26 SEED 4A

212+60 - 218+92, LT 0.10 SEED 4A

232+20 - 236+10, LT 0.10 SEED 4A

236+20 - 236+78, LT 0.01 SEED 4A

236+36 - 240+99, RT 0.11 SEED 4A

237+61 - 238+09, LT 0.01 SEED 4A

238+23 - 241+02, LT 0.07 SEED 4A

241+13 - 241+43, LT 0.01 SEED 4A

 MOEN AVENUE TOTAL 0.99

PROJECT TOTAL 1.00

25000312

EROSION CONTROL BLANKET

STATION SQ YD REMARKS

MOEN AVENUE

200+36 - 212+74, LT 2,511 SEED 5A

200+28 - 206+11, RT 934 SEED 4A

206+35 - 207+63, RT 241 SEED 4A

207+84 - 209+58, RT 414 SEED 4A

209+88 - 216+57, RT 1,277 SEED 4A

212+60 - 218+29, LT 471 SEED 4A

232+20 - 236+10, LT 473 SEED 4A

236+20 - 236+78, LT 51 SEED 4A

236+36 - 240+99, RT 526 SEED 4A

237+61 - 238+09, LT 51 SEED 4A

238+23 - 241+02, LT 317 SEED 4A

241+13 - 241+43, LT 36 SEED 4A

216+56 - 218+66, RT 732 SEED 2A

218+96 - 220+85, RT 585 SEED 2A

221+05 - 221+80, RT 86 SEED 2A

222+05 - 222+38, RT 30 SEED 2A

222+58 - 222+98, RT 34 SEED 2A

223+36 - 226+22, RT 704 SEED 2A

226+53 - 226+90, RT 182 SEED 2A

227+02 - 228+58, RT 131 SEED 2A

228+88 - 229+15, RT 21 SEED 2A

229+72 - 231+49, RT 163 SEED 2A

231+84 - 232+53, RT 67 SEED 2A

233+24 - 234+04, RT 164 SEED 2A

234+30 - 236+25, RT 203 SEED 2A

241+34 - 242+65, RT 415 SEED 2A

243+00 - 243+79, RT 99 SEED 2A

244+55 - 247+97, RT 570 SEED 2A

247+32 - 250+04, RT 854 SEED 2A

218+54 - 221+36, LT 256 SEED 2A

221+67 - 228+29, LT 739 SEED 2A

228+54 - 230+82, LT 284 SEED 2A

231+17 - 231+96, LT 84 SEED 2A

241+80 - 242+43, LT 80 SEED 2A

242+80 - 242+95, LT 15 SEED 2A

243+30 - 244+67, LT 154 SEED 2A

245+20 - 247+03, LT 200 SEED 2A

247+38 - 247+55, LT 11 SEED 2A

247+85 - 248+52, LT 69 SEED 2A

248+77 - 250+81, LT 232 SEED 2A

MOUND ROAD

99+17 - 106+29, LT 1,201 SEED 5A

99+17 - 101+51, RT 561 SEED 5A

101+86 - 102+72, RT 154 SEED 2A

103+07 - 105+38, RT 330 SEED 2A

105+62 - 106+25, RT 38 SEED 2A

106+59 - 106+82, RT 15 SEED 2A

PROJECT TOTAL 16,766

25100630

GEOTECHNICAL FABRIC FOR 

GROUND STABILIZATION

STATION SQ YD REMARKS

MOEN AVENUE

200+00 - 204+00 2,148

216+00 - 222+00 2,765

225+40 - 228+50 1,452

228+50 - 231+75 1,522

237+00 - 238+40 656

238+40 - 239+50 515

CONTIGENCY ITEM 906

PROJECT TOTAL 9,964

21001000

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 4 OF 17

SCHEDULE OF QUANTITIES
15

SUPPLEMENTAL WATERING

STATION UNIT REMARKS

MOEN AVENUE

ENTIRE PROJECT 11 TREE ROOT PRUNINGS (@ 3 GAL/SQ YD)

PROJECT TOTAL 11

25200200

TEMPORARY DITCH CHECKS

STATION FOOT REMARKS

MOEN AVENUE

203+00, RT 9

204+00, RT 9

205+00, RT 8

206+00, RT 8

207+00, RT 8

208+00, RT 9

209+00, RT 11

204+25, LT 11

205+25, LT 11

206+25, LT 11

207+25, LT 11

210+50, LT 10

211+00, LT 11

212+00, RT 8

212+90, RT 8

214+00, RT 8

215+00, RT 8

216+00, RT 9

216+60, RT 9

217+50, RT 9

219+50, RT 9

220+50, RT 9

220+00, LT 9

221+00, LT 9

223+25, LT 8

224+25, LT 10

225+25, LT 10

225+75, LT 10

226+50, LT 10

227+50, LT 8

224+00, RT 9

224+50, RT 9

225+00, RT 11

225+50, RT 12

228+95, LT 12

229+95, LT 12

233+70, RT 9

234+85, LT 9

241+55, RT 11

245+65, RT 9

246+10, RT 11

246+00, LT 8

MOUND ROAD

101+00, RT 8

101+00, LT 12

102+00, LT 11

103+00, LT 7

104+00, LT 10

105+00, LT 10

104+00, RT 11

105+00, RT 5

PROJECT TOTAL 474

28000305

PERIMETER EROSION BARRIER

STATION FOOT REMARKS

MOEN AVENUE

200+36 - 218+92, LT 1,924

200+59 - 218+81, RT 1,820

219+57 - 228+41, LT 873

218+81 - 226+38, RT 622

226+38 - 250+04, RT 2,115

228+69 - 236+78, LT 746

237+62 - 251+81, LT 1,066

MOUND ROAD

99+17 - 106+29, LT 712

99+17 - 107+45, RT 731

PROJECT TOTAL 10,609

28000400

INLET AND PIPE PROTECTION

STATION EACH REMARKS

MOEN AVENUE

210+25, RT 1 INLET, SP, NO 6

211+00, RT 1 INLET, TY B

216+25, LT 1 CB, TY C

216+78, LT 1 INLET, TY B

216+46, LT 1 INLET, TY B

218+00, LT 1 INLET, TY B

218+73, LT 1 INLET, SP, NO 4

219+77, LT 1 INLET, SP, NO 4

221+50, RT 1 INLET, SP, NO 5

222+50, LT 1 INLET, SP, NO 6

223+50, LT 1 CB, TY C

225+50, LT 1 INLET, SP, NO 4

226+61, LT 1 INLET, SP, NO 4

226+92, LT 1 INLET, SP, NO 4

227+23, LT 1 INLET, SP, NO 4

228+75, LT 1 INLET, SP, NO 4

230+60, LT 1 INLET, SP, NO 4

231+38, LT 1 INLET, SP, NO 4

231+75, LT 1 INLET, SP, NO 4

226+66, RT 1 INLET, TY B

226+84, RT 1 INLET, TY B

227+28, RT 1 INLET, SP, NO 5

228+35, RT 1 INLET, SP, NO 5

230+00, RT 1 INLET, SP, NO 5

234+38, RT 1 CB, TY C

241+96, LT 1 INLET, SP, NO 5

242+09, LT 1 CB, TY C

242+20, LT 1 INLET, SP, NO 5

243+25, RT 1 INLET, SP, NO 5

243+50, LT 1 INLET, SP, NO 5

246+55, LT 1 INLET, SP, NO 6

246+75, LT 1 INLET, SP, NO 6

PROJECT TOTAL 32

28000500

TEMPORARY EROSION CONTROL SEEDING

STATION POUND REMARKS

MOEN AVENUE

ENTIRE PROJECT 1,751 5 APPLICATIONS @ 100 LBS / ACRE

PROJECT TOTAL 1,751

28000250

AGGREGATE SUBGRADE IMPROVEMENT 12"

STATION SQ YD REMARKS

MOEN AVENUE/MOUND ROAD

MAINLINE 9,443 STAGE 2

MAINLINE 8,102 STAGE 3

MAINLINE 3,507 STAGE 4

B-6.18 CC&G 3,537

B-6.12 CC&G 53

PROJECT TOTAL 24,642

30300112

AGGREGATE SUBGRADE IMPROVEMENT

STATION CU YD REMARKS

MOEN AVENUE

200+00 - 204+00 1,075 18" UNDERCUT

216+00 - 222+00 1,844 24" UNDERCUT

225+40 - 228+50 969 24" UNDERCUT

231+75 - 234+75 235 6" UNDERCUT

237+00 - 238+40 219 12" UNCERCUT

238+40 - 239+50 344 24" UNDERCUT

244+25 - 245+75 235 12" UNCERCUT

247+00 - 249+65 829 24" UNDERCUT

CONTIGENCY ITEM 766

PROJECT TOTAL 6,516

30300001

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

SHEET 5 OF 17

SCHEDULE OF QUANTITIES
16

IS 112 LBS/SQ YD/IN.

ASPHALT SURFACE MIXTURES 

CALCULATE ALL HOT-MIX 

THE UNIT WEIGHT USED TO 

HOT-MIX ASPHALT SURFACE COURSE,

MIX "D", N50

STATION TON REMARKS

MOEN AVENUE

STAGE 2

206+23, RT 6 PRIVATE ENTRANCE

207+73, RT 6 PRIVATE ENTRANCE

209+73, RT 10 PRIVATE ENTRANCE

220+95, RT 4 PRIVATE ENTRANCE

221+93, RT 8 PRIVATE ENTRANCE

222+48, RT 6 PRIVATE ENTRANCE

223+18, RT 14 PRIVATE ENTRANCE

226+96, RT 2 PRIVATE ENTRANCE

228+73, RT 4 PRIVATE ENTRANCE

229+43, RT 8 PRIVATE ENTRANCE

231+66, RT 5 PRIVATE ENTRANCE

232+97, RT 10 PRIVATE ENTRANCE

234+17, RT 4 PRIVATE ENTRANCE

236+29, RT 2 BIKE PATH

241+16, RT 13 PRIVATE ENTRANCE

242+82, RT 13 PRIVATE ENTRANCE

243+97, RT 5 PRIVATE ENTRANCE

244+44, RT 4 PRIVATE ENTRANCE

247+14, RT 13 PRIVATE ENTRANCE

 MOEN AVENUE STAGE 2 TOTAL 137

STAGE 3

215+25, LT 10 PRIVATE ENTRANCE

 MOEN AVENUE STAGE 3 TOTAL 10

STAGE 4

219+25, LT 7 PRIVATE ENTRANCE

221+93, LT 3 PRIVATE ENTRANCE

228+41, LT 4 PRIVATE ENTRANCE

230+99, LT 5 PRIVATE ENTRANCE

232+08, LT 4 PRIVATE ENTRANCE

236+18, LT 2 BIKE PATH

238+16, LT 2 PRIVATE ENTRANCE

241+08, LT 3 PRIVATE ENTRANCE

241+61, LT 6 PRIVATE ENTRANCE

242+67, LT 4 PRIVATE ENTRANCE

243+12, LT 5 PRIVATE ENTRANCE

244+94, LT 7 PRIVATE ENTRANCE

247+21, LT 5 PRIVATE ENTRANCE

247+69, LT 6 PRIVATE ENTRANCE

248+65, LT 4 PRIVATE ENTRANCE

MOEN AVENUE STAGE 4 TOTAL 67

MOUND ROAD

STAGE 2

101+69, RT 10 PRIVATE ENTRANCE

102+89, RT 10 PRIVATE ENTRANCE

105+50, RT 5 PRIVATE ENTRANCE

106+41, RT 9 PRIVATE ENTRANCE

MOUND ROAD DRIVEWAY 28 PRIVATE ENTRANCE

MOUND ROAD STAGE 2 TOTAL 62

PROJECT TOTAL 276

40603385

HOT-MIX ASPHALT BINDER COURSE, 

IL-19.0, N50

STATION TON REMARKS

MOEN AVENUE

STAGE 2

206+23, RT 18 PRIVATE ENTRANCE

207+73, RT 18 PRIVATE ENTRANCE

209+73, RT 29 PRIVATE ENTRANCE

220+95, RT 12 PRIVATE ENTRANCE

221+93, RT 23 PRIVATE ENTRANCE

222+48, RT 17 PRIVATE ENTRANCE

223+18, RT 41 PRIVATE ENTRANCE

226+96, RT 6 PRIVATE ENTRANCE

228+73, RT 12 PRIVATE ENTRANCE

229+43, RT 22 PRIVATE ENTRANCE

231+66, RT 14 PRIVATE ENTRANCE

232+97, RT 30 PRIVATE ENTRANCE

234+17, RT 12 PRIVATE ENTRANCE

241+16, RT 39 PRIVATE ENTRANCE

242+82, RT 39 PRIVATE ENTRANCE

243+97, RT 14 PRIVATE ENTRANCE

244+44, RT 12 PRIVATE ENTRANCE

247+14, RT 37 PRIVATE ENTRANCE

 MOEN AVENUE STAGE 2 TOTAL 395

STAGE 3

215+25, LT 10 PRIVATE ENTRANCE

 MOEN AVENUE STAGE 3 TOTAL 10

STAGE 4

219+25, LT 19 PRIVATE ENTRANCE

221+93, LT 9 PRIVATE ENTRANCE

228+41, LT 12 PRIVATE ENTRANCE

230+99, LT 14 PRIVATE ENTRANCE

232+08, LT 10 PRIVATE ENTRANCE

238+16, LT 5 PRIVATE ENTRANCE

241+08, LT 9 PRIVATE ENTRANCE

241+61, LT 18 PRIVATE ENTRANCE

242+67, LT 10 PRIVATE ENTRANCE

243+12, LT 15 PRIVATE ENTRANCE

244+94, LT 20 PRIVATE ENTRANCE

247+21, LT 14 PRIVATE ENTRANCE

247+69, LT 16 PRIVATE ENTRANCE

248+65, LT 10 PRIVATE ENTRANCE

MOEN AVENUE STAGE 4 TOTAL 181

MOUND ROAD

STAGE 2

101+69, RT 30 PRIVATE ENTRANCE

102+89, RT 28 PRIVATE ENTRANCE

105+50, RT 13 PRIVATE ENTRANCE

106+41, RT 26 PRIVATE ENTRANCE

MOUND ROAD DRIVEWAY 84 PRIVATE ENTRANCE

MOUND ROAD STAGE 2 TOTAL 181

PROJECT TOTAL 767

40603080

AGGREGATE BASE COURSE, TYPE B 4"

STATION SQ YD REMARKS

MOEN AVENUE

STAGE 2

206+23, RT 100 PRIVATE ENTRANCE

207+73, RT 56 PRIVATE ENTRANCE

209+73, RT 89 PRIVATE ENTRANCE

220+95, RT 35 PRIVATE ENTRANCE

221+93, RT 67 PRIVATE ENTRANCE

222+48, RT 48 PRIVATE ENTRANCE

223+18, RT 120 PRIVATE ENTRANCE

226+38, RT 42 PRIVATE ENTRANCE, MAXIM DRIVE

226+96, RT 36 PRIVATE ENTRANCE

228+73, RT 56 PRIVATE ENTRANCE

229+43, RT 65 PRIVATE ENTRANCE

231+66, RT 41 PRIVATE ENTRANCE

232+97, RT 87 PRIVATE ENTRANCE

234+17, RT 35 PRIVATE ENTRANCE

236+29, RT 13 BIKE PATH

241+16, RT 115 PRIVATE ENTRANCE

242+82, RT 115 PRIVATE ENTRANCE

243+97, RT 42 PRIVATE ENTRANCE

244+44, RT 35 PRIVATE ENTRANCE

247+14, RT 110 PRIVATE ENTRANCE

 MOEN AVENUE STAGE 2 TOTAL 1,307

STAGE 3

215+25, LT 28 PRIVATE ENTRANCE

 MOEN AVENUE STAGE 3 TOTAL 28

STAGE 4

219+41, LT 79 PRIVATE ENTRANCE

221+93, LT 32 PRIVATE ENTRANCE

228+41, LT 119 PRIVATE ENTRANCE

230+99, LT 41 PRIVATE ENTRANCE

232+08, LT 30 PRIVATE ENTRANCE

236+18, LT 14 BIKE PATH

237+20, LT 128 PRIVATE ENTRANCE

238+16, LT 24 PRIVATE ENTRANCE

241+08, LT 27 PRIVATE ENTRANCE

241+61, LT 52 PRIVATE ENTRANCE

242+67, LT 28 PRIVATE ENTRANCE

243+12, LT 44 PRIVATE ENTRANCE

244+94, LT 58 PRIVATE ENTRANCE

247+21, LT 41 PRIVATE ENTRANCE

247+69, LT 47 PRIVATE ENTRANCE

248+65, LT 29 PRIVATE ENTRANCE

MOEN AVENUE STAGE 4 TOTAL 793

MOUND ROAD

STAGE 2

101+69, RT 89 PRIVATE ENTRANCE

102+89, RT 83 PRIVATE ENTRANCE

105+50, RT 38 PRIVATE ENTRANCE

106+41, RT 76 PRIVATE ENTRANCE

MOUND ROAD DRIVEWAY 249 PRIVATE ENTRANCE

MOUND ROAD STAGE 2 TOTAL 535

CONTINGENCY ITEM 142

PROJECT TOTAL 2,805

35101600

BITUMINOUS MATERIALS (TACK COAT)

STATION POUND REMARKS

MOEN AVENUE/MOUND ROAD

MAINLINE 18,913 STAGE 2 - 2 LB/SQ YD 1 APP ON BIT

MAINLINE 16,225 STAGE 3 - 2 LB/SQ YD 1 APP ON BIT

MAINLINE 7,013 STAGE 4 - 2 LB/SQ YD 1 APP ON BIT

DRIVEWAYS AND BIKE PATHS 4,514 2 LB/SQ YD 1 APP ON BIT

PROJECT TOTAL 46,665

40700100

AGGREGATE BASE COURSE, TYPE B 8"

STATION SQ YD REMARKS

MOEN AVENUE/MOUND ROAD

STAGE 1

99+17 - 210+22, LT 1,282 TEMPORARY PAVEMENT

211+64 - 211+39, LT 17 TEMPORARY PAVEMENT

211+89 - 247+51, LT 4,544 TEMPORARY PAVEMENT

247+88 - 249+65, LT 57 TEMPORARY PAVEMENT

PROJECT TOTAL 5,900

35102000

HMA SURFACE REMOVAL - BUTT JOINT

STATION SQ YD REMARKS

MOEN AVENUE

217+31 18

249+65 18 EASTERN CONSTRUCTION LIMITS

MOEN AVENUE

100+77 12 WESTERN CONSTRUCTION LIMITS

PROJECT TOTAL 48

40600982

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 6 OF 17

SCHEDULE OF QUANTITIES
17

HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 13"

STATION SQ YD REMARKS

MOEN AVENUE/MOUND ROAD

MAINLINE 9,457 STAGE 2

MAINLINE 8,113 STAGE 3

MAINLINE 3,507 STAGE 4

PROJECT TOTAL 21,077

40701941

PROTECTIVE COAT

STATION SQ YD REMARKS

MOEN AVENUE

B-6.18 C&C 2,960

B-6.12 C&C 43

226+37, RT 42 MAXIM DRIVE

237+20, LT 119 PRIVATE ENTRANCE

212+82 347 SLAB BRIDGE QUANTITIES

PROJECT TOTAL 3,511

42001300

P.C.C. DRIVEWAY PAVEMENT, 8"

STATION SQ YD REMARKS

MOEN AVENUE

226+37, RT 42 MAXIM DRIVE

237+20, LT 119 PRIVATE ENTRANCE

PROJECT TOTAL 161

42000300

DETECTABLE WARNINGS

STATION SQ FT REMARKS

MOEN AVENUE

236+10 - 236+25, LT 30 BIKE PATH

236+22 - 236+36, RT 28 BIKE PATH

PROJECT TOTAL 58

42400800

DRIVEWAY PAVEMENT REMOVAL

STATION SQ YD REMARKS

MOEN AVENUE

221+93, 222+48, 223+18, RT 476

226+38, RT 48

228+73, 229+44, RT 169

230+99, 232+08, LT 240

231+66, 232+97, RT 444

234+17, RT 67

237+21, 237+16, LT 254

241+08, LT 55

241+61, LT 75

242+67, LT 45

243+12, LT 65

243+97, RT 71

244+44, RT 54

244+94, LT 140

247+14, RT 121

247+21, LT 60

247+69, LT 56

248+65, LT 36

PROJECT TOTAL 2,476

44000200

COMBINATION CURB AND GUTTER REMOVAL

STATION FOOT REMARKS

MOEN AVENUE

218+31 - 218+66, RT 64 GOULD COURT - SOUTHWEST CORNER

218+96 - 219+31, RT 64 GOULD COURT - SOUTHEAST CORNER

226+02 - 226+19, RT 19 DRIVEWAY - SOUTHWEST CORNER

226+56 - 226+70, RT 15 DRIVEWAY - SOUTHEAST CORNER

241+27 - 241+43, LT 24 DRIVEWAY - NORTHWEST CORNER

241+79 - 242+54, LT 100 DRIVEWAYS - NE & NW CORNERS

242+79 - 242+90, LT 22 DRIVEWAY NORTHEAST CORNER

244+63 - 244+68, LT 12 DRIVEWAY - NORTHWEST CORNER

245+20 - 245+30, LT 17 DRIVEWAY NORTHEAST CORNER

246+94 - 246+97, RT 15 DRIVEWAY - SOUTHWEST CORNER

247+31 - 247+34, RT 14 DRIVEWAY - SOUTHEAST CORNER

247+44 - 247+54, LT 17 DRIVEWAY - NORTHWEST CORNER

247+86 - 249+65, LT 215 DRIVEWAYS AND EDGE OF PAVEMENT

247+94 - 249+65, RT 172 EDGE OF PAVEMENT

PROJECT TOTAL 770

44000500

WELDED WIRE REINFORCEMENT

STATION SQ YD REMARKS

MOUND ROAD

102+47, LT 1 OUTLET

PROJECT TOTAL 1

44200050

AGGREGATE SHOULDERS, TYPE B 8"

STATION SQ YD REMARKS

MOEN AVENUE

236+60 - 236+95, LT 30

237+71 - 237+80, LT 3

238+01 - 238+07, LT 2

238+25 - 238+29, LT 2

MOUND ROAD

99+00 - 100+77, LT 77 TEMPORARY PAVEMENT LOCATION

100+77 - 101+47, RT 31

100+77 - 102+23, LT 65

101+91 - 102+23, RT 31

103+12 - 105+36, RT 97

105+64 - 106+06, RT 16

PROJECT TOTAL 354

48101600

HOT-MIX ASPHALT SHOULDERS, 6"

STATION SQ YD REMARKS

MOEN AVENUE

210+88 - 212+72, RT 56 GUARDRAIL SHOULDER

213+23 - 216+81, RT 106 GUARDRAIL SHOULDER

MOUND ROAD

105+96 - 106+06, RT 3 SHOULDER TO CC&G TRANSITION

PROJECT TOTAL 165

48203021

PAVEMENT REMOVAL

STATION SQ YD REMARKS

MOEN AVENUE AND MOUND ROAD 15,945

TEMPORARY PAVEMENT STAGE 3 1,704

TEMPORARY PAVEMENT STAGE 6 57

GOULD COURT 244

BIKE PATHS 14

PROJECT TOTAL 17,964

44000100

BITUMINOUS MATERIALS (PRIME COAT)

STATION POUND REMARKS

MOEN AVENUE/MOUND ROAD

ENTIRE PROJECT 59 BIKE PATHS - 0.25 LB/SF 1 APP ON AGG

ENTIRE PROJECT 5,019 DRIVEWAYS - 0.25 LB/SF 1 APP ON AGG

PROJECT TOTAL 5,078

40800025

ROCKDALE, IL 60436

79 MOEN AVENUE
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SHEET 7 OF 17

SCHEDULE OF QUANTITIES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

18

PIPE CULVERT REMOVAL

STATION FOOT REMARKS

MOEN AVENUE

201+94 61 18" PIPE CULVERT

206+05 - 206+45, RT 41 15" PIPE CULVERT

209+33 - 209+97, RT 56 15" PIPE CULVERT

212+64 - 213+04 58 36" PIPE CULVERT WITH HEADWALL

216+55 - 216+91 60 24" PIPE CULVERT

223+76 49 24" PIPE CULVERT

240+07 42 15" PIPE CULVERT

PROJECT TOTAL 367

50105220

PRECAST REINFORCED CONCRETE F.E.S., 30"

STATION EACH REMARKS

MOEN AVENUE

216+65, RT 1

PROJECT TOTAL 1

54213675

PIPE CULVERTS, CLASS C, TYPE 1 15" (TEMP)

STATION FOOT REMARKS

MOEN AVENUE

240+07, LT 13 EXISTING CULVERT EXTENSION

PROJECT TOTAL 13

5421C015

PIPE CULVERTS, CLASS C, TYPE 1 24" (TEMP)

STATION FOOT REMARKS

MOEN AVENUE

216+79, LT 9 EXISTING CULVERT EXTENSION

233+45, LT 65 EXISTING CULVERT EXTENSION

245+82, LT 52 EXISTING CULVERT EXTENSION

PROJECT TOTAL 126

5421C024

PIPE CULVERTS, CLASS D, TYPE 1 15"

STATION FOOT REMARKS

MOEN AVENUE

206+23, RT 34 DRIVEWAY CULVERT

207+73, RT 32 DRIVEWAY CULVERT

PROJECT TOTAL 66

542D0220

STORM SEWER, CLASS A, TYPE  1 10"

STATION FOOT REMARKS

MOEN AVENUE

210+25 - 211+00, RT 66

211+00 - 212+00, RT 89

PROJECT TOTAL 155

550A0040

PRECAST REINFORCED CONCRETE F.E.S., 24"

STATION EACH REMARKS

MOEN AVENUE

201+93, LT 1

216+46, RT 1

PROJECT TOTAL 2

54213669

PIPE CULVERTS, CLASS C, TYPE 1 24"

STATION FOOT REMARKS

MOEN AVENUE

201+93 55

PROJECT TOTAL 55

542C0229

PRECAST REINFORCED CONCRETE F.E.S., 15"

STATION EACH REMARKS

MOEN AVENUE

206+05, RT 1

206+50, RT 1

207+52, RT 1

207+95, RT 1

219+41, RT 1

220+75, RT 1

226+64, RT 1

223+60, RT 1

242+50, RT 1

241+50, RT 1

PROJECT TOTAL 10

54213660

PRECAST REINFORCED CONCRETE F.E.S., 12"

STATION EACH REMARKS

MOEN AVENUE

241+23, LT 1

PROJECT TOTAL 1

54213657

GRATING FOR CONCRETE F.E.S. 24"

STATION EACH REMARKS

MOEN AVENUE

201+93, LT 1

216+46, RT 1

PROJECT TOTAL 2

54247130

GRATING FOR CONCRETE F.E.S. 30"

STATION EACH REMARKS

MOEN AVENUE

216+65, RT 1

PROJECT TOTAL 1

54247150

STORM SEWER, CLASS A, TYPE  1 12"

STATION FOOT REMARKS

MOEN AVENUE

223+50, LT 2

240+90 - 241+20, LT 21

241+96 -242+09, LT 13

PROJECT TOTAL 36

550A0050

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

SHEET 8 OF 17

SCHEDULE OF QUANTITIES
19

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

STORM SEWERS, CLASS A, TYPE 1

EQUIV. ROUND SIZE 18"

STATION FOOT REMARKS

MOEN AVENUE

240+10 - 240+90, LT 77

240+10 - 240+90, LT 77

240+90, 241+96, LT 100

PROJECT TOTAL 254

550A4000

STORM SEWER REMOVAL 6"

STATION FOOT REMARKS

MOEN AVENUE

241+41 - 242+88, LT 42

PROJECT TOTAL 42

55100100

STORM SEWER REMOVAL 15"

STATION FOOT REMARKS

MOEN AVENUE

241+41 - 242+88, LT 148

245+91 - 247+56, RT 171

247+41 - 247+56 41 CROSSES MOEN AVENUE

PROJECT TOTAL 360

55100700

STORM SEWER, CLASS A, TYPE  1 15"

STATION FOOT REMARKS

MOEN AVENUE

212+00 - 212+25, RT 18

218+00 - 218+15 11

222+50 - 223+75, LT 117

226+66 - 230+00, RT 343

241+96 - 242+20, LT 19

242+50 - 243+25, RT 68

PROJECT TOTAL 576

550A0070

STORM SEWER, CLASS A, TYPE  1 30"

STATION FOOT REMARKS

MOEN AVENUE

218+73 - 219+77, LT 98

218+15 - 218+73, LT 52

218+15 53

223+75 47 CROSSES MOEN AVENUE

223+75 - 225+50, LT 169

PROJECT TOTAL 419

550A0140

STORM SEWER, CLASS A, TYPE  2 12"

STATION FOOT REMARKS

MOEN AVENUE

216+25 - 216+46, LT 20

PROJECT TOTAL 20

550A0340

STORM SEWER, CLASS A, TYPE  1 24"

STATION FOOT REMARKS

MOEN AVENUE

216+46 41

PROJECT TOTAL 41

550A0120

ADJUSTING WATER VALVES 8"

STATION EACH REMARKS

MOEN AVENUE

247+70, LT 1

PROJECT TOTAL 1

56108300

DUCTILE IRON WATER MAIN 8"

STATION FOOT REMARKS

MOEN AVENUE

236+50 - 241+12 522

241+12 - 242+40 187

245+50 - 246+92, LT 147

PROJECT TOTAL 856

56103100

DUCTILE IRON WATER MAIN 10"

STATION FOOT REMARKS

MOEN AVENUE

216+70 81

PROJECT TOTAL 81

56103200

WATER VALVE 8"

STATION EACH REMARKS

MOEN AVENUE

236+50, LT 1

242+40. LT 1

242+42, RT 1

PROJECT TOTAL 3

56105000

WATER VALVE 10"

STATION EACH REMARKS

MOEN AVENUE

216+72, RT 1

216+74, RT 1

216+80, RT 1

PROJECT TOTAL 3

56105100

TAPPING VALVE AND SLEEVES 12"

STATION EACH REMARKS

MOEN AVENUE

241+11, RT 1

241+13, RT 1

PROJECT TOTAL 2

56109100

WATER SERVICE LINE 1"

STATION FOOT REMARKS

MOEN AVENUE

241+77 68

PROJECT TOTAL 68

56200300

ROCKDALE, IL 60436
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 9 OF 17

SCHEDULE OF QUANTITIES
20

CONCRETE HEADWALLS FOR PIPE DRAINS

STATION EACH REMARKS

MOEN AVENUE

212+30, RT 1

213+50, RT 1

215+00, RT 1

216+50, RT 1

219+45, RT 1

241+96, RT 1

PROJECT TOTAL 6

60100060

GEOTECHNICAL FABRIC FOR FRENCH DRAINS

STATION SQ YD REMARKS

MOEN AVENUE

210+25 6 UNDERDRAIN

212+30 7 UNDERDRAIN

213+50 6 UNDERDRAIN

215+00 7 UNDERDRAIN

216+50 8 UNDERDRAIN

218+00 8 UNDERDRAIN

219+45 8 UNDERDRAIN

222+50 7 UNDERDRAIN

225+50 7 UNDERDRAIN

226+94 7 UNDERDRAIN

230+00 7 UNDERDRAIN

234+38, LT 8 UNDERDRAIN

241+96, LT 4 UNDERDRAIN

241+96, RT 5 UNDERDRAIN

PROJECT TOTAL 95

60100085

CATCH BASINS, TYPE C, TYPE 8 GRATE

STATION EACH REMARKS

MOEN AVENUE

216+25, LT 1

223+50, LT 1

234+38, RT 1

242+09, LT 1

PROJECT TOTAL 4

60207605

PIPE UNDERDRAINS, TYPE 2, 4"

STATION FOOT REMARKS

MOEN AVENUE

210+25 38 UNDERDRAIN

212+30 40 UNDERDRAIN

213+50 39 UNDERDRAIN

215+00 41 UNDERDRAIN

216+50 48 UNDERDRAIN

218+00 47 UNDERDRAIN

219+45 51 UNDERDRAIN

222+50 42 UNDERDRAIN

225+50 42 UNDERDRAIN

226+94 42 UNDERDRAIN

230+00 42 UNDERDRAIN

234+38, LT 48 UNDERDRAIN

241+96, LT 25 UNDERDRAIN

241+96, RT 27 UNDERDRAIN

PROJECT TOTAL 572

60108204

MANHOLES, TYPE A, 4'-DIA.,

TYPE 1 FRAME, CLOSED LID

STATION EACH REMARKS

MOEN AVENUE

212+00, RT 1

223+50, LT 1

237+69, LT 1 SANITARY

237+91, LT 1 SANITARY

PROJECT TOTAL 4

60218400

MANHOLES, TYPE A, 6'-DIA.,

TYPE 1 FRAME, CLOSED LID

STATION EACH REMARKS

MOEN AVENUE

218+15, LT 1

218+15, RT 1

223+75, LT 1

PROJECT TOTAL 3

60223800

MANHOLES, TYPE A, 7'-DIA.,

TYPE 1 FRAME, CLOSED LID

STATION EACH REMARKS

MOEN AVENUE

240+90, LT 1

PROJECT TOTAL 1

60224446

CORPORATION STOPS 2"

STATION EACH REMARKS

MOEN AVENUE

237+66, RT 1

PROJECT TOTAL 1

56201800

FIRE HYDRANTS TO BE REMOVED

STATION EACH REMARKS

MOEN AVENUE

246+43, LT 1

242+32, LT 1

PROJECT TOTAL 2

56400500

FIRE HYDRANT WITH AUX. VALVE & VALVE BOX

STATION EACH REMARKS

MOEN AVENUE

236+50, LT 1

242+40, RT 1

PROJECT TOTAL 2

56400820

CORPORATION STOPS 1"

STATION EACH REMARKS

MOEN AVENUE

237+66, RT 1

PROJECT TOTAL 1

56201400

WATER SERVICE LINE 2"

STATION FOOT REMARKS

MOEN AVENUE

237+65 62

PROJECT TOTAL 62

56200700

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 10 OF 17

SCHEDULE OF QUANTITIES
21

MANHOLES TO BE ADJUSTED

STATION EACH REMARKS

MOEN AVENUE

226+90, RT 1

227+15, RT 1

233+15, RT 1

242+32, LT 1

MOUND ROAD

104+77, RT 1

PROJECT TOTAL 5

60255500

REMOVING MANHOLES

STATION EACH REMARKS

MOEN AVENUE

237+69, LT 1

237+91, LT 1

242+09, LT 1

246+41, RT 1

247+49, RT 1

PROJECT TOTAL 5

60500040

REMOVING INLETS

STATION EACH REMARKS

MOEN AVENUE

218+63, RT 1

241+41, LT 1

242+89, LT 1

247+41, LT 1

247+56, RT 1

PROJECT TOTAL 5

60500060

CLASS SI CONCRETE (OUTLET)

STATION CU YD REMARKS

MOUND ROAD

102+47, LT 2.0 OUTLET

PROJECT TOTAL 2.0

60600095

COMBINATION CONCRETE CURB AND GUTTER,

TYPE B-6.12

STATION FOOT REMARKS

MOEN AVENUE

226+37, RT 22.5 DRIVEWAY

241+61, LT 21.0 DRIVEWAY

242+67, LT 17.5 DRIVEWAY

244+94, LT 19.0 DRIVEWAY

247+14, RT 57.5 DRIVEWAY

247+69, RT 24.0 DRIVEWAY

248+65, LT 21.5 DRIVEWAY

PROJECT TOTAL 183.0

60603800

COMBINATION CONCRETE CURB AND GUTTER,

TYPE B-6.18

STATION FOOT REMARKS

MOEN AVENUE

200+04 - 201+00, RT 97.0

200+26 - 201+00, LT 81.5

201+01 - 202+69, LT 170.5

201+01 - 202+69, RT 171.0

202+69 - 202+99, RT 32.0

202+69 - 202+99, LT 32.0

203+00 - 203+29, LT 31.0

203+00 - 203+29, RT 31.0

203+30 - 205+51, RT 222.5

203+30 - 205+51, LT 222.5

205+52 - 212+44, LT 704.5

212+94 - 218+00, LT 518.5

205+52 - 209+04, RT 356.5

209+05 - 209+24, RT 20.5

209+25 - 211+50, RT 211.0

211+51 - 212+72, RT 100.5

212+24 - 214+64, RT 127.5

214+65 - 215+49, RT 83.5

215+50 - 216+14, RT 64.0

216+15 - 216+46, RT 34.0

216+47 - 216+78, RT 33.0

216+79 - 218+00, RT 124.0

218+01 - 218+55, RT 62.5 SW CORNER OF MOEN AVE/GOULD CT

218+55 - 218+66, RT 31.5 SW CORNER OF MOEN AVE/GOULD CT

218+01 - 219+00, LT 101.0

218+96 - 219+05, RT 31.0 SE CORNER OF MOEN AVE/GOULD CT

219+06 - 219+50, RT 51.0 SE CORNER OF MOEN AVE/GOULD CT

219+01 - 220+50, LT 151.5

219+51 - 225+80, RT 631.5

220+51 - 234+04, LT 1,355.5

225+80 - 231+35, RT 557.0

226+10 - 226+13, RT 6.0 SW CORNER OF MOEN AVE/MAXIM DR

226+53 - 231+35, RT 6.0 SE CORNER OF MOEN AVE/MAXIM DR

231+36 - 233+90, RT 256.5

233+91 - 234+44, RT 55.5

234+05 - 234+23, LT 21.0

234+24 - 234+44, LT 22.0

234+45 - 241+27, LT 686.0

234+45 - 237+56, RT 313.5

237+57 - 237+76, RT 21.5

237+77 - 237+96, RT 21.5

237+97 - 241+72, RT 377.5

241+29 - 248+35, LT 708.0

241+73 - 241+95, RT 25.5

241+96 - 242+20, RT 25.5

242+21 - 246+50, RT 431.5

246+51 - 246+70, RT 21.5

246+71 - 249+50, RT 281.5

248+36 - 249+65, LT 131.0

249+51 - 249+65, RT 16.0

MOUND ROAD

102+47 - 103+75, LT 129.0

103+76 - 106+17, LT 246.0

106+06 - 106+79, RT 79.0

PROJECT TOTAL 10,322.5

60604400

CORRUGATED MEDIAN

STATION SQ FT REMARKS

MOEN AVENUE

219+25, LT 32 PRIVATE DRIVEWAY, STAGE 4

229+44, RT 36 PRIVATE DRIVEWAY, STAGE 2

232+97, RT 72 PRIVATE DRIVEWAY, STAGE 2

244+94, LT 44 PRIVATE DRIVEWAY, STAGE 4

PROJECT TOTAL 184

60624600

INLETS, TYPE B, TYPE 8 GRATE

STATION EACH REMARKS

MOEN AVENUE

218+00, LT 1

226+66, RT 1

226+84, RT 1

241+50, RT 1

PROJECT TOTAL 4

60240301

INLETS, TYPE B, TYPE 3 FRAME AND GRATE

STATION EACH REMARKS

MOEN AVENUE

211+00, RT 1

216+46, LT 1

216+78, LT 1

PROJECT TOTAL 3

60240220

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 11 OF 17

SCHEDULE OF QUANTITIES
22

STEEL PLATE BEAM GUARDRAIL,

TYPE B, 9-FOOT POSTS

STATION FOOT REMARKS

MOEN AVENUE

211+79 - 212+33, RT 50 STAGE 2

211+82 - 216+28, RT 263 STAGE 2

PROJECT TOTAL 313

63000009

TRAFFIC BARRIER TERMINAL, 

TYPE 6

STATION EACH REMARKS

MOEN AVENUE

212+33 - 212+74, RT 1 STAGE 2

213+22 - 213+61, RT 1 STAGE 2

PROJECT TOTAL 2

63100085

TRAFFIC BARRIER TERMINAL, 

TYPE 1 (SPECIAL) TANGENT

STATION EACH REMARKS

MOEN AVENUE

211+28 - 211+79, RT 1 STAGE 2

216+25 - 216+78, RT 1 STAGE 2

PROJECT TOTAL 2

63100167

GUARDRAIL REMOVAL

STATION FOOT REMARKS

MOEN AVENUE

233+43, RT 8

PROJECT TOTAL 8

63200310

SHORT TERM PAVEMENT MARKING

STATION FOOT REMARKS

MOEN AVENUE

FINAL STAGE

200+64 - 218+31 161 4" YLW STRIPES (4' STRIPS, 40' SPACING)

217+31 - 218+31, RT 10 4" WTE STRIPES (4' STRIPS, 40' SPACING)

219+22 - 220+22, LT 10 4" WTE STRIPES (4' STRIPS, 40' SPACING)

219+22 - 220+22 RT 10 4" YLW STRIPES (4' STRIPS, 40' SPACING)

220+22 - 221+57 13 4" YLW STRIPES (4' STRIPS, 40' SPACING)

220+22 - 249+83 268 4" YLW STRIPES (4' STRIPS, 40' SPACING)

219+22 - 249+83 256 4" YLW STRIPES (4' STRIPS, 40' SPACING)

250+42 - 251+13 7 4" YLW STRIPES (4' STRIPS, 40' SPACING)

250+62 - 253+37, LT 25 4" YLW STRIPES (4' STRIPS, 40' SPACING)

251+13 - 253+37, RT 21 4" WTE STRIPES (4' STRIPS, 40' SPACING)

MOUND ROAD

FINAL STAGE

100+77 - 106+09 49 4" YLW STRIPES (4' STRIPS, 40' SPACING)

PROJECT TOTAL 830

70300100

SHORT TERM PAVEMENT MARKING REMOVAL

STATION SQ FT REMARKS

MOEN AVENUE

FINAL STAGE

200+64 - 218+31 54 4" YLW STRIPES (4' STRIPS, 40' SPACING)

217+31 - 218+31, RT 4 4" WTE STRIPES (4' STRIPS, 40' SPACING)

219+22 - 220+22, LT 4 4" WTE STRIPES (4' STRIPS, 40' SPACING)

219+22 - 220+22 RT 4 4" YLW STRIPES (4' STRIPS, 40' SPACING)

220+22 - 221+57 5 4" YLW STRIPES (4' STRIPS, 40' SPACING)

220+22 - 249+83 90 4" YLW STRIPES (4' STRIPS, 40' SPACING)

219+22 - 249+83 86 4" YLW STRIPES (4' STRIPS, 40' SPACING)

250+42 - 251+13 3 4" YLW STRIPES (4' STRIPS, 40' SPACING)

250+62 - 253+37, LT 9 4" YLW STRIPES (4' STRIPS, 40' SPACING)

251+13 - 253+37, RT 7 4" WTE STRIPES (4' STRIPS, 40' SPACING)

MOUND ROAD

FINAL STAGE

100+77 - 106+09 17 4" YLW STRIPES (4' STRIPS, 40' SPACING)

PROJECT TOTAL 283

70300100

TEMPORARY PAVEMENT MARKING - LINE 4"

STATION FOOT REMARKS

MOEN AVENUE

STAGE 1

200+22 - 210+47, LT 1,034 SOLID WHITE EDGE TAPER

200+85 - 246+01 9,057 SOLID DOUBLE YELLOW CENTERLINE

211+44 - 211+65 126 SOLID WHITE EDGE TAPER

246+01 - 249+88 1,537 SOLID DOUBLE YELLOW MEDIAN

211+44 - 249+65, LT 3,832 SOLID WHITE EDGE TAPER

 STAGE 1 TOTAL 15,586

STAGE 2

200+49 - 218+32, LT 1,813 SOLID YELLOW EDGE TAPER

218+53 - 221+71, LT 319 SOLID WHITE EDGE TAPER

200+50 - 221+75 2,132 SOLID WHITE EDGE TAPER

218+95 - 249+65, LT 522 SOLID DOUBLE YELLOW CENTERLINE

 STAGE 2 TOTAL 4,786

STAGE 3

200+50 - 218+25, RT 1,773 SOLID YELLOW EDGE TAPER

218+97 - 221+75 577 SOLID DOUBLE YELLOW MEDIAN

215+95 - 218+25, RT 231 SOLID WHITE EDGE TAPER

 STAGE 3 TOTAL 2,581

STAGE 4

200+64 - 251+16 9,944 SOLID DOUBLE YELLOW CENTERLINE

215+12 - 249+65, RT 3,452 SOLID WHITE EDGE TAPER

217+31 - 249+65, LT 3,234 SOLID WHITE EDGE TAPER

 STAGE 4 TOTAL 16,630

STAGE 5

215+42 - 249+65, RT 3,425 SOLID YELLOW EDGE TAPER

215+42 - 249+65, LT 3,424 SOLID YELLOW EDGE TAPER

 STAGE 5 TOTAL 6,849

STAGE 6

215+56 - 249+65, RT 3,650 SOLID DOUBLE YELLOW CENTERLINE

216+31 - 252+81, LT 6,819 SOLID WHITE EDGE TAPER

250+51 - 253+38 574 SOLID YELLOW MEDIAN

 STAGE 6 TOTAL 11,043

MOUND ROAD

STAGE 1

99+17 - 105+75 1,318 SOLID DOUBLE YELLOW CENTERLINE

99+17 - 106+30, LT 718 SOLID WHITE EDGE LINE

 STAGE 1 TOTAL 2,036

STAGE 2

99+20 - 106+58, LT 730 SOLID YELLOW EDGE LINE

97+85 - 106+34, LT 939 SOLID WHITE EDGE LINE

 STAGE 2 TOTAL 1,669

STAGE 3

98+17 - 106+62, LT 868 SOLID YELLOW EDGE LINE

 STAGE 3 TOTAL 868

STAGE 4

100+77 - 106+09 1,064 SOLID DOUBLE YELLOW CENTERLINE

 STAGE 4 TOTAL 1,064

PROJECT TOTAL 63,112

70300220

TEMPORARY PAVEMENT MARKING - LINE 24"

STATION FOOT REMARKS

MOEN AVENUE

200+64, LT 16 STAGE 4

MOUND ROAD

106+09, RT 14 STAGE 4

PROJECT TOTAL 30

70300280

ROCKDALE, IL 60436

79 MOEN AVENUE
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SHEET 12 OF 17

SCHEDULE OF QUANTITIES
23

IS 112 LBS/SQ YD/IN.

ASPHALT SURFACE MIXTURES 

CALCULATE ALL HOT-MIX 

THE UNIT WEIGHT USED TO 

NOTES

SIGN PANEL - TYPE 1

STATION SQ FT REMARKS

MOEN AVENUE

200+64, LT 6.25 R1-1, STOP

200+64, LT 0.75 R1-3P, ALL WAY

201+29, RT 5.00 R2-1, SPEED LIMIT

201+70, RT 3.00 OM3-R, OBJECT MARKER

208+00, RT 6.25 W1-1R, CURVE

209+00, RT 6.25 W1-1aR, CURVE AND SPEED

209+11, LT 3.00 W1-8L, CHEVERON

209+85, LT 3.00 W1-8R, CHEVERON

209+85, LT 3.00 W1-8L, CHEVERON

210+20, LT 8.00 W1-6R, ARROW

210+58, LT 3.00 W1-8R, CHEVERON

210+58, LT 3.00 W1-8L, CHEVERON

211+32, LT 3.00 W1-8R, CHEVERON

211+32, LT 3.00 W1-8L, CHEVERON

211+81, LT 8.00 W1-6L, ARROW

212+05, LT 3.00 W1-8R, CHEVERON

212+05, LT 3.00 W1-8L, CHEVERON

212+90, LT 3.00 W1-8R, CHEVERON

212+95, LT 2.50 OM3-R, OBJECT MARKER

213+60, RT 6.25 W1-1-1R, CURVE

213+95, LT 6.25 W1-1L, CURVE

214+60, RT 6.25 W1-1aR, CURVE AND SPEED

215+95, LT 6.25 W1-2aL, CURVE AND SPEED

216+95, LT 6.25 W1-2L, CURVE

218+05, LT 5.00 R2-1, SPEED LIMIT

219+02, RT 6.25 R1-1, STOP

220+00, RT 5.00 R2-1, SPEED LIMIT

221+57, RT 6.00 R3-9b, TWO WAY LEFT CENTER LANE

223+65, RT 3.00 OM3-R, OBJECT MARKER

225+00, LT 6.00 R3-9b, TWO WAY LEFT CENTER LANE

226+60, RT 6.25 R1-1, STOP - FROM 226+68, RT

227+20, RT 5.00 R2-1, SPEED LIMIT

228+30, RT 6.00 R3-9b, TWO WAY LEFT CENTER LANE

233+30, RT 3.00 OM3-R, OBJECT MARKER

233+60, LT 3.00 OM3-R, OBJECT MARKER

239+95, RT 3.00 OM3-R, OBJECT MARKER

240+20, LT 3.00 OM3-R, OBJECT MARKER

249+00, LT 5.00 R2-1, SPEED LIMIT

250+00, LT 6.00 R3-9b, TWO WAY LEFT CENTER LANE

MOUND ROAD

105+00, LT 5.00 R2-1, SPEED LIMIT

106+09, RT 6.25 R1-1, STOP

106+09, RT 0.75 R1-3P, ALL WAY

PROJECT TOTAL 191

72000100

REMOVE SIGN PANEL ASSEMBLY - TYPE A

STATION EACH REMARKS

MOEN AVENUE

201+03, LT 1 TRUCK ENTRANCE

203+16, RT 1 SPEED LIMIT

208+40, RT 1 CURVE

209+10, LT 1 NO DUMPING

213+86, LT 1 CURVE

219+03, RT 1 STOP

220+09, RT 1 SPEED LIMIT

226+68, RT 1 STOP

234+55, RT 1 NO PARKING

235+87, LT 1 NO PARKING

237+03, RT 1 NO PARKING

238+59, LT 1 NO PARKING

240+83, RT 1 PEDESTRIAN CROSSING

243+47, RT 1 NO PARKING

244+31, LT 1 PEDESTRIAN CROSSING

245+67, RT 1 BLANK SIGN

245+91, LT 1 ARROW

246+20, LT 1 ARROW

246+48, LT 1 ARROW

246+77, LT 1 ARROW

248+08, LT 1 ROAD NARROWS

249+80, LT 1 SPEED LIMIT

MOUND ROAD

101+46, RT 1 NO TRESSPASSING

PROJECT TOTAL 23

72400100

RELOCATE SIGN PANEL - TYPE 1

STATION EACH REMARKS

MOEN AVENUE

218+45, RT 2 STREET SIGNS - FROM 218+44, RT

226+05, RT 2 STREET SIGNS - FROM 226+04, RT

234+50, RT 1 BIKE CROSSING - FROM 234+47, RT

234+50, RT 1 AHEAD - FROM 234+47, RT

236+05, LT 1 STOP - FROM 236+09, LT

236+19, RT 1 BIKE CROSSING - FROM 236+08, RT

236+19, RT 1 ARROW - FROM 236+08, RT

236+29, LT 1 BIKE CROSSING - FROM 236+43, LT

236+29, LT 1 ARROW - FROM 236+43, LT

236+41, RT 1 STOP - FROM 236+40, RT

238+55, LT 1 BIKE CROSSING - FROM 238+71, LT

238+55, LT 1 AHEAD - FROM 238+71, LT

PROJECT TOTAL 14

72400710

TERMINAL MARKER - DIRECT APPLIED

STATION EACH REMARKS

MOEN AVENUE

211+28, RT 1 STAGE 2

216+79, RT 1 STAGE 2

PROJECT TOTAL 2

72501000

RELOCATE TEMPORARY CONCRETE BARRIER

STATION FOOT REMARKS

MOEN AVENUE/MOUND ROAD

212+06 - 213+55, LT 150.0 STAGE 3

233+96 - 234+96, LT 100.0 STAGE 3

239+63 - 240+51, LT 87.5 STAGE 3

245+40 - 246+27, LT 87.5 STAGE 3

233+96 - 234+96, RT 100.0 STAGE 4

239+63 - 240+51, RT 87.5 STAGE 4

245+40 - 246+27, RT 87.5 STAGE 4

PROJECT TOTAL 700.0

70400200

IMPACT ATTENUATORS, TEMPORARY 

(NON-REDIRECTIVE), TEST LEVEL 2

STATION EACH REMARKS

MOEN AVENUE/MOUND ROAD

212+06 - 213+55, LT 2 STAGE 2

233+96 - 234+96, LT 2 STAGE 2

239+63 - 240+51, LT 2 STAGE 2

245+40 - 246+27, LT 2 STAGE 2

233+96 - 234+96, RT 2 STAGE 3

239+63 - 240+51, RT 2 STAGE 3

245+40 - 246+27, RT 2 STAGE 3

PROJECT TOTAL 14

70400100

IMPACT ATTENUATORS, RELOCATE

(NON-REDIRECTIVE), TEST LEVEL 2

STATION EACH REMARKS

MOEN AVENUE/MOUND ROAD

212+06 - 213+55, LT 2 STAGE 3

233+96 - 234+96, LT 2 STAGE 3

239+63 - 240+51, LT 2 STAGE 3

245+40 - 246+27, LT 2 STAGE 3

233+96 - 234+96, RT 2 STAGE 4

239+63 - 240+51, RT 2 STAGE 4

245+40 - 246+27, RT 2 STAGE 4

PROJECT TOTAL 14

70400200

TEMPORARY CONCRETE BARRIER

STATION FOOT REMARKS

MOEN AVENUE/MOUND ROAD

212+06 - 213+55, LT 150.0 STAGE 2

233+96 - 234+96, LT 100.0 STAGE 2

239+63 - 240+51, LT 87.5 STAGE 2

245+40 - 246+27, LT 87.5 STAGE 2

233+96 - 234+96, RT 100.0 STAGE 3

239+63 - 240+51, RT 87.5 STAGE 3

245+40 - 246+27, RT 87.5 STAGE 3

PROJECT TOTAL 700.0

70400100

ROCKDALE, IL 60436
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 13 OF 17

SCHEDULE OF QUANTITIES
24

METAL POST - TYPE A

STATION FOOT REMARKS

MOEN AVENUE

201+70, RT 11.5 OM3-R

209+11, LT 12.5 W1-8L

209+85, LT 12.5 W1-8R / W1-8L

210+20, LT 25.0 W1-6R, DOUBLE POST

210+58, LT 12.5 W1-8R / W1-8L

211+32, LT 12.5 W1-8R / W1-8L

211+81, LT 25.0 W1-6L, DOUBLE POST

212+05, LT 12.5 W1-8R / W1-8L

212+95, LT 12.5 W1-8R / OM3-R

216+95, LT 12.0 W1-2L

218+45, RT 11.0 D3-1

223+65, RT 11.5 OM3-R

226+05, RT 11.0 D3-1

233+30, RT 11.5 OM3-R

233+60, LT 11.5 OM3-R

239+95, RT 11.5 OM3-R

240+20, LT 11.5 OM3-R

236+05, LT 12.0 R1-1

236+41, RT 12.0 R1-1

MOUND ROAD

PROJECT TOTAL 252

72900100

METAL POST - TYPE B

STATION FOOT REMARKS

MOEN AVENUE

200+64, LT 12.0 R1-1 / R1-3P

201+29, RT 13.5 R2-1

208+00, RT 13.5 W1-1R

209+00, RT 13.5 W1-1aR

213+60, RT 13.5 W1-1R

213+95, LT 13.5 W1-1L

214+60, RT 13.5 W1-1aR

215+95, LT 13.5 W1-2aL

218+05, LT 13.5 R2-1

219+02, RT 13.5 R1-1

220+00, RT 13.5 R2-1

221+57, RT 14.0 R3-9b

225+00, LT 14.0 R3-9b

227+20, RT 13.5 R2-1

226+60, RT 13.5 R1-1

228+30, RT 14.0 R3-9b

234+50, RT 13.5 W11-1 / W16-9P

236+19, RT 13.5 W11-1 / W16-7P

236+29, LT 13.5 W11-1 / W16-7P

238+55, LT 13.5 W11-1 / W16-9P

249+00, LT 13.5 R2-1

250+00, LT 14.0 R3-9b

MOUND ROAD

105+00, LT 13.5 R2-1

106+09, RT 12.0 R1-1 / R1-3P

PROJECT TOTAL 323

72900200

THERMOPLASTIC PAINT PAVEMENT MARKING

- LETTERS AND SYMBOLS

STATION SQ FT REMARKS

MOEN AVENUE

217+42 20.8 WORD "ONLY"

217+67 15.6 LEFT TURN ARROW

219+84 15.6 LEFT TURN ARROW

220+09 20.8 WORD "ONLY"

222+14 15.6 LEFT TURN ARROW

222+27 15.6 LEFT TURN ARROW

225+14 15.6 LEFT TURN ARROW

225+27 15.6 LEFT TURN ARROW

228+14 15.6 LEFT TURN ARROW

228+27 15.6 LEFT TURN ARROW

231+14 15.6 LEFT TURN ARROW

231+27 15.6 LEFT TURN ARROW

234+14 15.6 LEFT TURN ARROW

234+27 15.6 LEFT TURN ARROW

237+14 15.6 LEFT TURN ARROW

237+27 15.6 LEFT TURN ARROW

240+14 15.6 LEFT TURN ARROW

240+27 15.6 LEFT TURN ARROW

243+14 15.6 LEFT TURN ARROW

243+27 15.6 LEFT TURN ARROW

246+14 15.6 LEFT TURN ARROW

246+27 15.6 LEFT TURN ARROW

249+14 15.6 LEFT TURN ARROW

249+27 15.6 LEFT TURN ARROW

PROJECT TOTAL 385

78000100

THERMOPLASTIC PAINT PAVEMENT MARKING

- LINE 6"

STATION FOOT REMARKS

MOEN AVENUE

219+22 - 220+22, LT 25 SKIP DASH WHITE

220+22 - 221+57, LT 135 SOLID WHITE

236+13 - 236+22 37 SOLID WHITE - BIKE PATH

236+26 - 236+34 37 SOLID WHITE - BIKE PATH

PROJECT TOTAL 234

78000400

THERMOPLASTIC PAINT PAVEMENT MARKING

- LINE 24"

STATION FOOT REMARKS

MOEN AVENUE

200+64, LT 16 SOLID WHITE STOP BAR

218+88, RT 15 SOLID WHITE GOULD COURT STOP BAR

236+14, LT 8 SOLID WHITE BIKE PATH STOP BAR

236+33, RT 8 SOLID WHITE BIKE PATH STOP BAR

MOUND ROAD

106+09, RT 14 SOLID WHITE STOP BAR

106+45, RT 15 SOLID WHITE DRIVEWAY STOP BAR

107+34, LT 14 SOLID WHITE DRIVEWAY STOP BAR

PROJECT TOTAL 90

78001180

THERMOPLASTIC PAINT PAVEMENT MARKING

- LINE 4"

STATION FOOT REMARKS

MOEN AVENUE

200+58 - 212+42 2,853 DBL YELLOW CENTERLINE AND MEDIAN

213+23 - 218+31 1,642 DBL YELLOW CENTERLINE AND MEDIAN

200+25 - 212+33, LT 1,235 SOLID WHITE EDGE LINE

213+13 - 249+65, LT 3,655 SOLID WHITE EDGE LINE

200+04 - 212+55, RT 1,231 SOLID WHITE EDGE LINE

213+37 - 218+67, RT 554 SOLID WHITE EDGE LINE

218+94 - 249+65, RT 3,098 SOLID WHITE EDGE LINE

219+22 - 221+57 632 DOUBLE YELLOW MEDIAN

221+57 - 249+65 5,591 SOLID YELLOW FOR TWLTL

221+57 - 249+65 1,398 SKIP DASH YELLOW FOR TWLTL

MOUND ROAD

100+77 - 106+18, LT 544 SOLID WHITE EDGE LINE

100+77 - 106+77, RT 605 SOLID WHITE EDGE LINE

100+77 - 106+09 1,064 DOUBLE YELLOW CENTERLINE

PROJECT TOTAL 24,102

78000200

THERMOPLASTIC PAINT PAVEMENT MARKING

- LINE 12"

STATION FOOT REMARKS

MOEN AVENUE

200+58 - 202+95, RT 70 SOLID YELLOW DIAGONALS

216+07 - 218+57 108 SOLID YELLOW DIAGONALS

220+33 - 221+57 40 SOLID YELLOW DIAGONALS

236+13 - 236+34 136 SOLID WHITE DIAGONALS - BIKE PATH

PROJECT TOTAL 354

78001150

ROCKDALE, IL 60436

79 MOEN AVENUE
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SHEET 14 OF 17

SCHEDULE OF QUANTITIES
25

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

NOTES

POLYUREA PAINT PAVEMENT MARKING

- LETTERS AND SYMBOLS

STATION SQ FT REMARKS

MOEN AVENUE

251+24 20.8 SOLID WHITE WORD "ONLY"

251+49 15.6 SOLID WHITE LEFT TURN ARROW

252+99 20.8 SOLID WHITE WORD "ONLY"

253+24 15.6 SOLID WHITE LEFT TURN ARROW

PROJECT TOTAL 73

78008200

POLYUREA PAVEMENT MARKING TYPE 1

- LINE 4"

STATION FOOT REMARKS

MOEN AVENUE

212+42 - 213+23 162 DOUBLE YELLOW CENTERLINE

212+33 - 213+13, LT 81 DOUBLE YELLOW CENTERLINE

212+55 - 213+37, RT 82 DOUBLE YELLOW CENTERLINE

250+39 - 253+37 747 DOUBLE YELLOW CENTERLINE

PROJECT TOTAL 1,072

78008210

POLYUREA PAVEMENT MARKING TYPE 1

- LINE 6"

STATION FOOT REMARKS

MOEN AVENUE

250+63 - 251+13, RT 13 SKIP DASH WHITE

251+13 - 253+37, RT 225 SOLID WHITE

PROJECT TOTAL 238

78008230

POLYUREA PAVEMENT MARKING TYPE 1

- LINE 12"

STATION FOOT REMARKS

MOEN AVENUE

250+39 - 251+09 46 SOLID YELLOW DIAGONALS

PROJECT TOTAL 46

78008250

POLYUREA PAVEMENT MARKING TYPE 1

- LINE 24"

STATION FOOT REMARKS

MOEN AVENUE

253+37 36 SOLID WHITE STOP BAR

PROJECT TOTAL 36

78008270

RAISED REFLECTIVE PAVEMENT MARKER

STATION EACH REMARKS

MOEN AVENUE

200+58 - 202+00 11 ONE-WAY CRYSTAL MARKER

202+00 - 216+75 66 TWO-WAY AMBER MARKER

216+75 - 218+60 13 ONE-WAY CRYSTAL MARKER

219+22 - 220+22, LT 3 ONE-WAY CRYSTAL MARKER

219+22 - 220+22, RT 6 TWO-WAY AMBER MARKER

220+22 - 221+57, RT 3 ONE-WAY CRYSTAL MARKER

220+22 - 221+57, LT 1 TWO-WAY AMBER MARKER

221+57 - 249+65 142 TWO-WAY AMBER MARKER

MOUND ROAD

100+77 - 106+09 14 TWO-WAY AMBER MARKER

PROJECT TOTAL 259

78100100

GUARDRAIL MARKERS, TYPE A

STATION EACH REMARKS

MOEN AVENUE

211+82 - 216+29, RT 11

PROJECT TOTAL 11

78200005

MAINTENANCE OF EXISTING 

TRAFFIC SIGNAL INSTALLATION

STATION EACH REMARKS

MOEN AVENUE

AT IL ROUTE 7 (LARKIN AVENUE) 1

PROJECT TOTAL 1

85000200

TREE, BETULA NIGRA (RIVER BIRCH), 

6' HEIGHT, CLUMP FORM,

BALLED AND BURLAPPED

STATION EACH REMARKS

MOEN AVENUE

202+00 - 204+00, LT 4

217+00 - 218+25, RT 3

236+50 - 238+00, RT 3

PROJECT TOTAL 10

A2002366

TREE, CELTIS OCCIDENTALIS (CMN HACKBERRY), 

2-1/2" CALIPER, BALLED AND BURLAPPED

STATION EACH REMARKS

MOEN AVENUE

210+50 - 211+00, LT 3

248+00 - 249+75, LT 3

PROJECT TOTAL 6

A2002920

TREE, QUERCUS BICOLOR (SWAMP WHITE OAK),

2-1/2" CALIPER, BALLED AND BURLAPPED

STATION EACH REMARKS

MOEN AVENUE

232+75 - 233+00, LT 1

233+50 - 234+50, LT 2

PROJECT TOTAL 3

A2006520

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 15 OF 17

SCHEDULE OF QUANTITIES
26

TEMPORARY STORM SEWER 24"

STATION FOOT REMARKS

MOEN AVENUE

224+75 - 224+00, LT 21

PROJECT TOTAL 21

X0326296

TRENCH DRAIN

STATION FOOT REMARKS

MOEN AVENUE

236+71 - 237+81, LT 110 PRIVATE DRIVEWAY

238+00 - 238+30, LT 30 PRIVATE DRIVEWAY

PROJECT TOTAL 140

X0327680

TREE, TILIA AMERICANA MCKSENTRY 

(SENTRY AMERICAN LINDEN/BASSWOOD),

2" CALIPER, BALLED AND BURLAPPED

STATION EACH REMARKS

MOEN AVENUE

210+00 - 212+00, LT 7

231+25 - 231+75, LT 1

243+50 - 244+50, LT 2

PROJECT TOTAL 10

A2007150

TREE, CRATAEGUS CRUSGALLI INERMIS 

(THORN LESS COCKSPUR HAWTHORN), 2" 

CALIPER, TREE FORM, BALLED AND BURLAPPED

STATION EACH REMARKS

MOEN AVENUE

220+00 - 220+75, RT 2

241+50 - 242+50, RT 2

248+50 - 249+75, RT 2

PROJECT TOTAL 6

B2001616

PAVEMENT MARKING REMOVAL 

- WATER BLASTING

STATION SQ FT REMARKS

MOEN AVENUE

STAGE 1

249+65 - 249+83 11 4" MEDIAN AND CENTERLINE

STAGE 1 TOTAL 11

STAGE 4

212+45 - 213+26, RT 27 SOLID YELLOW EDGE LINE

250+40 - 251+16 23 12" DIAGONALS

250+40 - 253+38 108 4" MEDIAN AND CENTERLINE

STAGE 4 TOTAL 158

STAGE 6

250+46 - 253+38, RT 118 6" TURN LANE

250+40 - 253+38 148 4" MEDIAN AND CENTERLINE

251+30 - 251+70 35 LETTERS AND SYMBOLS

253+38 52 24" STOP BAR

250+46 - 251+16, LT 47 SOLID DOUBLE YELLOW MEDIAN

STAGE 4 TOTAL 738

FINAL STAGE

212+42 - 213+23 54 SOLID DOUBLE YELLOW CENTERLINE

249+65 - 252+81, LT 106 SOLID WHITE EDGE TAPER

250+51 - 252+81, LT 192 SOLID YELLOW MEDIAN

FINAL STAGE TOTAL 1,137

PROJECT TOTAL 2,098

X0327980

PAVEMENT MARKING REMOVAL - GRINDING

STATION SQ FT REMARKS

MOEN AVENUE

STAGE 1

200+60 - 201+20 40 4" DOUBLE YELLOW CENTERLINE

201+20 - 208+39 65 4" SKIP DASH CENTERLINE

208+39 - 208+65, RT 53 LETTERS AND SYMBOLS

208+39 - 213+87 257 4" DOUBLE YELLOW CENTERLINE

213+87 - 218+80 32 4" SKIP DASH CENTERLINE

216+30 - 216+56, RT 53 LETTERS AND SYMBOLS

217+74 - 218+00, LT 53 LETTERS AND SYMBOLS

218+80 - 236+18 103 4" SKIP DASH CENTERLINE

232+85 - 233+11, RT 32 LETTERS AND SYMBOLS

236+18 - 236+30 50 12" SOLID - BIKE PATH

236+18 - 236+30 135 18" SOLID - BIKE PATH

236+30- 246+30 70 4" SKIP DASH CENTERLINE

240+13 - 40+38, LT 32 LETTERS AND SYMBOLS

246+30 - 247+98 219 4" DOUBLE YELLOW CENTERLINE

246+30 - 247+98 43 12" DIAGONALS

247+98 - 249+65 112 4"  SOLID

247+98 - 249+65 27 4"  SKIP DASH

247+98 - 249+65 14 LETTERS AND SYMBOLS

STAGE 1 TOTAL 1,392

STAGE 2

200+22 - 210+47, LT 345 SOLID WHITE EDGE TAPER

200+85 - 221+75 1,402 SOLID DOUBLE YELLOW CENTERLINE

210+44 - 211+65 42 SOLID WHITE EDGE TAPER

211+44 - 221+71, LT 346 SOLID WHITE EDGE TAPER

STAGE 2 TOTAL 2,135

STAGE 3

200+49 - 218+32, LT 605 SOLID YELLOW EDGE TAPER

200+50 - 221+75 711 SOLID WHITE EDGE TAPER

STAGE 3 TOTAL 1,316

STAGE 4

200+50 - 218+25, RT 564 SOLID YELLOW EDGE TAPER

215+95 - 218+25, RT 77 SOLID WHITE EDGE TAPER

218+53 - 249+65, LT 1,038 SOLID WHITE EDGE TAPER

218+98 - 248+88 2,488 SOLID DOUBLE YELLOW CENTERLINE

STAGE 4 TOTAL 4,167

STAGE 5

215+42 - 249+65, LT 2,283 SOLID DOUBLE YELLOW CENTERLINE

215+12 - 249+65, RT 1,151 SOLID WHITE EDGE TAPER

STAGE 5 TOTAL 3,434

STAGE 6

215+42 - 249+65, LT 2,273 SOLID DOUBLE YELLOW CENTERLINE

217+31 - 249+65, LT 1,078 SOLID WHITE EDGE TAPER

STAGE 6 TOTAL 3,351

FINAL STAGE

200+64 - 249+65 3,215 SOLID DOUBLE YELLOW CENTERLINE

250+51 - 253+38 192 SOLID YELLOW EDGE TAPER

216+31 - 252+81, LT 1,217 SOLID WHITE EDGE TAPER

FINAL STAGE TOTAL 4,624

PAVEMENT MARKING REMOVAL - GRINDING CONT.

STATION SQ FT REMARKS

MOUND ROAD

STAGE 1

100+00 - 106+00 42 4" SKIP DASH CENTERLINE

STAGE 1 TOTAL 42

STAGE 2

99+17 - 105+75 440 SOLID DOUBLE YELLOW CENTERLINE

99+17 - 106+30, LT 240 SOLID WHITE EDGE LINE

STAGE 2 TOTAL 680

STAGE 3

99+20 - 106+58, LT 244 SOLID WHITE EDGE LINE

97+85 - 106+34, LT 300 SOLID WHITE EDGE LINE

STAGE 3 TOTAL 544

STAGE 4

98+17 - 106+62, LT 290 SOLID WHITE EDGE LINE

STAGE 4 TOTAL 290

FINAL STAGE

100+77 - 106+09 355 SOLID DOUBLE YELLOW CENTERLINE

106+09, RT 28 SOLID WHITE STOP BAR

FINAL STAGE TOTAL 383

PROJECT TOTAL 15,573

X0327979

ROCKDALE, IL 60436

79 MOEN AVENUE
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 16 OF 17

SCHEDULE OF QUANTITIES
27

TEMPORARY INLET

STATION EACH REMARKS

MOEN AVENUE

224+00, LT 1

PROJECT TOTAL 1

X6024875

PAVED DITCH (SPECIAL)

STATION FOOT REMARKS

MOEN AVENUE

237+81 - 238+00, LT 20

238+30 - 238+80, LT 50

PROJECT TOTAL 70

X6061460

PLUG EX WATER MAIN

STATION EACH REMARKS

MOEN AVENUE

216+69, RT 1

236+55, LT 1

241+12, RT 1

242+40, LT 1

PROJECT TOTAL 4

X5610640

WATER MAIN REMOVAL, 8"

STATION FOOT REMARKS

MOEN AVENUE

236+50 - 242+40, LT 593

245+58 - 246+95, LT 142

PROJECT TOTAL 735

X5610708

WATER MAIN REMOVAL, 10"

STATION FOOT REMARKS

MOEN AVENUE

216+70 81

PROJECT TOTAL 81

X5610710

SELECT GRANULAR BACKFILL, SPECIAL

STATION CU YD REMARKS

MOEN AVENUE

216+70 18 10" WATERMAIN CROSSING

236+50 18 8" WATERMAIN CROSSING

237+65 24 2" SERVICE CROSSING

240+96, RT - 241+12,RT 7 8" WATERMAIN CROSSING

241+12, RT-241+34,RT 10 8" WATERMAIN CROSSING

241+77 23 1" SERVICE CROSSING

242+40 18 8" WATERMAIN CROSSING

PROJECT TOTAL 118

X2090215 WATER MAIN LINE STOP 8"

STATION EACH REMARKS

MOEN AVENUE

236+30, LT 1

245+30, LT 1

247+14, LT 1

PROJECT TOTAL 3

X5610748

WATER MAIN LINE STOP 10"

STATION EACH REMARKS

MOEN AVENUE

217+02, RT 1

PROJECT TOTAL 1

X5610750

INLETS, SPECIAL, NO. 4

STATION EACH REMARKS

MOEN AVENUE

219+77, LT 1

218+73, LT 1

225+50, LT 1

226+61, LT 1

226+92, LT 1

227+23, LT 1

228+75, LT 1

230+60, LT 1

231+38, LT 1

231+75, LT 1

PROJECT TOTAL 10

X6024248

INLETS, SPECIAL, NO. 5

STATION EACH REMARKS

MOEN AVENUE

221+50, RT 1

227+28, RT 1

228+35, RT 1

230+00, RT 1

241+96, LT 1

242+20, LT 1

243+25, RT 1

243+50, LT 1

PROJECT TOTAL 8

X6024250

INLETS, SPECIAL, NO. 6

STATION EACH REMARKS

MOEN AVENUE

210+25, RT 1

222+50, LT 1

246+55, LT 1

246+75, LT 1

PROJECT TOTAL 4

X6024252

DUCTILE IRON WATER MAIN FITTINGS

STATION POUND REMARKS

MOEN AVENUE

216+68, LT 204 1/8 BEND, 10" (2)

216+74, RT 372 1/8 BEND 10"(2),TEE 10"X10",PLUG 10"

236+50, LT 115 TEE 8"X8", PLUG, 8"

236+50, RT 129 TEE 8"X8", REDR 8"X6"

238+25, RT 56 1/8 BEND, 8"

238+29, RT 56 1/8 BEND, 8"

241+12, RT 161 PLUG, 12", REDR 12"X8" (2)

242+40, LT 115 TEE 8"X8", PLUG, 8"

242+40, RT 176 CROSS 8"X8", REDR 8"X6", PLUG 8"

245+52, LT 78 1/8 BEND, 8"

245+58, LT 78 1/8 BEND, 8"

246+85. LT 78 1/8 BEND, 8"

246+90, LT 78 1/8 BEND, 8"

PROJECT TOTAL 1,696

X5610004
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NOTES

THE UNIT WEIGHT USED TO CALCULATE ALL HOT-MIX ASPHALT SURFACE MIXTURES IS 112 LBS/SQ YD/IN.

SHEET 17 OF 17

SCHEDULE OF QUANTITIES
28

STORM SEWER (WATER MAIN REQS) 15 INCH

STATION FOOT REMARKS

MOEN AVENUE

218+15 - 219+41, RT 118

220+75 - 221+50, RT 67

227+23 - 231+75, LT 428

233+58 - 234+38, RT 73

240+10 - 241+50, RT 144

243+50 - 245+78, LT 225

PROJECT TOTAL 1,055

Z0056610

STORM SEWER (WATER MAIN REQS) 24 INCH

STATION FOOT REMARKS

MOEN AVENUE

225+50 - 227+23, LT 156

PROJECT TOTAL 156

Z0056616

STORM SEWER (WATER MAIN REQS) 30 INCH

STATION FOOT REMARKS

MOEN AVENUE

216+65 - 218+15, RT 149

PROJECT TOTAL 149

Z0056620

CHAIN LINK FENCE TO BE REMOVED

AND RE-ERECTED

STATION FOOT REMARKS

MOEN AVENUE

200+45 - 202+53, RT 214

PROJECT TOTAL 214

X6640304

TEMPORARY INFORMATION SIGNING

STATION SQ FT REMARKS

MOEN AVENUE/MOUND ROAD

25.7 MOEN AVENUE

25.7 MOUND ROAD

PROJECT TOTAL 52

Z0030850

TEMPORARY PAVEMENT

STATION SQ YD REMARKS

MOEN AVENUE/MOUND ROAD

STAGE 1

99+17 - 210+22, LT 1,282

211+64 - 211+39, LT 17

211+89 - 247+51, LT 4,544

247+88 - 249+65, LT 57

PROJECT TOTAL 5,900

Z0073400

CHANGEABLE MESSAGE SIGN

STATION CAL DA REMARKS

MOEN AVENUE

EASTERN CONSTRUCTION LIMITS 100 AUGUST 2018 - OCTOBER 2018

MOUND ROAD

WESTERN CONSTRUCTION LIMITS 100 AUGUST 2018 - OCTOBER 2018

PROJECT TOTAL 200

X7015005

CASING (WATERMAIN REQUIREMENTS), 16" DIA.

STATION FOOT REMARKS

MOEN AVENUE

239+92 - 240+22, RT 30

PROJECT TOTAL 30

STORM SEWER (WATER MAIN REQS) 12 INCH

STATION FOOT REMARKS

MOEN AVENUE

216+46 - 216+78, LT 29

245+87 - 246+75, LT 78

PROJECT TOTAL 107

Z0056608

CURB STOPS 1"

STATION EACH REMARKS

MOEN AVENUE

241+77, LT 1

PROJECT TOTAL 1

Z0015000

CURB STOPS 2"

STATION EACH REMARKS

MOEN AVENUE

237+65, RT 1

PROJECT TOTAL 1

Z0015300

LONGITUDINAL JOINT SEALANT

STATION FOOT REMARKS

MOEN AVENUE

200+50 - 203+09 259 MEDIAN EDGE

200+88 - 203+09, RT 222 MEDIAN EDGE

203+09 - 215+42 1,261 CENTERLINE

215+42 - 249+65, LT 3,424 LANE EDGE

215+42 - 249+65, RT 3,424 LANE EDGE

MOEN AVENUE TOTAL 8,590

MOUND ROAD

100+77 - 106+09 532 CENTERLINE

106+09 - 106+80 117 EB TO NB LEFT TURN RADIUS

MOUND ROAD TOTAL 649

PROJECT TOTAL 9,239

Z0033700
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SHEET 1 OF 2

ALIGNMENT, TIES, AND BENCHMARKS

0 100 200 300

SCALE IN FEET

STATION NORTHING EASTING

POT

PC

PI

PT

POT

100+00.00

102+88.94

103+92.54

104+96.11

106+48.87

STATION NORTHING EASTING

POT

PC

PI

PRC

PI

PC

PI

PRC

PI

200+00.00

205+63.26

207+33.84

209+04.29

211+21.00

PT 212+61.39

PT

POT 256+02.91

219+06.96

217+51.06

215+95.05

215+30.14

214+64.49

1760856.13 1037269.60

1037269.601760856.13

1761419.13

1761569.64

1037252.49

1037247.31

1761759.39 1037230.52

1761975.05 1037209.20

1762026.77 1037419.65

1762075.23 1037616.88

1762090.90 1037680.64

1762089.58 1037746.28

1762086.43 1037902.26

1762093.01 1038058.13

1762248.98 1041750.78

CONTROL POINT #14

CONTROL POINT #13

CONTROL POINT #11

CONTROL POINT #10

CONTROL POINT #1

CONTROL POINT #2

CONTROL POINT #3

CONTROL POINT #4

CONTROL POINT #5

CONTROL POINT #6

CONTROL POINT #7

CONTROL POINT #8

CONTROL POINT #9

1760679.77 1036645.26

1760762.86 1036922.00

1760792.65 1037021.22

1760818.31 1037121.59

PROPOSED ~ MOUND ROAD

A

B

C

D E

PROPOSED ~ MOEN AVENUE

PROPOSED ~ MOEN AVENUE

PROP. CURVE MDC1 A

PROP. CURVE MDC1 B

PROP. CURVE MDC1 C

PROP. CURVE MDC1D

PROP. CURVE MDC1 E

BEGIN IMPROVEMENTS, STA 100+77.04

S
E
E
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B
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V
E

S
T
A
. 
2
3
5
+

0
0
.0
0

M
O
E
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U
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M
A
T
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H
L
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E

S
E
E
 
B
E
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W
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T
A
. 
2
3
5
+

0
0
.0
0

M
O
E
N
 

A
V
E
N

U
E
 

M
A
T
C

H
L
IN

E

NORTHING EASTING

2

3

4

1

5

POINT

7

8

9

6

10

12

13

14

11

ELEVATION

564.211

566.175

566.160

564.931

565.957

568.039

568.477

568.954

569.708

573.064

575.128

577.064

577.014

575.664

1036673.201760671.15

1760796.37 1036981.49

1760885.54 1037301.05

1761173.01 1037240.78

1761519.61 1037269.36

1761950.43 1037242.14

1762102.07 1037644.00

1762079.49 1038175.32

1762142.11 1038788.01

1762165.42 1039230.03

1762147.39 1039821.52

1762208.64 1040337.04

1762186.89 1040752.42

1762252.90 1041287.48

ALIGNMENT COORDINATES - MOUND ROAD

ALIGNMENT COORDINATES - MOEN AVENUE

CONTROL POINT COORDINATES

29

STA 200+00.00 ~ MOEN AVENUE
STA 106+48.87 ~ MOUND ROAD =

END IMPROVEMENTS, STA 249+65.25

CONTROL POINT #12

10
2
°3

5
'5

2
"
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P
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S
t
a
 
1
0
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+
0
0
.0

0
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0

P
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S
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a
 
1
0
2
+
8
8
.9

4

P
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1
0
4
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9
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P
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S
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1
0
3
+
9
2
.5

4

 10
5

P
I
 

S
t
a
 
1
0
7

+
2
6
.1

3

PROP. CURVE MDC1

PI STA. = 103+92.54

R = 5,000.00'

T = 103.60'

L = 207.16'

E = 1.07'

P.C. STA = 102+88.94

P.T. STA = 104+96.11

 
2
0
0

 
2
0
5

PC Sta 205+63.26

PRC Sta 209+04.29

PI Sta 207
+33.84

 
2
1
0

P
T
 

S
t
a
 
2
1
2
+
6
1
.3

9

PI
 S
t
a
 2

11
+
21
.0

0

P
C
 

S
t
a
 
2
1
4
+
6
4
.4

9

 215

P
R

C
 

S
t
a
 
2
1
5

+
9
5
.0

5

P
I
 

S
t
a
 
2
1
5

+
3
0
.1

4

P
T
 

S
t
a
 
2
1
9

+
0
6
.9

6

P
I
 

S
t
a
 
2
1
7

+
5
1
.0

6

 220

 225

 230

 235

PROP. CURVE MN100

PI STA. = 207+33.84

R = 5,000.00'

T = 170.58'

L = 341.03'

E = 2.91'

P.C. STA = 205+63.26

P.T. STA = 209+04.29

PROP. CURVE MN200

PI STA. = 211+21.00

R = 250.00'

T = 216.72'

L = 357.10'

E = 80.86'

e = 4.00%

P.C. STA = 209+04.29

P.T. STA = 212+61.39

PROP. CURVE MN300

PI STA. = 215+30.14

R = 500.00'

T = 65.66'

L = 130.56'

E = 4.29'

e = 2.00%

P.C. STA = 214+64.49

P.T. STA = 215+95.05

PROP. CURVE MN400

PI STA. = 217+51.06

R = 5,000.00'

T = 156.01'

L = 311.91'

E = 2.43'

P.C. STA = 215+95.05

P.T. STA = 219+06.96

S.E. RUN = N/A

T.R. = N/A

e = N.C.

S.E. RUN = 97.28'

T.R. = 48.64'

T.R. = 15.20'

S.E. RUN = 45.60'

e = N.C.

T.R. = N/A

S.E. RUN = N/A

e = N.C.

T.R. = N/A

S.E. RUN = N/A

P
O

T
 

S
t
a
 
2
0
0

+
0
0
.0

0

 235

 240

 245

 250

 255

P
O

T
 

S
t
a
 
2
5
6

+
0
2
.9

1



0 50 100 200

SCALE IN FEET

CONTROL POINT #1 CONTROL POINT #2 CONTROL POINT #3 CONTROL POINT #4 CONTROL POINT #5

CONTROL POINT #9CONTROL POINT #8CONTROL POINT #7CONTROL POINT #6 CONTROL POINT #10

CONTROL POINT #14CONTROL POINT #13CONTROL POINT #12CONTROL POINT #11

NORTHING EASTINGPOINT ELEVATION

576.3891762247.84 1041170.84

BENCHMARKS

DESCRIPTION

"O" ON OPEN ON FIRE HYDRANT

"X" ON EAST BOLT ON FIRE HYDRANT

"X" ON NORTHEAST BOLT ON FIRE HYDRANT

"X" ON NORTHEAST BOLT ON FIRE HYDRANT

"X" ON SOUTHEAST BOLT ON FIRE HYDRANT

"X" ON SOUTHEAST BOLT ON FIRE HYDRANT

"X" ON EAST BOLT ON FIRE HYDRANT

RAILROAD SPIKE IN POWER POLE

RAILROAD SPIKE IN POWER POLE

RAILROAD SPIKE IN POWER POLE

RAILROAD SPIKE IN POWER POLE

400

401

402

403

404

405

406

407

408

409

410

1762235.05 1040790.60 578.058

1762214.76 1040380.36 577.822

1762203.37 1039923.31 578.346

1762170.07 1039172.56 574.978

1762155.66 1038820.80 572.775

1762061.21 1038230.54 571.605

1762049.83 1037607.27 568.475

1761514.63 1037219.22 567.679

1760807.12 1037227.68 567.850

1760713.04 1036673.49 565.738

NORTHING EASTING

2

3

4

1

5

POINT

7

8

9

6

10

12

13

14

11

ELEVATION

564.211

566.175

566.160

564.931

565.957

568.039

568.477

568.954

569.708

573.064

575.128

577.064

577.014

575.664

1036673.201760671.15

1760796.37 1036981.49

1760885.54 1037301.05

1761173.01 1037240.78

1761519.61 1037269.36

1761950.43 1037242.14

1762102.07 1037644.00

1762079.49 1038175.32

1762142.11 1038788.01

1762165.42 1039230.03

1762147.39 1039821.52

1762208.64 1040337.04

1762186.89 1040752.42

1762252.90 1041287.48

CONTROL POINT COORDINATES

ELEV. 575.664

STA. 251+40.19, 23.46' LT.

SET #5 IRON PIPE

ELEV. 579.708

STA. 226+38.26, 18.25' LT.

SET #5 IRON PIPE

ELEV. 577.014

STA. 245+02.81, 19.91' RT.

SET #5 IRON PIPE

ELEV. 577.064

STA. 241+88.72, 19.35' LT.

SET #5 IRON PIPE

ELEV. 575.128

STA. 236+71.08, 20.09' RT.

SET #5 IRON PIPE

ELEV. 573.064

STA. 230+80.88, 22.88' LT.

SET #5 IRON PIPE

ELEV. 568.954

STA. 220+23.48, 18.46' RT.

SET #5 IRON PIPE

ELEV. 568.477

STA. 214+95.95, 20.62' LT.

SET #5 IRON PIPE

ELEV. 568.039

STA. 210+81.91, 39.75' LT.

SET #5 IRON PIPE

ELEV. 565.957

STA. 206+62.77, 20.90' RT.

SET #5 IRON PIPE

ELEV. 564.931

STA. 203+17.60, 19.18' LT.

SET #5 IRON PIPE

ELEV. 566.160

STA. 200+28.43, 32.33' RT.

SET PK NAIL

ELEV. 566.175

STA. 103+55.35, 15.43' LT.

SET #5 IRON PIPE

ELEV. 564.211

STA. 100+24.28, 16.30' RT.

SET #5 IRON PIPE

19.64'

13
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 225+00

 245+00

 220+00

 
2
0
0

+
0
0

 215
+00

 
2
1
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+
0
0

 10
0+0

0

 230+00



STA. 200+00.00 TO 204+50.00

0 20

SCALE IN FEET

40 60
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EXISTING R.O.W.

EXISTING R.O.W.

EXISTING R.O.W.

EXISTING R.O.W.

MOEN AVENUE

R
O

A
D

M
O

U
N

D

PROPOSED TEMPORARY EASEMENT

 EASEMENT

 TEMPORARY

PROPOSED

EASEMENT

TEMPORARY 

PROPOSED 

PI Sta 107
+26.13

PC Sta 106+87.33

SECTION LINE

SHEET 1 OF 11

REMOVAL PLAN - MOEN AVENUE

SHEE
T 2 

OF 2MOUND RO
AD

SEE 
REMOVAL 

PLAN

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

REMOVE EXISTING CULVERT, 18"

SANITARY MANHOLE TO REMAIN

7"

7" 5" 5" 7"

6"

PROPOSED \ MOUND ROAD

PROPOSED \ MOEN AVENUE

REMOVE EXISTING FENCE

34.02' RT

+53.00

47.99' RT

+48.82

35.45' RT

+45.62

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL

R

R

NOTES

31

REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID F0R AS STORM SEWER REMOVAL

\ DRIVEWAY STA 106+48.87

\ MOUND ROAD STA 106+48.87

\ MOEN AVENUE STA 200+00.00

EASEMENT

TEMPORARY 

PROPOSED 

 200+00  201  202  203  204
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STA. 204+50.00 TO 209+50.00

0 20

SCALE IN FEET
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PROP. CURVE MN100

PI STA. = 207+33.84

P.C. STA = 205+63.26

P.T. STA = 209+04.29

R = 5,000.00'

T = 170.58'

L = 341.03'

E = 2.91'

e = N.C.

T.R. = N/A

S.E. RUN = N/A

PROP. CURVE MN200

PI STA. = 211+21.00

R = 250.00'

T = 216.72'

L = 357.10'

E = 80.86'

e = 4.00%

P.C. STA = 209+04.29

P.T. STA = 212+61.39

T.R. = 48.64'

S.E. RUN = 97.28'
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PROPOSED TEMPORARY EASEMENT

MOEN AVENUE

PROPOSED \ 
EXISTING R.O.W.

EXISTING R.O.W.

MOEN AVENUE

SECTION LINE

SHEET 2 OF 11

REMOVAL PLAN - MOEN AVENUE

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL

REMOVE EXISTING CULVERT, 15" REMOVE EXISTING CULVERT, 15"

R

NOTES
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REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID F0R AS STORM SEWER REMOVAL
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PROP. CURVE MN200

PI STA. = 211+21.00

R = 250.00'

T = 216.72'

L = 357.10'

E = 80.86'

e = 4.00%

P.C. STA = 209+04.29

P.T. STA = 212+61.39

T.R. = 48.64'

S.E. RUN = 97.28'

MOEN AVENUE
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P
I
 

S
t
a
 
2
1
1
+
2
1
.0

0

P
T
 
S
t
a
 
2
1
2
+
6
1
.3

9

MOEN AVENUE
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SHEET 3 OF 11

REMOVAL PLAN - MOEN AVENUE

REMOVE EXISTING CULVERT, 36"

REMOVE EXISTING CULVERT, 15"

REMOVE EXISTING RETAINING WALL

REMOVE EXISTING RETAINING WALL

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL
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6"

6"
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REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL
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P.T. STA = 219+06.96

P.C. STA = 215+95.05

S.E. RUN = N/A

T.R. = N/A

e = N.C.

E = 2.43'

L = 311.91'

T = 156.01'

R = 5,000.00'

PI STA. = 217+51.06

PROP. CURVE MN400
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L = 130.56'
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e = 2.00%

P.C. STA = 214+64.49

T.R. = 15.20'
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PI STA. = 215+30.14

PROP. CURVE MN300

MOEN AVENUEMOEN AVENUE
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EXISTING R.O.W.

EXISTING R.O.W.

SHEET 4 OF 11

REMOVAL PLAN - MOEN AVENUE

RELOCATE MAILBOX

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND
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REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL
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REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL

EXISTING UTILITY EASEMENT

EXISTING UTILITY EASEMENT
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S.E. RUN = N/A

T.R. = N/A

e = N.C.

E = 2.43'

L = 311.91'
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PI STA. = 217+51.06

PROP. CURVE MN400

MOEN AVENUE

EXISTING R.O.W.

EXISTING R.O.W.
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EXISTING DRAINAGE 
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SHEET 5 OF 11

REMOVAL PLAN - MOEN AVENUE

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL
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REMOVE EXISTING CULVERT, 6"

REMOVE EXISTING CULVERT, 15"

REMOVE EXISTING CULVERT, 18"

REMOVE DROP INLET
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REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL
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SHEET 6 OF 11

REMOVAL PLAN - MOEN AVENUE

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL

NOTES

AND UTILITY EASEMENT

EXISTING DRAINAGE 

RELOCATE MAILBOX

REMOVE EXISTING CULVERT, 24"

RELOCATE MAILBOXES

REL

REL

REL A
A

ADJUST SANITARY MANHOLE
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REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL

AND UTILITY EASEMENT

EXISTING DRAINAGE 
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RELOCATE MAILBOXES

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENTPROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND
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REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL

NOTES

SHEET 7 OF 11

REMOVAL PLAN - MOEN AVENUE
37

REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL
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EXISTING UTILITY AND DRAINAGE EASEMENT

SHEET 8 OF 11

REMOVAL PLAN - MOEN AVENUE

PROPOSED TEMPORARY EASEMENT
29.50' RT

+43.23

21.59' RT

+43.10

REMOVE EXISTING GUARDRAIL

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL
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REMOVE EXISTING RETAINING WALL

REMOVE EXISTING CULVERT, 12' X 2'

REMOVE EXISTING RETAINING WALL
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CONCRETE POSTS

REMOVE EXISTING 
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ADJUST SANITARY MANHOLE
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REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL

30.14' LT

+50.00
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SHEET 10 OF 11

REMOVAL PLAN - MOEN AVENUE

RELOCATE MAILBOX

RELOCATE MAILBOX

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND
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REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL
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R R R
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REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL
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SCALE IN FEET
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SHEET 11 OF 11

REMOVAL PLAN - MOEN AVENUE

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL

NOTES

R R

EASEMENT

TEMPORARY 

PROPOSED 

STORM SEWER, 15"

REMOVE EXISTING

STORM SEWER, 15"

REMOVE EXISTING

REMOVE EXISTING INLET

A

ADJUST WATERMAIN VALVE
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REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL

STA 249+65.25

PROJECT ENDS
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T = 103.60'

L = 207.16'

E = 1.07'

P.C. STA = 102+88.94

P.T. STA = 104+96.11

e = N.C.

T.R. = N/A

S.E. RUN = N/A

R = 5,000.00'

PI STA. = 103+92.54

PROP. CURVE MDC1
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STA. 100+77.04 TO 103+50.00

0 20

SCALE IN FEET
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EXISTING R.O.W.

EXISTING R.O.W.

MOUND ROAD

PROPOSED \ MOUND ROAD

SHEET 1 OF 2

REMOVAL PLAN - MOUND ROAD

RELOCATE MAILBOX

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL

NOTES

R
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STA. 100+77.04

BEGIN PROJECT

REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL
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T = 103.60'

L = 207.16'

E = 1.07'

P.C. STA = 102+88.94

P.T. STA = 104+96.11

e = N.C.

T.R. = N/A

S.E. RUN = N/A

R = 5,000.00'

PI STA. = 103+92.54

PROP. CURVE MDC1
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STA. 103+50.00 TO 107+90.32

0 20

SCALE IN FEET

40 60

SHEET 1 OF 9

MOEN AVENUE 

SEE PLAN AND PROFILE
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PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

MOUND ROAD

PROPOSED \ 

MOEN AVENUE

PROPOSED \ 

EXISTING R.O.W.

EXISTING R.O.W.

EXISTING R.O.W.

PROPOSED TEMPORARY EASEMENT
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P.T. STA = 107+64.31

P.C. STA = 106+87.33

S.E. RUN = N/A

T.R. = N/A

e = N.C.

E = 2.99'

L = 76.98'

T = 38.80'

R = 250.00'

PI STA. = 107+26.13

PROP. CURVE MDC2 - DRIVEWAY

SECTION LINE

47.99' RT

+48.82

TREE REMOVAL AND SIZE (IN DIA.)

(GUARDRAIL, FENCES)

LINEAR REMOVAL ITEMS

DRIVEWAY ENTRANCE REMOVAL

REMOVAL OF EXISTING STRUCTURES

LEGEND

12'' 12''

 

REMOVE OR RELOCATE ITEMR REL

A ADJUST ITEM

(INCLUDED IN EARTH EXCAVATION)

AGGREGATE SHOULDER OR ENTRANCE REMOVAL

PAVEMENT REMOVAL

NOTES

SHEET 2 OF 2

REMOVAL PLAN - MOUND ROAD

A

REMOVE EXISTING FENCE

35.45' RT

+45.62

7"

SANITARY MANHOLE

ADJUST EXISTING 
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\ DRIVEWAY STA 106+48.87

\ MOUND ROAD STA 106+48.87

\ MOEN AVENUE STA 200+00.00

REMOVAL OF PRECAST FLARED END SECTIONS SHALL BE PAID FOR AS STORM SEWER REMOVAL

PROPOSED TEMPORARY EASEMENT

 
2
0
0

+
0
0

 
2
0
1

 104
 105+00

 106

 107

ROCKDALE, IL 60436

79 MOEN AVENUE

APPROVED

F
I
L

E
 

=
 
S
:\

P
R

O
J

E
C

T
S
\
2
0
1
6
\
1
1
8
9
J

1
6
_

R
K
_

M
o
e
n
\

D
E

S
I
G

N
\

T
R

A
N

S
\

C
A

D
D
\

S
h
e
e
t
s
\
1
1
8
9
J

1
6
-
s
h
t
-
r
e

m
-

M
O

U
N

D
2
.d

g
n

CHECKED

DRAWNREMARKSREVISION DATE BY

 
JSH

WILL 344

                          

12-00029-00-PV

NO.
SECTION COUNTY

ILLINOIS

TOTAL

SHEETS

SHEET

NO.RTE.

GFS

GFS

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS 

F.A.U.

3795

CONTRACT 61E00

WHA# 1189J16



STA. 200+00.00 TO 204+50.00

SHEE
T 2 

OF 2MOUND RO
AD

SEE 
PLAN A

ND PR
OFILE
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SHEET 1 OF 11

PLAN AND PROFILE - MOEN AVENUE

OF CURB OPENING

PROPOSED BACK 

EXISTING R.O.W.

EXISTING R.O.W.

EXISTING R.O.W.

EXISTING R.O.W.

OF CURB OPENING

PROPOSED BACK 

PROPOSED RETAINING WALL

MOEN AVENUE

R
O

A
D

M
O

U
N

D

66'

3
3
'

3
3
'

PROPOSED TEMPORARY EASEMENT

 EASEMENT

 TEMPORARY

PROPOSED

EASEMENT

TEMPORARY 

PROPOSED 

SCHEDULE FOR DETAILS

SEE MIX TABLE AND

PROPOSED PAVEMENT

MOEN AVENUE

PROPOSED \ 

10' R

15' R

15' R

50' R

28'

2
8
'

50' R-250' R, 15' OFFSET

2-CENTERED CURVE

COMB. C&G

PROPOSED B-6.18 

COMB. C&G

PROPOSED B-6.18 

ALONG PROPOSED \ MOEN AVENUE

EXISTING GROUND PROFILE

1
6
'

1
6
'

1
6
'

1
2
'

1
6
'

+
2
8
.6

3

+
0
8
.6

3

180' APPROACH TAPER (15:1)

3
2
'

4
4
'

7
7
°2

4
'8
"

15' R

C.E.
+40

.61

5' R

150' R

STA. 201+63.56

STOP BAR

MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT

\ DRIVEWAY STA. 106+48.87

\ MOUND ROAD STA. 106+48.87

\ MOEN AVENUE STA. 200+00.00

\ DRIVEWAY STA. 106+48.87

\ MOUND ROAD STA. 106+48.87

\ MOEN AVENUE STA. 200+00.00

ALONG \ MOEN AVENUE

PROPOSED GROUND PROFILE 

PI Sta 107
+26.13

PC Sta 106+87.33

PROP. CURVE MDC2 - DRIVEWAY

PI STA. = 107+26.13

R = 250.00'

T = 38.80'

L = 76.98'

E = 2.99'

e = N.C.

T.R. = N/A

S.E. RUN = N/A

P.C. STA = 106+87.33

P.T. STA = 107+64.31

PROPOSED CULVERT

SECTION LINE

5
6
'

20'

PROPOSED ASPHALT DRIVEWAY

35.71' RT

+58.50

42.61' RT

+47.45

47.99' RT

+48.82

35.07' RT

+47.00

34.02' RT

+53.00

CHAIN LINK FENCE TO BE REMOVED AND RE-ERECTED

LIMITS OF CONSTRUCTION

LIMITS OF CONSTRUCTION

+72
.00

+12.
34

+
7
8
.1

6

44

- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.

NOTES:

PROPOSED CULVERT

PROPOSED \ MOUND ROAD

STOP BAR STA. 106+08.82

TRANSITION. SEE DETAIL SHEETS

PROPOSED CCC&B TO SHOULDER 

 200+00  201  202  203  204
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STA. 204+50.00 TO 209+50.00
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SHEET 2 OF 11

PLAN AND PROFILE - MOEN AVENUE

PROP. CURVE MN100

PI STA. = 207+33.84

P.C. STA = 205+63.26

P.T. STA = 209+04.29

R = 5,000.00'

T = 170.58'

L = 341.03'

E = 2.91'

e = N.C.

T.R. = N/A

S.E. RUN = N/A

PROP. CURVE MN200

PI STA. = 211+21.00

R = 250.00'

T = 216.72'

L = 357.10'

E = 80.86'

e = 4.00%

P.C. STA = 209+04.29

P.T. STA = 212+61.39

T.R. = 48.64'

S.E. RUN = 97.28'
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ALONG PROPOSED \ MOEN AVENUE

EXISTING GROUND PROFILE

MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT

OF CURB OPENING

PROPOSED BACK 

OF CURB OPENING

PROPOSED BACK 
OF CURB OPENING

PROPOSED BACK 

C
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+
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8

C
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+
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PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

15' R

AND AGGREGATE MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT TO ROW

AND AGGREGATE MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT TO ROW

10' R

15' R 15' R

15' R

24'

22'

COMB. C&G

PROPOSED B-6.18 

COMB. C&G

PROPOSED B-6.18 

SCHEDULE FOR DETAILS

SEE MIX TABLE AND

PROPOSED PAVEMENT

MOEN AVENUE

PROPOSED \ 

EXISTING R.O.W.

EXISTING R.O.W.

3
3
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45

- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.

NOTES:
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STA. 209+50.00 TO 213+50.00
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SHEET 2 OF 11

M
OEN
 
AVEN

U
E

M
ATCHLIN

E 209+
50.00

S
H
E
E
T
 
2
 
O
F
 
11

M
O
E
N
 

A
V
E
N

U
E

M
A
T
C

H
L
IN

E
 
2
0
9
+

5
0
.0
0

S
H
E
E
T
 
4
 
O
F
 
11

M
O
E
N
 

A
V
E
N

U
E

M
A
T
C

H
L
IN

E
 
2
13

+
5
0
.0
0

SHEET 3 OF 11

PLAN AND PROFILE - MOEN AVENUE

PROP. CURVE MN200

PI STA. = 211+21.00

R = 250.00'

T = 216.72'

L = 357.10'

E = 80.86'

e = 4.00%

P.C. STA = 209+04.29

P.T. STA = 212+61.39

T.R. = 48.64'

S.E. RUN = 97.28'

TYPE 1 SPECIAL

BARRIER TERMINAL, 

PROPOSED TRAFFIC 

OF CURB OPENING

PROPOSED BACK 

ALONG \ MOEN AVENUE

PROPOSED GROUND PROFILE 

ALONG PROPOSED \ MOEN AVENUE

EXISTING GROUND PROFILE

C
.E
.

+
7
3
.0

0

AND AGGREGATE MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT TO ROW

15' R

15' R
2
6
'

MOEN AVENUE

PROPOSED \ 

SCHEDULE FOR DETAILS

SEE MIX TABLE AND

PROPOSED PAVEMENT

COMB. C&G

PROPOSED B-6.18 

COMB. C&G

PROPOSED B-6.18 

EXISTING R.O.W.

PROPOSED TEMPORARY EASEMENT

EXISTING R.O.W.

PROPOSED TEMPORARY EASEMENT
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18.77' RT
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PROPOSED GUARDRAIL, TYPE B

PROPOSED GUARDRAIL, TYPE B
LIMITS OF CONSTRUCTION

LIMITS OF CONSTRUCTION

+
0
5
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8
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- GUARDRAIL POST LOCATIONS SHALL NOT BLOCK THE CONVEYANCE OF ROADWAY DRAINAGE.

- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.

NOTE:
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120' LANE TAPER (30:1))
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+
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5
.0

0

PROPOSED ASPHALT SHOULDER

PROPOSED TRAFFIC BARRIER TERMINAL, TYPE 6

PROPOSED TRAFFIC BARRIER TERMINAL, TYPE 6

PROPOSED BRIDGE

PROPOSED ASPHALT SHOULDER
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DESIGN SPEED = 30 MPH (URBAN LOW SPEED)
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PLAN AND PROFILE - MOEN AVENUE
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P.T. STA = 219+06.96

P.C. STA = 215+95.05

S.E. RUN = N/A

T.R. = N/A

e = N.C.

E = 2.43'

L = 311.91'

T = 156.01'

R = 5,000.00'

PI STA. = 217+51.06

PROP. CURVE MN400

T = 65.66'

L = 130.56'

E = 4.29'

e = 2.00%

P.C. STA = 214+64.49

P.T. STA = 215+95.05

T.R. = 15.20'

S.E. RUN = 45.60'

R = 500.00'

PI STA. = 215+30.14

PROP. CURVE MN300

MOEN A
VENUE

ALONG PROPOSED \ MOEN AVENUE

EXISTING GROUND PROFILE

ALONG \ MOEN AVENUE

PROPOSED GROUND PROFILE 

OF CURB OPENING

PROPOSED BACK 

OF CURB OPENING

PROPOSED BACK 

COMB. C&G

PROPOSED B-6.18 

COMB. C&G

PROPOSED B-6.18 
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BARRIER, TYPE B

PROPOSED TRAFFIC 

TYPE 1 SPECIAL

BARRIER TERMINAL, 

PROPOSED TRAFFIC 

SCHEDULE FOR DETAILS

SEE MIX TABLE AND

PROPOSED PAVEMENT

MOEN AVENUE

PROPOSED \ 

EXISTING R.O.W.

EXISTING R.O.W.
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20.98' RT

+77.76
19.24' RT
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PROPOSED ASPHALT SHOULDER

PROPOSED BACK OF CURB OPENING

LIMITS OF CONSTRUCTION
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PROPOSED CULVERT

- GUARDRAIL POST LOCATIONS SHALL NOT BLOCK THE CONVEYANCE OF ROADWAY DRAINAGE.

- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.

NOTE:
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25' R

PROPOSED ASPHALT PAVEMENT
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180' LANE TAPER (30.0:1)

135' LANE TAPER (33.8:1)

PROPOSED GUARDRAIL, TYPE B
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EXISTING UTILITY EASEMENT
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SHEET 5 OF 11

PLAN AND PROFILE - MOEN AVENUE
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P.T. STA = 219+06.96

P.C. STA = 215+95.05

S.E. RUN = N/A

T.R. = N/A

e = N.C.

E = 2.43'

L = 311.91'

T = 156.01'

R = 5,000.00'

PI STA. = 217+51.06

PROP. CURVE MN400

ALONG \ MOEN AVENUE

PROPOSED GROUND PROFILE 

ALONG PROPOSED \ MOEN AVENUE

EXISTING GROUND PROFILE
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10' R

10' R 10' R
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LEFT TURN LANE

PROPOSED TWO-WAY 

10' R

28'

21'

26'

24'

65'

MOEN AVENUE

EXISTING R.O.W.

EXISTING R.O.W.

AND UTILITY EASEMENT

EXISTING DRAINAGE 

AND UTILITY EASEMENT

EXISTING DRAINAGE 
AND UTILITY EASEMENT

EXISTING DRAINAGE 

AND UTILITY EASEMENT

EXISTING DRAINAGE 

EXISTING R.O.W.

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

COMB. C&G

PROPOSED B-6.18 

COMB. C&G

PROPOSED B-6.18 

SCHEDULE FOR DETAILS

SEE MIX TABLE AND

PROPOSED PAVEMENT

MOEN AVENUE

PROPOSED \ 

OF CURB OPENING

PROPOSED BACK 

OF CURB OPENING

PROPOSED BACK 

OF CURB OPENING

PROPOSED BACK OF CURB OPENING

PROPOSED BACK 
OF CURB OPENING

PROPOSED BACK 

OF CURB OPENING

PROPOSED BACK 

MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT
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135' LEFT TURN LANE TAPER (22.5:1)100' LEFT TURN LANE STORAGE
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30' R-60' R, 5' OFFSET

2-CENTERED CURVE

PROPOSED STOP BAR
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MATCHES EXISTING ROADWAY

PROPOSED ASPHALT PAVEMENT

B-6.18 TO B-6.12 COMB. C&G

PROPOSED TRANSITION FROM 

B-6.18 TO B-6.12 COMB. C&G

PROPOSED TRANSITION FROM 
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LIMITS OF CONSTRUCTION

LIMITS OF CONSTRUCTION

48

MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT

- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.

NOTES:

AND AGGREGATE TO LIMITS OF CONSTRUCTION.

ACCESS. ASPHALT PAVEMENT TO 3' INSIDE ROW 

PROPOSED DRIVEWAY MATCHES FUTURE PARCEL 

AND AGGREGATE TO LIMITS OF CONSTRUCTION.

ACCESS. ASPHALT PAVEMENT TO 3' INSIDE ROW 

PROPOSED DRIVEWAY MATCHES FUTURE PARCEL 
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SHEET 6 OF 11

PLAN AND PROFILE - MOEN AVENUE
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ALONG PROPOSED \ MOEN AVENUE

EXISTING GROUND PROFILE
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LEFT TURN LANE

PROPOSED TWO-WAY 

COMB. C&G

PROPOSED B-6.18 
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'

SCHEDULE FOR DETAILS

SEE MIX TABLE AND

PROPOSED PAVEMENT

MOEN AVENUE

PROPOSED \ 

OF CURB OPENING

PROPOSED BACK 

OF CURB OPENING

PROPOSED BACK 

EXISTING R.O.W.

EXISTING R.O.W.

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

AND UTILITY EASEMENT

EXISTING DRAINAGE 

AND UTILITY EASEMENT

EXISTING DRAINAGE 

AND UTILITY EASEMENT

EXISTING DRAINAGE 

AND UTILITY EASEMENT

EXISTING DRAINAGE 

COMB. C&G

PROPOSED B-6.18 

MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT

MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT

OF CURB OPENING

PROPOSED BACK 
MATCHES EXISTING PRIVATE DRIVE

PROPOSED CONCRETE PAVEMENT
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MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT

MOEN AVENUE

22.08' RT

STA. 222+65.00

PROPOSED MAILBOX

EXISTING B-6.12 COMB. C&G

PROPOSED COMB. C&G MATCHES 

B-6.12 COMB. C&G
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PROPOSED COMB. C&G 
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PROPOSED RETAINING WALL
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- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.
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SEE MIX TABLE AND
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- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.
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T = 103.60'

L = 207.16'

E = 1.07'

P.C. STA = 102+88.94

P.T. STA = 104+96.11

e = N.C.

T.R. = N/A

S.E. RUN = N/A

R = 5,000.00'

PI STA. = 103+92.54

PROP. CURVE MDC1
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PLAN AND PROFILE - MOUND ROAD

STA. 100+77.04 TO 103+50.00
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STA. 100+77.04

PROPOSED BUTT JOINT

BEGIN PROJECT

- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.

NOTES:

SCHEDULE FOR DETAILS

SEE MIX TABLE AND

PROPOSED PAVEMENT

CURB OUTLET, SEE DETAILS
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T = 103.60'

L = 207.16'

E = 1.07'

P.C. STA = 102+88.94

P.T. STA = 104+96.11

e = N.C.

T.R. = N/A

S.E. RUN = N/A

R = 5,000.00'

PI STA. = 103+92.54
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PLAN AND PROFILE - MOUND ROAD
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S
H
E
E
T
 
1 

O
F
 
2

M
O

U
N

D
 

R
O

A
D

M
A
T
C

H
L
IN

E
 
10

3
+

5
0
.0
0

570

565

560

555

550

545

0 20

SCALE IN FEET

40 60

SHEET 1 OF 9

MOEN AVENUE 

SEE PLAN AND PROFILE
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44'

35'

31'

ALONG \ MOEN AVENUE

PROPOSED GROUND PROFILE 

ALONG PROPOSED \ MOEN AVENUE

EXISTING GROUND PROFILE

6
6
'

MOUND ROAD

PROPOSED TEMPORARY EASEMENT

PROPOSED TEMPORARY EASEMENT

10' R

10' R

50' R-250' R, 15' OFFSET

2-CENTERED CURVE

MOEN AVENUE

PROPOSED \ 

STA. 201+63.56

STOP BAR

150' R

5' R

OF CURB OPENING

PROPOSED BACK 

OF CURB OPENING

PROPOSED BACK 

COMB. C&G

PROPOSED B-6.18 

15' R
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50' R
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MATCHES EXISTING DRIVEWAY

PROPOSED ASPHALT PAVEMENT

2
9
'

EXISTING R.O.W.

EXISTING R.O.W.

EXISTING R.O.W.

PROPOSED TEMPORARY EASEMENT

STA. 106+08.81

STOP BAR

\ DRIVEWAY STA. 106+48.87

\ MOUND ROAD STA. 106+48.87

\ MOEN AVENUE STA. 200+00.00

\ DRIVEWAY STA. 106+48.87

\ MOUND ROAD STA. 106+48.87

\ MOEN AVENUE STA. 200+00.00
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P.T. STA = 107+64.31

P.C. STA = 106+87.33

S.E. RUN = N/A

T.R. = N/A

e = N.C.

E = 2.99'

L = 76.98'

T = 38.80'

R = 250.00'

PI STA. = 107+26.13

PROP. CURVE MDC2 - DRIVEWAY

SECTION LINE

56'

2
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'

PROPOSED ASPHALT DRIVEWAY

35.71' RT

+58.50

42.61' RT

+47.45

47.99' RT
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CHAIN LINK FENCE TO BE REMOVED AND RE-ERECTED
LIMITS OF CONSTRUCTION

LIMITS OF CONSTRUCTION
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- SEE THE STRUCTURAL PLANS FOR FURTHER INFORMATION ON STRUCTURAL ITEMS.

- SEE THE DRAINAGE AND UTILITY PLAN AND PROFILE SHEETS FOR FURTHER INFORMATION ON DRAINAGE ITEMS.

NOTES:

SHOULDER, 4'

PROPOSED AGGREGATE

PROPOSED ASPHALT PAVEMENT

PROPOSED \ MOUND ROAD

COMB. C&G

PROPOSED B-6.18 

545

550

555

560

565

570

ROCKDALE, IL 60436

79 MOEN AVENUE  
JSH

F
I
L

E
 

=
 
S
:\

P
R

O
J

E
C

T
S
\
2
0
1
6
\
1
1
8
9
J

1
6
_

R
K
_

M
o
e
n
\

D
E

S
I
G

N
\

T
R

A
N

S
\

C
A

D
D
\

S
h
e
e
t
s
\
1
1
8
9
J

1
6
-
s
h
t
-
p
l
n
p
r
f
-

M
O

U
N

D
2
.d

g
n

APPROVED

CHECKED

DRAWNREMARKSREVISION DATE BY

NO.
SECTION COUNTY

ILLINOIS

TOTAL

SHEETS

SHEET

NO.RTE.

WILL

                          

12-00029-00-PV
GFS

GFS

344

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

CONTRACT 61E00

F.A.U.

3795

WHA# 1189J16

 
2
0
0

+
0
0

 
2
0
1

 104
 105+00

 106

 107

5
6
6
.3

9

5
6
6
.6

7

5
6
6
.7

6

5
6
6
.9

5

5
6
7
.0

5

5
6
7
.1

1

5
6
6
.7

0

5
6
5
.3

0

5
6
2
.6

4

103+50 104+00 104+50 105+00 105+50 106+00 106+50 107+00 107+50

5
6
6
.4

5

5
6
6
.7

3

5
6
6
.9

8

5
6
7
.2

4

5
6
7
.5

0

5
6
7
.5

5

5
6
6
.7

7

5
6
5
.1

2

V
P
I
 

S
T

A
. 

1
0
6

+
5
0
.0

0

E
L

E
V

A
T
I
O

N
 
5
6
8
.0

2

+0.52%

-5.36%

170.00' V.C.

K = 29

SSD = 198'

5
6
3
.4

2

+
7
5
.0

0
 

E
L
. 

5
6
6
.6

0

+
6
5
.0

0
 

E
L
. 

5
6
7
.5

8

+
3
5
.0

0
 

E
L
. 

5
6
3
.4

6



GENERAL NOTES: PRE-STAGE

STAGE 1

STAGE 2

STAGE 3

STAGE 4

STAGE 5

57GENERAL NOTES - SHEET 1 OF 1

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

20.

19.

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

AND ALLOWS FOR THE COMPLETION OF THE DRAINAGE STRUCTURE CONSTRUCTION. CONSTRUCTION WORK IS TO BE MAINTAINED BETWEEN 7 AM AND 7 PM.
TEMPORARY PAVEMENT, THE DRAINAGE STRUCTURE AND PIPES ARE TO BE PLATED, CAPPED, AND PLUGGED UNTIL TEMPORARY PAVEMENT IS REMOVED 
RELOCATE UTILITIES AND CONSTRUCT PIPES THAT CROSS MOEN AVENUE. IF A PROPOSED PIPE REQUIRES AN INLET OR MANHOLE LOCATED UNDER 
CONSTRUCTION:

EASTBOUND AND WESTBOUND TRAFFIC IS MAINTAINED WITHIN EXISTING TRAFFIC LANES. ACCESS IS MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT.
TRAFFIC:

POST-STAGE

PAVEMENT ARE COMPLETED. CONSTRUCTION WORK IS TO MAINTAINED BETWEEN 7 AM AND 7 PM.
PAVEMENT MARKINGS ARE PLACED ONTO THE NEWLY CONSTRUCTED PAVEMENT. FINAL GRADING AND LANDSCAPING OUTSIDE THE NEWLY CONSTRUCTED 
CONSTRUCTION:

PROPERTIES AND GOULD COURT.
ALL OF THE NEWLY CONSTRUCTED PAVEMENT IS AVAILABLE FOR EASTBOUND AND WESTBOUND TRAFFIC. ACCESS IS TO BE MAINTAINED TO PRIVATE
TRAFFIC:

STAGE 6

STAGE 7

AND 7 PM.
CONSTRUCT THE FINAL 2" PAVEMENT LIFT TO THE PROPOSED FINAL PAVEMENT GRADE. CONSTRUCTION WORK IS TO BE MAINTAINED BETWEEN 7 AM 
CONSTRUCTION:

PROPERTIES AND GOULD COURT.
ALL OF THE NEWLY CONSTRUCTED PAVEMENT IS AVAILABLE FOR EASTBOUND AND WESTBOUND TRAFFIC. ACCESS IS TO BE MAINTAINED TO PRIVATE
TRAFFIC:

CONSTRUCTION.
TO BE PLATED, CAPPED, AND PLUGGED UNTIL TEMPORARY PAVEMENT IS REMOVED AND ALLOWS FOR THE COMPLETION OF THE DRAINAGE STRUCTURE 
IF A PROPOSED CULVERT OR PIPES REQUIRES AN INLET OR MANHOLE LOCATED UNDER TEMPORARY PAVEMENT, THE DRAINAGE STRUCTURE AND PIPES ARE 

CONTRACTOR SHALL VERIFY PAVEMENT THICKNESS AT ENTRANCES TO VERIFY THEY MEET TEMPORARY PAVEMENT REQUIREMENTS.

SEE STAGING CROSS SECTIONS FOR STAGE 1 TEMPORARY PAVEMENT AND GRADING.

TEMPORARY PAVEMENT SHALL BE CONSTRUCTED WITH 4" HMA BINDER COURSE, IL-19 WITH 8" AGGREGATE BASE COURSE, TYPE B.

CONTRACTOR SHALL INSTALL A 2' EARTH SHOULDER AT 4% ALONG TEMPORARY PAVEMENT UNLESS PLANS AND CROSS SECTIONS SHOW OTHERWISE.

TEMPORARY PAVEMENT ELEVATION SHALL MATCH EXISTING PAVEMENT CROSS SLOPE TO A MAXIMUM OF 2% CROSS SLOPE.

WEEKS UPON INITIALIZING THE STAGE.
"CAUTION NEW LANES STOP HERE" SIGNS SHALL BE INSTALLED ON THE SIDE OF THE ROAD WHERE TRAFFIC IS MOVED CLOSER FOR A PERIOD OF TWO 

SIGNS TO BE PLACED.
TRAFFIC CONTROL SHEETS DO NOT SHOW ALL THE SIGNS REQUIRED FOR LANE CLOSURES. REFER TO THE APPROPRIATE HIGHWAY STANDARDS FOR ADDITIONAL 

THIS WORK IS INCLUDED IN THE COST OF TRAFFIC CONTROL AND PROTECTION (SPECIAL).
WHEN A SIGN IS COVERED, ITS POST SHALL HAVE A REFLECTIVE 3" BY 6" DELINEATOR INSTALLED COLOR AS SPECIFIED BY THE ENGINEER. PAYMENT FOR 
ALL TRAFFIC CONTROL DEVICES SHALL BE REMOVED, COVERED, OR TURNED AWAY FROM TRAFFIC IMMEDIATELY WHEN THEY ARE NO LONGER NECESSARY. 

PRIOR TO INSTALLING POST MOUNTED SIGNS, THE CONSTRACTOR SHALL CONTACT J.U.L.I.E.

CONTRACTOR.
ALL CONSTRUCTION SIGNS, BARRICADES, AND OTHER DEVICES REQUIRED TO CONTROL TRAFFIC SHALL BE FURNISHED, INSTALLED, AND MAINTAINED BY THE 

FLORESCENT ORANGE REFLECTIVE SHEETING.
ALL TRAFFIC CONTROL WARNING SIGNS AND ASSOCIATED SIGNING MOUNTED WITH THE WARNING SIGNS SHALL HAVE BLACK LEGENDS AND BORDERS ON 

PROVISIONS.
INCLUDED IN THE COST OF THE PAY ITEM FOR TRAFFIC CONTROL AND PROTECTION (SPECIAL) UNLESS OTHERWISE INDICATED IN THE PLANS OR SPECIAL 
PROVISIONS SHALL BE PLACED BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER. ALL TRAFFIC CONTROL DEVICES SHALL BE CONSIDERED 
THE PERMANENT TRAFFIC CONTROL DEPICTED HEREIN IS THE MINIMUM REQUIREMENT. ADDITIONAL TRAFFIC CONTROL DEVICES AS SPECIFIED BY THE SPECIAL 

DRAINAGE FLOWS SHALL BE INCLUDED IN THE COST OF TRAFFIC CONTROL AND PROTECTION (SPECIAL).
THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING DRAINAGE OF THE ROADWAY DURING ALL STAGES OF CONSTRUCTION. THE COST OF MAINTAINING 

(SPECIAL).
TRAFFIC SIGNS SHALL BE COVERED AS DIRECTED BY THE ENGINEER. THIS SHALL ALSO BE INCLUDED IN THE COST FOR TRAFFIC CONTROL AND PROTECTION 
DEVICES AND THE STANDARD SPECIFICATIONS. THIS SHALL BE INCLUDED IN THE COST FOR TRAFFIC CONTROL AND PROTECTION (SPECIAL). ALL CONFLICTING 
THE FURNISHING, INSTALLING, AND RELOCATION OF ALL TRAFFIC SIGNS SHALL BE IN ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL 

ALL TEMPORARY PAVEMENT MARKINGS SHOWING DETERIORATION AFTER 7 DAYS SHALL BE REPLACED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER. 

PAVEMENT MARKING REMOVAL - WATER BLASTING.
THIS WORK SHALL BE PAID FOR AS SHORT TERM PAVEMENT MARKING REMOVAL, PAVEMENT MARKING REMOVAL - GRINGING, OR 
THE CONTRACTOR SHALL BE REQUIRED TO REMOVE ALL EXISTING PAVEMENT MARKINGS WHICH CONFLICT WITH THE DESIGNATED TRAFFIC CONTROL PLAN. 

INDICATED ON THE PLANS, OR AS DIRECTED BY THE ENGINEER. 
STANDARDS 701006, 701501, AND 701502, SECTION 701 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, AS
DRUMS, VERTICAL PANELS, TYPE II BARRICADES, AND DELINEATORS SHALL BE EQUIPPED WITH LIGHTS AND PLACED AT INVERVALS ACCORDING TO

THE ENGINEER SHALL BE INFORMED 48 HOURS IN ADVANCE OF ANY CHANGE IN CONSTRUCTION STAGING.

AS DIRECTED BY THE ENGINEER.
THE CONTRACTOR SHALL MAINTAIN TRAFFIC IN ACCORDANCE WITH THE PLANS, SPECIAL PROVISIONS, STATE STANDARDS, STANDARD SPECIFICATIONS AND 

CONSTRUCTION WORK IS TO BE MAINTAINED BETWEEN 7 AM AND 7 PM.
CONSTRUCT THE REMAINING PROPOSED IMPROVEMENTS ON THE NORTH OF MOEN AVENUE FROM WEST OF GOULD COURT TO THE EASTERN PROJECT LIMITS. 
CONSTRUCTION:

ADJACENT TO THE EASTBOUND TRAFFIC. ACCESS IS TO BE MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT.
EASTBOUND TRAFFIC IS MAINTAINED ON THE SOUTH SIDE OF MOEN AVENUE. WESTBOUND TRAFFIC IS MOVED TO THE NEWLY CONSTRUCTED PAVEMENT 
TRAFFIC:

CONSTRUCTED UP TO THE FINAL 2" PAVEMENT LIFT. CONSTRUCTION WORK IS TO BE MAINTAINED BETWEEN 7 AM AND 7 PM.
AND WEST OF THE PROPOSED BASELINE FROM THE WESTERN PROJECT LIMITS TO APPROXIMATELY GOULD COURT. PROPOSED PAVEMENT IS TO BE 
REMOVE THE TEMPORARY PAVEMENT FROM THE WESTERN PROJECT LIMITS TO WEST OF GOULD COURT. CONSTRUCT PROPOSED IMPROVEMENTS NORTH
CONSTRUCTION:

ROAD TO ACCESS MOEN AVENUE AND MOUND ROAD. ACCESS IS TO BE MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT.
THE DETOUR IS MAINTAINED FROM THE WESTERN PROJECT LIMITS TO GOULD COURT. TRAFFIC IS TO USE IL ROUTE 7, U.S. ROUTE 6, AND HOLLYWOOD 
EASTBOUND TRAFFIC IS MOVED ONTO THE NEWLY CONSTRUCTED PAVEMENT ON THE SOUTH AND EAST SIDES OF MOEN AVENUE AND MOUND ROAD.
TRAFFIC:

EXISTING DRAINAGE PATTERNS. CONSTRUCTION WORK IS TO BE MAINTAINED BETWEEN 7 AM AND 7 PM.
CONSTRUCT TEMPORARY PAVEMENT ON THE NORTH AND WEST SIDES OF MOUND ROAD AND MOEN AVENUE. CULVERTS ARE TO BE EXTENDED TO MAINTAIN 
CONSTRUCTION:

AND GOULD COURT.
EASTBOUND AND WESTBOUND TRAFFIC IS SHIFTED TO SOUTH AND EAST SIDES OF THE EXISTING ROADWAY. ACCESS IS MAINTAINED TO PRIVATE PROPERTIES 
TRAFFIC:

7 AM AND 7 PM.
GOULD COURT. PROPOSED PAVEMENT IS TO BE CONSTRUCTED UP TO THE FINAL 2" PAVEMENT LIFT. CONSTRUCTION WORK IS TO BE MAINTAINED BETWEEN 
CONSTRUCT THE PROPOSED IMPROVEMENT SOUTH AND EAST OF THE PROPOSED BASELINE FROM THE WESTERN CONSTRUCTION LIMIT TO WEST OF 
CONSTRUCTION:

ACCESS IS TO BE MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT.
PROJECT LIMITS TO GOULD COURT. TRAFFIC IS TO USE IL ROUTE 7, U.S. ROUTE 6, AND HOLLYWOOD ROAD TO ACCESS MOEN AVENUE AND MOUND ROAD. 
MOUND ROAD FROM THE WESTERN PROJECT LIMITS TO EAST OF GOULD COURT. WESTBOUND AND SOUTHBOUND TRAFFIC IS CLOSED FROM THE WESTERN 
EASTBOUND TRAFFIC IS MOVED ONTO THE TEMPORARY PAVEMENT AND EXISTING PAVEMENT ON THE NORTH AND WEST SIDES OF MOEN AVENUE AND 
TRAFFIC:

PROPOSED BASELINE TO THE SOUTH. CONSTRUCTION WORK IS TO BE MAINTAINED BETWEEN 7 AM AND 7 PM.
FROM WEST OF GOULD COURT TO THE EASTERN CONSTRUCTION LIMIT, THE PROPOSED IMPROVEMENTS ARE TO CONSTRUCTED FROM 4' SOUTH OF THE 
CONSTRUCTION:

WEST OF GOULD COURT. ACCESS IS TO BE MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT.
THE WESTBOUND TRAFFIC TO WEST OF GOULD COURT, AND MAINTAINED ON THE NEWLY CONSTRUCTED PAVEMENT FROM THE WESTERN PROJECT TO 
WESTBOUND TRAFFIC IS MOVED ONTO THE NEWLY CONSTRUCTED PAVEMENT AND THE DETOUR ENDS. EASTBOUND TRAFFIC IS MOVED ADJACENT TO 
TRAFFIC:

EASTERN PROJECT LIMITS. CONSTRUCTION WORK IS TO BE MAINTAINED BETWEEN 7 AM AND 7 PM.
CONSTRUCT 12 FEET OF THE PROPOSED IMPROVEMENTS BETWEEN THE EASTBOUND AND WESTBOUND TRAFFIC FROM WEST OF GOULD COURT TO THE 
CONSTRUCTION:

NEWLY CONSTRUCTED PAVEMENT ON THE SOUTH SIDE OF MOEN AVENUE. ACCESS IS TO BE MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT.
WESTBOUND TRAFFIC IS MAINTAINED ON THE TEMPORARY PAVEMENT ON THE NORTH SIDE OF MOEN AVENUE. EASTBOUND TRAFFIC IS MOVED TO THE 
TRAFFIC:
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1

GENERAL STAGING NOTES:

TRAFFIC AND CONSTRUCTION NOTES - MOUND ROAD:

TRAFFIC AND CONSTRUCTION NOTES - MOEN AVENUE:

TRAFFIC CONTROL AND STAGING LEGEND

2

1

 

-

-

PROPOSED ~ MOUND ROAD

EXISTING \ MOUND ROAD

E
X
 

R
O

W

E
X
 

R
O

W

22 1

WORK ZONE

STAGE 1

2
:1

3

TEMPORARY PAVEMENT

EXISTING \ MOEN AVENUE

-3' TO 12'
VARIES, 

PROPOSED ~ MOEN AVENUE

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING NORTH AND EAST)

STA. 200+00.00 TO 249+65.25

STAGE 1 MOUND ROAD

STAGE 1 MOEN AVENUE

WORK ZONE

TEMPORARY PAVEMENT

3

1 223

WORK ZONE

TEMPORARY PAVEMENT

-13' TO 11'
VARIES, 

PLAN SHEETS FOR DETAILS ON LANE TRANSITIONS TO EXISTING PAVEMENT.
AND MOEN AVENUE. SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL 
TEMPORARY PAVEMENT WIDTH CONSTRUCTED VARIES ALONG MOUND ROAD 

GENERAL STAGING NOTES.
SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SHEET 1 FOR 

CONSTRUCT TEMPORARY PAVEMENT ON NORTH SIDE OF ROADWAY.
STAGE 1 CONSTRUCTION:

DURING CONSTRUCTION TO ALL DRIVEWAYS. 
OF TRAFFIC OPEN DURING ALL NON CONSTRUCTION ACTIVITIES. MAINTAIN ACCESS 
SHIFT TRAFFIC TO SOUTH SIDE OF THE EXISTING ROADWAY. MAINTAIN TWO LANES 
STAGE 1 TRAFFIC: 

VARIES, 0.0' TO 16.0' VARIES, 0.0' TO 3.1'

VARIES, 0.0' TO 6.7'

VARIES, 10' TO 11' VARIES, 10' TO 11'

VARIES, 10' TO 11' VARIES, 10' TO 11' CULVERTS ARE TO BE EXTENDED TO MAINTAIN EXISTING DRAINAGE PATTERNS.
CONSTRUCT TEMPORARY PAVEMENT ON NORTH AND WEST SIDES OF ROADWAY. 
STAGE 1 CONSTRUCTION:

MAINTAIN ACCESS DURING CONSTRUCTION TO ALL DRIVEWAYS. 
TWO LANES OF TRAFFIC OPEN DURING ALL NON CONSTRUCTION ACTIVITIES. 
SHIFT TRAFFIC TO EAST AND SOUTH SIDES OF THE EXISTING ROADWAY. MAINTAIN 
STAGE 1 TRAFFIC: 

STAGING TYPICAL SECTION - SHEET 1 OF 6

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL
58

4

VERTICAL PANEL

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID YELLOW)

DRUMS/TYPE II BARRICADES

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID WHITE)

TEMPORARY PAVEMENT MARKING - LINE 4" (DOUBLE YELLOW, 11" C-C)

5
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1

GENERAL STAGING NOTES:

TRAFFIC AND CONSTRUCTION NOTES - MOUND ROAD:

TRAFFIC AND CONSTRUCTION NOTES - MOEN AVENUE:

TRAFFIC CONTROL AND STAGING LEGEND

2

1

PROPOSED ~ MOUND ROAD

EXISTING \ MOUND ROAD

E
X
 

R
O

W

E
X
 

R
O

W

2

(LOOKING EAST) 

STA. 100+00.00 TO 106+48.87 

WORK ZONE16'

STAGE 2

3

TEMPORARY PAVEMENT

EXISTING \ MOEN AVENUE

-3' TO 12'
VARIES, 

PROPOSED ~ MOEN AVENUE

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING NORTH AND EAST)

STA. 200+00.00 TO 218+32.80

STAGE 2 MOUND ROAD

STAGE 2 MOEN AVENUE

3

2 3

WORK ZONE

-13' TO 11'
VARIES, 

PROPOSED ~ MOEN AVENUE

-3' TO 1'
VARIES, 

SHEETS FOR DETAILS ON LANE TRANSITIONS TO EXISTING PAVEMENT.
MOEN AVENUE. SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN 
TEMPORARY PAVEMENT WIDTH CONSTRUCTED VARIES ALONG MOUND ROAD AND 

STAGING NOTES.
SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SHEET 1 FOR GENERAL 

4

4

AND TRAFFIC CONTROL PLAN SHEETS FOR DETAILS.

IN WIDTH AND LOCATION. SEE STAGES OF CONSTRUCTION 

TEMPORARY PAVEMENT CONSTRUCTED IN STAGE 1 VARIES 

59STAGING TYPICAL SECTION - SHEET 2 OF 6

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

2
:1

4

5

VERTICAL PANEL

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID YELLOW)

DRUMS/TYPE II BARRICADES

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID WHITE)

TEMPORARY PAVEMENT MARKING - LINE 4" (DOUBLE YELLOW, 11" C-C)

5

5

VARIES, 10'-16'

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING NORTH AND EAST)

STA. 218+32.80 TO 249+65.25

STAGE 2 MOEN AVENUE

TEMPORARY PAVEMENT

1 22

VARIES, 0.0' TO 16.0'

EXISTING \ MOEN AVENUE

VARIES, 11' TO 12' 11' TO 12'
VARIES, 

-1' TO 13'
VARIES, 

3 3

LIFT.
PROPOSED PAVEMENT IS TO BE CONSTRUCTED UP TO THE FINAL 2" PAVEMENT 
CONSTRUCT PROPOSED IMPROVEMENTS SOUTH OF THE PROPOSED BASELINE. 
STAGE 2 CONSTRUCTION:

AND GOULD COURT. 
EAST OF GOULD COURT. ACCESS IS TO BE MAINTAINED TO PRIVATE PROPERTIES 
IL ROUTE 7, U.S. ROUTE 6, AND HOLLYWOOD ROAD TO ACCESS MOEN AVENUE 
FROM THE WESTERN PROJECT LIMITS TO GOULD COURT. TRAFFIC IS TO USE 
PAVEMENT ON THE NORTH SIDE OF MOUND ROAD. WESTBOUND TRAFFIC IS CLOSED 
EASTBOUND TRAFFIC IS MOVED ONTO THE TEMPORARY PAVEMENT AND EXISTING 
STAGE 2 TRAFFIC: 

LIFT.
PROPOSED PAVEMENT IS TO BE CONSTRUCTED UP TO THE FINAL 2" PAVEMENT 
BASELINE FROM THE WESTERN CONSTRUCTION LIMIT TO WEST OF GOULD COURT. 
CONSTRUCT THE PROPOSED IMPROVEMENT SOUTH AND EAST OF THE PROPOSED 
STAGE 2 CONSTRUCTION:

ACCESS IS TO BE MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT. 
HOLLYWOOD ROAD TO ACCESS MOEN AVENUE EAST OF GOULD COURT. 
GOULD COURT. TRAFFIC IS TO USE IL ROUTE 7, U.S. ROUTE 6, AND 
WESTBOUND TRAFFIC IS CLOSED FROM THE WESTERN PROJECT LIMITS TO 
EXISTING PAVEMENT ON THE NORTH AND WEST SIDES OF MOEN AVENUE. 
EASTBOUND TRAFFIC IS MOVED ONTO THE TEMPORARY PAVEMENT AND 
STAGE 2 TRAFFIC: 

-

-
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1

GENERAL STAGING NOTES:

TRAFFIC AND CONSTRUCTION NOTES - MOUND ROAD:

TRAFFIC AND CONSTRUCTION NOTES - MOEN AVENUE:

TRAFFIC CONTROL AND STAGING LEGEND

2

1

 

-

-
PROPOSED ~ MOUND ROAD

EXISTING \ MOUND ROAD

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING EAST) 

STA. 100+00.00 TO 106+48.87 

WORK ZONE

STAGE 3

3

EXISTING \ MOEN AVENUE

-3' TO 12'
VARIES, 

PROPOSED ~ MOEN AVENUE

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING NORTH AND EAST)

STA. 200+00.00 TO 218+32.80

STAGE 3 MOUND ROAD

STAGE 3 MOEN AVENUE

3

3

WORK ZONE

-13' TO 11'
VARIES, 

SHEETS FOR DETAILS ON LANE TRANSITIONS TO EXISTING PAVEMENT.
MOEN AVENUE. SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN 
TEMPORARY PAVEMENT WIDTH CONSTRUCTED VARIES ALONG MOUND ROAD AND 

STAGING NOTES.
SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SHEET 1 FOR GENERAL 

4

4

60STAGING TYPICAL SECTION - SHEET 3 OF 6

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

4

5 VERTICAL PANEL

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID YELLOW)

DRUMS/TYPE II BARRICADES

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID WHITE)

TEMPORARY PAVEMENT MARKING - LINE 4" (DOUBLE YELLOW, 11" C-C)

PROPOSED ~ MOEN AVENUE

-3' TO 1'
VARIES, E

X
 

R
O

W

E
X
 

R
O

W

(LOOKING NORTH AND EAST)

STA. 218+32.80 TO 249+65.25

STAGE 3 MOEN AVENUE

TEMPORARY PAVEMENT

1 22

EXISTING \ MOEN AVENUE

VARIES, 11' TO 12' 11' TO 12'
VARIES, 

0' TO 2'
VARIES, 

3 3

VARIES, 10' TO 26'

10' TO 12'
VARIES, 

FINAL 2" PAVEMENT LIFT.
PROPOSED BASELINE. PROPOSED PAVEMENT IS TO BE CONSTRUCTED UP TO THE 
WEST OF GOULD COURT. CONSTRUCT PROPOSED IMPROVEMENTS NORTH OF THE 
REMOVE THE TEMPORARY PAVEMENT FROM THE WESTERN PROJECT LIMITS TO 
STAGE 3 CONSTRUCTION:

TO ALL DRIVEWAYS. 
AVENUE EAST OF GOULD COURT. MAINTAIN ACCESS DURING CONSTRUCTION 
(CHANNAHON ROAD), AND IL ROUTE 7 (LARKIN ROAD) TO ACCESS MOEN 
TRAFFIC IS DETOURED AND WILL USE HOLLYWOOD ROAD, U.S. ROUTE 6 
CONSTRUCTED PAVEMENT ON THE SOUTH SIDE OF MOUND ROAD. WESTBOUND 
EASTBOUND TRAFFIC IS MOVED ONTO EASTBOUND TRAFFIC TO THE NEWLY 
STAGE 3 TRAFFIC: 

2" PAVEMENT LIFT. 
GOULD COURT. PROPOSED PAVEMENT IS TO BE CONSTRUCTED UP TO THE FINAL 
OF THE PROPOSED BASELINE FROM THE WESTERN PROJECT LIMITS TO WEST OF 
WEST OF GOULD COURT. CONSTRUCT PROPOSED IMPROVEMENTS NORTH AND WEST 
REMOVE THE TEMPORARY PAVEMENT FROM THE WESTERN PROJECT LIMITS TO 
STAGE 3 CONSTRUCTION:

MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT. 
(LARKIN ROAD) TO ACCESS MOEN AVENUE AND MOUND ROAD. ACCESS IS TO BE 
HOLLYWOOD ROAD, U.S. ROUTE 6 (CHANNAHON ROAD), AND IL ROUTE 7 
THE WESTERN PROJECT LIMITS TO GOULD COURT.  TRAFFIC IS TO USE 
TRAFFIC IS MAINTAINED FROM STAGE 2. THE DETOUR IS MAINTAINED FROM 
THE SOUTH AND EAST SIDES OF MOEN AVENUE AND MOUND ROAD. WESTBOUND 
EASTBOUND TRAFFIC IS MOVED ONTO THE NEWLY CONSTRUCTED PAVEMENT ON 
STAGE 3 TRAFFIC: 

ROCKDALE, IL 60436
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1

GENERAL STAGING NOTES:

TRAFFIC AND CONSTRUCTION NOTES - MOUND ROAD:

TRAFFIC AND CONSTRUCTION NOTES - MOEN AVENUE:

TRAFFIC CONTROL AND STAGING LEGEND

2

1

 

-

-
PROPOSED ~ MOUND ROAD

EXISTING \ MOUND ROAD

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING EAST) 

STA. 100+00.00 TO 106+48.87 

STAGE 4

3

EXISTING \ MOEN AVENUE

-3' TO 12'
VARIES, 

PROPOSED ~ MOEN AVENUE

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING NORTH AND EAST)

STA. 200+00.00 TO 217+31.34

STAGE 4 MOUND ROAD

STAGE 4 MOEN AVENUE

-13' TO 11'
VARIES, 

PROPOSED ~ MOEN AVENUE

SHEETS FOR DETAILS ON LANE TRANSITIONS TO EXISTING PAVEMENT.
MOEN AVENUE. SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN 
TEMPORARY PAVEMENT WIDTH CONSTRUCTED VARIES ALONG MOUND ROAD AND 

STAGING NOTES.
SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SHEET 1 FOR GENERAL 

14'14'

VARIES, 10' TO 28'

1

1

VARIES, 10' TO 16'

61STAGING TYPICAL SECTION - SHEET 4 OF 6

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

4

VERTICAL PANEL

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID YELLOW)

DRUMS/TYPE II BARRICADES

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID WHITE)

TEMPORARY PAVEMENT MARKING - LINE 4" (DOUBLE YELLOW, 11" C-C)

5

E
X
 

R
O

W

E
X
 

R
O

W

STAGE 4 MOEN AVENUE

2 3

WORK ZONE

-3' TO 1'
VARIES, 

(LOOKING EAST)

STA. 217+31.34 TO 249+65.25

12

AND TRAFFIC CONTROL PLAN SHEETS FOR DETAILS.

IN WIDTH AND LOCATION. SEE STAGES OF CONSTRUCTION 

TEMPORARY PAVEMENT CONSTRUCTED IN STAGE 1 VARIES 

4'

5

VARIES, -2' TO 2'

VARIES, 10' TO 11' VARIES, 10' TO 11'

NO CONSTRUCTION IS PROPOSED.
STAGE 4 CONSTRUCTION:

TO PRIVATE PROPERTIES AND GOULD COURT.
CONSTRUCTED PAVEMENT ON MOUND ROAD. ACCESS IS TO BE MAINTAINED 
EASTBOUND AND WESTBOUND TRAFFIC IS MAINTAINED ON THE NEWLY 
STAGE 4 TRAFFIC: 

PAVEMENT IS TO BE CONSTRUCTED UP TO THE FINAL 2" PAVEMENT LIFT.
FROM WEST OF GOULD COURT TO THE EASTERN PROJECT LIMITS. PROPOSED 
CONSTRUCT PROPOSED IMPROVEMENTS 4' SOUTH OF THE PROPOSED BASELINE 
STAGE 4 CONSTRUCTION:

MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT.
PROJECT LIMITS TO WEST OF GOULD COURT. ACCESS IS TO BE 
ON THE SOUTH AND EAST SIDES OF MOEN AVENUE FROM THE WESTERN 
EASTBOUND TRAFFIC MAINTAINED ON THE NEWLY CONSTRUCTED PAVEMENT 
EASTBOUND TRAFFIC IS MOVED ADJACENT TO WESTBOUND TRAFFIC WITH 
PAVEMENT AND NEWLY CONSTRUCTED PAVEMENT AND THE DETOUR ENDS. 
WESTBOUND TRAFFIC IS MOVED TO THE NORTH ONTO THE TEMPORARY 
STAGE 4 TRAFFIC: 
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1

GENERAL STAGING NOTES:

TRAFFIC AND CONSTRUCTION NOTES - MOUND ROAD:

TRAFFIC AND CONSTRUCTION NOTES - MOEN AVENUE:

TRAFFIC CONTROL AND STAGING LEGEND

2

1

 

-

-

STAGE 5

3

PROPOSED ~ MOEN AVENUE

E
X
 

R
O

W

E
X
 

R
O

W

STAGE 5 MOEN AVENUE

WORK ZONE

-3' TO 1'
VARIES, 

SHEETS FOR DETAILS ON LANE TRANSITIONS TO EXISTING PAVEMENT.
MOEN AVENUE. SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN 
TEMPORARY PAVEMENT WIDTH CONSTRUCTED VARIES ALONG MOUND ROAD AND 

STAGING NOTES.
SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SHEET 1 FOR GENERAL 

(LOOKING EAST)

STA. 217+31.34 TO 249+65.25

2

AND TRAFFIC CONTROL PLAN SHEETS FOR DETAILS.

IN WIDTH AND LOCATION. SEE STAGES OF CONSTRUCTION 

TEMPORARY PAVEMENT CONSTRUCTED IN STAGE 1 VARIES 

4334

62STAGING TYPICAL SECTION - SHEET 5 OF 6

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

4

5

5 VERTICAL PANEL

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID YELLOW)

DRUMS/TYPE II BARRICADES

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID WHITE)

TEMPORARY PAVEMENT MARKING - LINE 4" (DOUBLE YELLOW, 11" C-C)

10' TO 12'
VARIES, 

PROPOSED ~ MOUND ROAD

EXISTING \ MOUND ROAD

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING EAST) 

STA. 100+00.00 TO 106+48.87 

EXISTING \ MOEN AVENUE

-3' TO 12'
VARIES, 

PROPOSED ~ MOEN AVENUE

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING NORTH AND EAST)

STA. 200+00.00 TO 217+31.34

STAGE 5 MOUND ROAD

STAGE 5 MOEN AVENUE

-13' TO 11'
VARIES, 

14'14'

VARIES, 10' TO 28'

1

1

VARIES, 10' TO 16'

VARIES, 10' TO 11'VARIES, 10' TO 11'

NO CONSTRUCTION IS PROPOSED.
STAGE 5 CONSTRUCTION:

TO PRIVATE PROPERTIES AND GOULD COURT.
CONSTRUCTED PAVEMENT ON MOUND ROAD. ACCESS IS TO BE MAINTAINED 
EASTBOUND AND WESTBOUND TRAFFIC IS MAINTAINED ON THE NEWLY 
STAGE 5 TRAFFIC: 

TO THE FINAL 2" PAVEMENT LIFT. 
EASTERN PROJECT LIMITS. PROPOSED PAVEMENT IS TO BE CONSTRUCTED UP 
EASTBOUND AND WESTBOUND TRAFFIC FROM WEST OF GOULD COURT TO THE 
CONSTRUCT 10 TO 12 FEET OF THE PROPOSED IMPROVEMENTS BETWEEN THE 
STAGE 5 CONSTRUCTION:

TO BE MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT. 
CONSTRUCTED PAVEMENT ON THE NORTH SIDE OF MOEN AVENUE. ACCESS IS 
TRAFFIC IS MAINTAINED ON THE TEMPORARY PAVEMENT AND NEWLY 
THE SOUTH AND EAST SIDES OF MOEN AVENUE AND MOUND ROAD. WESTBOUND 
EASTBOUND TRAFFIC IS MOVED ONTO THE NEWLY CONSTRUCTED PAVEMENT ON 
STAGE 5 TRAFFIC: 
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1

GENERAL STAGING NOTES:

TRAFFIC AND CONSTRUCTION NOTES - MOUND ROAD:

TRAFFIC AND CONSTRUCTION NOTES - MOEN AVENUE:

TRAFFIC CONTROL AND STAGING LEGEND

2

1

 

-

-

STAGE 6

3

SHEETS FOR DETAILS ON LANE TRANSITIONS TO EXISTING PAVEMENT.
MOEN AVENUE. SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN 
TEMPORARY PAVEMENT WIDTH CONSTRUCTED VARIES ALONG MOUND ROAD AND 

STAGING NOTES.
SEE STAGES OF CONSTRUCTION AND TRAFFIC CONTROL SHEET 1 FOR GENERAL 

63STAGING TYPICAL SECTION - SHEET 6 OF 6

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

4

5 VERTICAL PANEL

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID YELLOW)

DRUMS/TYPE II BARRICADES

TEMPORARY PAVEMENT MARKING - LINE 4" (SOLID WHITE)

TEMPORARY PAVEMENT MARKING - LINE 4" (DOUBLE YELLOW, 11" C-C)

PROPOSED ~ MOUND ROAD

EXISTING \ MOUND ROAD

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING EAST) 

STA. 100+00.00 TO 106+48.87 

EXISTING \ MOEN AVENUE

-3' TO 12'
VARIES, 

PROPOSED ~ MOEN AVENUE

E
X
 

R
O

W

E
X
 

R
O

W

(LOOKING NORTH AND EAST)

STA. 200+00.00 TO 217+31.34

STAGE 6 MOUND ROAD

STAGE 6 MOEN AVENUE

-13' TO 11'
VARIES, 

14'14'

VARIES, 10' TO 28'

1

1

VARIES, 10' TO 16'

PROPOSED ~ MOEN AVENUE

E
X
 

R
O

W

E
X
 

R
O

W

STAGE 6 MOEN AVENUE

WORK ZONE

-3' TO 1'
VARIES, 

(LOOKING EAST)

STA. 217+31.34 TO 249+65.25

13 2

VARIES, 10' TO 11'10' TO 11'
VARIES, 

NO CONSTRUCTION IS PROPOSED.
STAGE 6 CONSTRUCTION:

TO PRIVATE PROPERTIES AND GOULD COURT.
CONSTRUCTED PAVEMENT ON MOUND ROAD. ACCESS IS TO BE MAINTAINED 
EASTBOUND AND WESTBOUND TRAFFIC IS MAINTAINED ON THE NEWLY 
STAGE 6 TRAFFIC: 

2" PAVEMENT LIFT. 
COURT. PROPOSED PAVEMENT IS TO BE CONSTRUCTED UP TO THE FINAL 
PROPOSED BASELINE FROM THE WESTERN PROJECT LIMITS TO WEST OF GOULD 
WEST OF GOULD COURT. CONSTRUCT PROPOSED IMPROVEMENTS NORTH OF THE 
REMOVE THE TEMPORARY PAVEMENT FROM THE WESTERN PROJECT LIMITS TO 
STAGE 6 CONSTRUCTION:

MAINTAINED TO PRIVATE PROPERTIES AND GOULD COURT. 
TRAFFIC IS MOVED ADJACENT TO EASTBOUND TRAFFIC. ACCESS IS TO BE 
ON THE SOUTH AND EAST SIDES OF MOEN AVENUE AND MOUND ROAD. WESTBOUND 
EASTBOUND TRAFFIC IS MANITAINED ON THE NEWLY CONSTRUCTED PAVEMENT 
STAGE 6 TRAFFIC: 
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STAGE 1

0 50 100 150

SCALE IN FEET
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2
2
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0
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0 50 100 150

SCALE IN FEET

MOEN AVENUE PLAN SHEET - SHEET 1 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

MOEN AVENUE

MOEN AVENUE

SHEE
T 3 

OF 1
8MOUND RO

ADSEE 
PLAN

4" DOUBLE YELLOW

TEMPORARY PAVEMENT MARKING,

WORK ZONE

WORK ZONE

WORK ZONE

EDGE OF PAVEMENT

4" WHITE, MATCHES EXISTING 

TEMPORARY PAVEMENT MARKING,

1
1
'1

1
'

1
1
'

1
1
'

1
1
'
1
1
'

1
1
'
1
1
'

EXISTING EDGE OF PAVEMENT

4" WHITE, OFFSET 2' FROM

TEMPORARY PAVEMENT MARKING,

EXISTING EDGE OF PAVEMENT

4" WHITE, OFFSET 2' FROM

TEMPORARY PAVEMENT MARKING,

EXISTING EDGE OF PAVEMENT

4" WHITE, OFFSET 2' FROM

TEMPORARY PAVEMENT MARKING,

PROPOSED DRAINAGE STRUCTURES

PROPOSED DRAINAGE STRUCTURES

TEMPORARY CULVERT PIPE, 24"

4" DOUBLE YELLOW

TEMPORARY PAVEMENT MARKING,

PROPOSED DRAINAGE STRUCTURES

INVERT (WEST) = 565.70

RIM = 569.73

TEMPORARY INLET, TYPE B

INVERT (WEST) = 565.40

INVERT (EAST) = 565.70

PROPOSED DRAINAGE STRUCTURE

TO BE INSERTED INTO 

TEMPORARY STORM SEWER, 24"

64

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

G
O

U
L

D
 

C
O

U
R

T

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

M6-4(O) - 2115

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

W20-I103(O) - 3636

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

AHEAD

CONSTRUCTION

ROAD

- MAINTAIN EXISTING CURVE SIGNS

NOTE:

- MAINTAIN EXISTING CURVE SIGNS

NOTE:
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1
0
5
+
0
0

 200+00  205+00  210+00

 215
+00

 220+00

 225+00





0 50 100 150

SCALE IN FEET

MOUND ROAD

CMS

WORK ZONE

4" DOUBLE YELLOW

TEMPORARY PAVEMENT MARKING,

+
1
5
.0

0
+
1
5
.0

0

1
1
'
1
1
'

EXISTING EDGE OF PAVEMENT

4" WHITE, OFFSET 2' FROM 

TEMPORARY PAVEMENT MARKING,

MOEN AVENUE PLAN SHEET - SHEET 3 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

STAGE 1

66

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

AHEAD

CONSTRUCTION

ROAD

W20-I103(0) - 4848

*

W20-1(O) - 4848
*

SPEED LIMIT

WORK ZONE 

END 

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

- SIGN SPACING IS TO FOLLOW SPECIFIED STANDARDS AND STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

* SIGN SHALL BE TAKEN DOWN WHEN WORKERS ARE NOT PRESENT FOR MORE THAN ONE HOUR.

NOTES:

200'

200'

G20-I103 - 6036

SHEET 1 OF 18

MOEN AVENUE

SEE PLAN

ROCKDALE, IL 60436

79 MOEN AVENUE
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MOUND ROAD PLAN SHEET - SHEET 6 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

STAGE 2

0 50 100 150

SCALE IN FEET

MOUND ROAD

SHEET 4 OF 18

MOEN AVENUE

SEE PLAN

WORK ZONE

+
1
5
.0

0

AHEAD

CONSTRUCTION

ROAD

CMS

PROPOSED \

4" WHITE, 2' OFFSET FROM

TEMPORARY PAVEMENT MARKING,

1
6
'

1
6
'

75' R-150' R, 4' OFFSET

2-CENTERED CURVE,

60' R
16'

500' R

180' LANE TAPER (25:1)

+
7
7
.0

4

WRONG

WAY ONE WAY

WRONG

WAY ONE WAY

69

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

*

W20-1(O) - 4848
*

R5-1a - 3624

R5-1a - 3624

R6-1R - 3612

R6-1R - 3612
ONE WAY

R6-1R - 3612DO  NOT

ENTER

R5-1 - 3030DO  NOT

ENTER

R5-1 - 3030

4" YELLOW

TEMPORARY PAVEMENT MARKING,
R6-6 - 2430

WAY

ONE

BEGIN

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

W1-3L(O) - 4848

200'
200'

200'
200'

W20-I103(O) - 3636

R3-2 - 2424 R3-2 - 2424

R3-27 - 2424

G20-I103 - 6036

SPEED LIMIT

WORK ZONE 

END 

- SIGN SPACING IS TO FOLLOW SPECIFIED STANDARDS AND STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

* SIGN SHALL BE TAKEN DOWN WHEN WORKERS ARE NOT PRESENT FOR MORE THAN ONE HOUR.

NOTES:
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MOUND ROAD PLAN SHEET - SHEET 9 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

STAGE 3

0 50 100 150

SCALE IN FEET

MOUND ROAD

SHEET 7 OF 18

MOEN AVENUE

SEE PLAN

+
1
5
.0

0

+
7
7
.0

4

CMS

WORK ZONE

64' RPROPOSED EDGE OF PAVEMENT

26'

1
2
'1

0
'

1
2
'

100' LANE TAPER

159' LANE TAPER (25:1)
15' R

WRONG

WAY ONE WAY

R3-2

72

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

AHEAD

CONSTRUCTION

ROAD

*

W20-1(O) - 4848
*

W20-I103(O) - 3636

200'

200'

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

R6-6 - 2430

WAY

ONE

BEGIN200'

PROPOSED \

4" YELLOW, 2' OFFSET FROM

TEMPORARY PAVEMENT MARKING,

R6-1R - 3612

R5-1a - 3624

ONE WAY

R6-1R - 3612
ONE WAY

R6-1R - 3612DO  NOT

ENTER

R5-1 - 3030DO  NOT

ENTER

R5-1 - 3030

WRONG

WAY

R5-1a - 3624

R3-2 - 2424

R3-27 - 2424

- SIGN SPACING IS TO FOLLOW SPECIFIED STANDARDS AND STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

* SIGN SHALL BE TAKEN DOWN WHEN WORKERS ARE NOT PRESENT FOR MORE THAN ONE HOUR.

NOTES:

G20-I103 - 6036

SPEED LIMIT

WORK ZONE 

END 

PROPOSED BACK OF CURB
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STAGE 4
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SCALE IN FEET
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SCALE IN FEET

MOEN AVENUE

MOEN AVENUE

MOEN AVENUE PLAN SHEET - SHEET 10 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

SHEE
T 12
 OF 

18MOUND RO
ADSEE 

PLAN

1
6
'

2
8
'

180' LANE SHIFT

PROPOSED EDGE OF PAVEMENT

1
6
'

1
6
'

1
6
'

4" DOUBLE YELLOW

TEMPORARY PAVEMENT MARKING,

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

1
6
'

1
2
'

+
1
2
.1

0

+
1
2
.1

0

1
1
'

1
1
'

24" WHITE

TEMPORARY PAVEMENT MARKING,24" WHITE

TEMPORARY PAVEMENT MARKING,

+
7
8
.1

5

73

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

G
O

U
L

D
 

C
O

U
R

T

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618
W1-1R(O) - 4848

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

W1-3L(O) - 4848

30
MPH

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

STOP

ALL WAY

R1-3P - 186

R1-1 - 3030

STOP

ALL WAY

R1-1 - 3030

R1-3P - 186

W3-1(O) - 3030

W13-1P(O) - 1818

1
1
'

1
1
'

1
6
'

1
2
'

+
3
1
.3

0

+
2
8
.1

5

1
2
'

50' LANE TAPER (25:1)

+
2
8
.1

5

(25:1)
TAPER 
50' LANE 

1
0
'

1
0
'

1
2
'

+
6
2
.1

0

216' LANE TAPER (25:1)TAPER (25:1)
100' LANE 

+
7
8
.1

5

1
0
'

1
0
'

50' LANE TAPER (25:1)

(34.6:1)
50' LANE TAPER 

147' LANE TAPER (25:1)

W1-3L(O) - 4848

30
MPH

W13-1P(O) - 1818

W1-1L(O) - 4848

AHEAD

CONSTRUCTION

ROAD

M6-4(O) - 2115

W20-I103(O) - 3636

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORKW21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

4" DOUBLE YELLOW

TEMPORARY PAVEMENT MARKING,

TO TEMPORARY PAVEMENT

VERTICAL PANELS NEXT 

4" WHITE

TEMPORARY PAVEMENT MARKING,

TEMPORARY PAVEMENT
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12-00029-00-PV

NO.
SECTION COUNTY

ILLINOIS

TOTAL

SHEETS

SHEET

NO.RTE.

GFS

GFS

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS 

F.A.U.

3795

CONTRACT 61E00

WHA# 1189J16

 100+00
 105+00
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+
0
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MOUND ROAD PLAN SHEET - SHEET 12 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

STAGE 4

0 50 100 150

SCALE IN FEET

MOUND ROAD

16' 28'

PROPOSED EDGE OF PAVEMENT

1
4
'

1
4
'

1
4
'

1
4
'

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

TEMPORARY PAVEMENT MARKING, 24" WHITE

75

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

AHEAD

CONSTRUCTION

ROAD
*

W20-1(O) - 4848
*

W20-I103(O) - 3636

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

200'

200'

SPEED LIMIT

WORK ZONE 

END 

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

R2-I106P - 3618

R2-1 - 3648

W21-I115(O) - 3618

- SIGN SPACING IS TO FOLLOW SPECIFIED STANDARDS AND STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

* SIGN SHALL BE TAKEN DOWN WHEN WORKERS ARE NOT PRESENT FOR MORE THAN ONE HOUR.

NOTES:

G20-I103 - 6036

STOP

ALL WAY

STOP

ALL WAY

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

R1-1 - 3030

R1-3P - 186

R1-3P - 186

R1-1 - 3030

W3-1 - 3030

MARKING, 24" WHITE

TEMPORARY PAVEMENT 
TEMPORARY PAVEMENT MARKING, 4" DOUBLE YELLOW

SHEET 10 OF 18

MOEN AVENUE

SEE PLAN



STAGE 5
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SCALE IN FEET
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SCALE IN FEET

MOEN AVENUE

MOEN AVENUE

MOEN AVENUE PLAN SHEET - SHEET 13 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

SHEE
T 15
 OF 

18MOUND RO
ADSEE 

PLAN

1
6
'

2
8
'

180' LANE SHIFT

PROPOSED EDGE OF PAVEMENT

1
6
'

1
6
'

1
6
'

4" DOUBLE YELLOW

TEMPORARY PAVEMENT MARKING,

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

1
6
'

1
2
'

24" WHITE

TEMPORARY PAVEMENT MARKING,24" WHITE

TEMPORARY PAVEMENT MARKING,

+
7
8
.1

5

76

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

G
O

U
L

D
 

C
O

U
R

T

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618
W1-1R(O) - 4848

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

W1-3R(O) - 4848

30
MPH

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

STOP

ALL WAY

R1-3P - 186

R1-1 - 3030

STOP

ALL WAY

R1-1 - 3030

R1-3P - 186

W3-1(O) - 3030

W13-1P(O) - 1818

+
3
1
.3

0

50' LANE TAPER (25:1)

+
2
8
.1

5

+
6
2
.1

0

1
0
'

(34.6:1)
50' LANE TAPER 

147' LANE TAPER (25:1)

W1-3R(O) - 4848

30
MPH

W13-1P(O) - 1818

W1-1L(O) - 4848

AHEAD

CONSTRUCTION

ROAD

M6-4(O) - 2115

W20-I103(O) - 3636

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

1
2
'

1
6
'

1
2
'

1
1
'

1
0
'

1
1
'

1
1
'

1
1
'

175' LANE TAPER (25:1)

W6-3(O) - 4848

KEEP

RIGHT

R4-7a - 2430

W1-6L(O) - 6030

W1-6R(O) - 6030

+
5
6
.3

4

+
3
1
.3

4

TO TEMPORARY PAVEMENT

VERTICAL PANELS NEXT 

4" WHITE

TEMPORARY PAVEMENT MARKING,

4" YELLOW

TEMPORARY PAVEMENT MARKING,

PROPOSED EDGE OF PAVEMENT

PROPOSED BACK OF CURB

TEMPORARY PAVEMENT
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ILLINOIS
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12-00029-00-PV

NO.
SECTION COUNTY

ILLINOIS

TOTAL

SHEETS

SHEET

NO.RTE.

GFS

GFS

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS 

F.A.U.

3795

CONTRACT 61E00

WHA# 1189J16

 100+00
 105+00
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MOUND ROAD PLAN SHEET - SHEET 15 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

STAGE 5

0 50 100 150

SCALE IN FEET

MOUND ROAD

16' 28'

PROPOSED EDGE OF PAVEMENT

1
4
'

1
4
'

1
4
'

1
4
'

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

TEMPORARY PAVEMENT MARKING, 24" WHITE

78

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

AHEAD

CONSTRUCTION

ROAD
*

W20-1(O) - 4848
*

W20-I103(O) - 3636

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

200'

200'

SPEED LIMIT

WORK ZONE 

END 

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

R2-I106P - 3618

R2-1 - 3648

W21-I115(O) - 3618

- SIGN SPACING IS TO FOLLOW SPECIFIED STANDARDS AND STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

* SIGN SHALL BE TAKEN DOWN WHEN WORKERS ARE NOT PRESENT FOR MORE THAN ONE HOUR.

NOTES:

G20-I103 - 6036

STOP

ALL WAY

STOP

ALL WAY

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

R1-1 - 3030

R1-3P - 186

R1-3P - 186

R1-1 - 3030

W3-1 - 3030

MARKING, 24" WHITE

TEMPORARY PAVEMENT 
TEMPORARY PAVEMENT MARKING, 4" DOUBLE YELLOW

SHEET 13 OF 18

MOEN AVENUE

SEE PLAN



STAGE 6
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SCALE IN FEET
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SCALE IN FEET

MOEN AVENUE

MOEN AVENUE

MOEN AVENUE PLAN SHEET - SHEET 16 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

SHEE
T 18
 OF 

18MOUND RO
ADSEE 

PLAN

1
6
'

2
8
'

180' LANE SHIFT

PROPOSED EDGE OF PAVEMENT

1
6
'

1
6
'

1
6
'

4" DOUBLE YELLOW

TEMPORARY PAVEMENT MARKING,

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

1
6
'

1
2
'

24" WHITE

TEMPORARY PAVEMENT MARKING,24" WHITE

TEMPORARY PAVEMENT MARKING,

79

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

G
O

U
L

D
 

C
O

U
R

T

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618
W1-1R(O) - 4848

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

W1-3R(O) - 4848

30
MPH

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

STOP

ALL WAY

R1-3P - 186

R1-1 - 3030

STOP

ALL WAY

R1-1 - 3030

R1-3P - 186

W3-1(O) - 3030

W13-1P(O) - 1818

+
3
1
.3

0

+
3
1
.3

0

(5.6:1)
100' LANE TAPER 

W1-3R(O) - 4848

30
MPH

W13-1P(O) - 1818W1-1L(O) - 4848

AHEAD

CONSTRUCTION

ROAD

M6-4(O) - 2115

W20-I103(O) - 3636

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

1
1
'

1
6
'

1
2
'

1
1
'

1
1
'

1
1
'

175' LANE TAPER (25:1)

W1-6R(O) - 6030

+
5
6
.3

4

+
3
1
.3

4

TEMPORARY PAVEMENT

4" DOUBLE YELLOW

TEMPORARY PAVEMENT MARKING,

4" WHITE

TEMPORARY PAVEMENT MARKING,

PROPOSED EDGE OF PAVEMENT

PROPOSED BACK OF CURB

WORK ZONE

ROCKDALE, IL 60436

79 MOEN AVENUE
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NO.
SECTION COUNTY

ILLINOIS
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NO.RTE.
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DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS 
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WHA# 1189J16
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ROCKDALE, IL 60436
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12-00029-00-PV

NO.
SECTION COUNTY

ILLINOIS

TOTAL

SHEETS

SHEET

NO.RTE.

GFS

GFS

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS 

F.A.U.

3795

CONTRACT 61E00

WHA# 1189J16

 100+00
 105+00
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MOUND ROAD PLAN SHEET - SHEET 18 OF 18

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL

STAGE 6

0 50 100 150

SCALE IN FEET

MOUND ROAD

16' 28'

PROPOSED EDGE OF PAVEMENT

1
4
'

1
4
'

1
4
'

1
4
'

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

PROPOSED EDGE OF PAVEMENT

TEMPORARY PAVEMENT MARKING, 24" WHITE

81

TRAFFIC FLOW

TYPE III BARRICADE WITH FLASHING BEACONS

LEGEND

CMS

TEMPORARY PAVEMENT

WORK ZONE

IMPACT ATTENUATOR, TEST LEVEL 2, NON-REDIRECTIVE

TAPERS, AND 10' CENTERS ALONG RADII AND CURVES

50' CENTERS ALONG TANGENTS, 20' CENTERS ALONG 

TYPE 2 BARRICADE, DRUM, OR VERTICAL PANEL WITH  

(MESSAGE TO BE DETERMINED BY ENGINEER)

CHANGEABLE MESSAGE SIGN

AHEAD

CONSTRUCTION

ROAD
*

W20-1(O) - 4848
*

W20-I103(O) - 3636

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

W21-I115(O) - 3618

R2-1 - 3648

R2-I106P - 3618

200'

200'

SPEED LIMIT

WORK ZONE 

END 

30

SPEED

LIMIT

MINIMUM
$375 FINE

ZONE
WORK

R2-I106P - 3618

R2-1 - 3648

W21-I115(O) - 3618

- SIGN SPACING IS TO FOLLOW SPECIFIED STANDARDS AND STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

* SIGN SHALL BE TAKEN DOWN WHEN WORKERS ARE NOT PRESENT FOR MORE THAN ONE HOUR.

NOTES:

G20-I103 - 6036

STOP

ALL WAY

STOP

ALL WAY

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

PROPOSED BACK OF CURB

R1-1 - 3030

R1-3P - 186

R1-3P - 186

R1-1 - 3030

W3-1 - 3030

MARKING, 24" WHITE

TEMPORARY PAVEMENT 
TEMPORARY PAVEMENT MARKING, 4" DOUBLE YELLOW

SHEET 16 OF 18

MOEN AVENUE

SEE PLAN



STA. 200+00.00 TO 200+50.00

00

00

1010

1010

2020

2020

3030

3030

4040

4040

5050

5050

6060

6060

7070

7070

8080

8080

9090

9090

100100

100100

110110

110110

120120

120120

130130

130130

140140

140140

150150

150150

565 565

570 570

200+00.00

560 560

565 565

570 570

575 575

200+14.32

565 565

570 570

200+38.62

565 565

570 570

200+50.00

82STAGE 1 MOEN AVENUE - SHEET 1 OF 66

STAGES OF CONSTRUCTION & TRAFFIC CONTROL CROSS SECTIONS

ROCKDALE, IL 60436

79 MOEN AVENUE 

F
I
L

E
 

=
 
S
:\

P
R

O
J

E
C

T
S
\
2
0
1
6
\
1
1
8
9
J

1
6
_

R
K
_

M
o
e
n
\

D
E

S
I
G

N
\

T
R

A
N

S
\

C
A

D
D
\

S
h
e
e
t
s
\
1
1
8
9
J

1
6
-
s
h
t
-
x
s
s
h
t
-

M
O

E
N
-

M
O

T
.d

g
n

APPROVED

CHECKED

DRAWNREMARKSREVISION DATE BY

JSH

WILL 344

                          

12-00029-00-PV

NO.
SECTION COUNTY

ILLINOIS

TOTAL

SHEETS

SHEET

NO.RTE.

GFS

GFS

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

F.A.U.

3795

CONTRACT 61E00

WHA#1189J16
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1:7.93

1:50

E
X
 

R
O

W

-2.00 %
1:4

E
X
 

R
O

W

-2.00 %1:50
1:4

E
X
 

R
O

W



STA. 201+00.00 TO 201+94.33

00

00

1010

1010

2020

2020

3030

3030

4040

4040

5050

5050

6060

6060

7070

7070

8080

8080

9090

9090

100100

100100

110110

110110

120120

120120

130130

130130

140140

140140

150150

150150

565 565

570 570

201+00.00

565 565

570 570

201+50.00

560 560

565 565

570 570

201+92.74

560 560

565 565

570 570
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