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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. September 21, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 97676

BOND County

Section 08-08127-00-BR
Project 1J8U-505 ()

Route TR 82 (Reno Road)
District 8 Construction Funds

Replace the bridge carrying TR 82 over EIm Point Branch, located 2.0 miles south of Panama.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
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Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction

(Adopted 4-1-16) (Revised 1-1-18)
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CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET #

1
2
3
4
5
6
7
8

©

10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35

X Additional State Requirements for Federal-Aid Construction Contracts
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Subletting of Contracts (Federal-Aid Contracts)

EEO

Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts
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Reserved
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Restoring Bridge Approach Pavements Using High-Density Foam
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Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
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CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X”
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

E I

*

File
Name
80099
80382
80274
80192
80173
80241
50261
5048l
50491
5053l
80366
80386
80396
80384
80198
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80293

80311
80277
80261
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80399
80347

80383
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80393
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80045
80394
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80377
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Pg.
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47

58

59

61

62

63

Special Provision Title

Accessible Pedestrian Signals (APS)
Adjusting Frames and Grates

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)

Building Removal-Case Il (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Butt Joints

Calcium Aluminate Cement for Class PP-5 Concrete Patching
Class A and B Patching

Compensable Delay Costs
Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided

Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking
Disadvantaged Business Enterprise Participation

Dowel Bar Inserter

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Oscillatory Roller

Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits -
Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance

Hot-Mix Asphalt — Tack Coat

Lights on Barricades

Longitudinal Joint and Crack Patching

Manholes, Valve Vaults, and Flat Slab Tops

Mast Arm Assembly and Pole

Material Transfer Device

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portable Changeable Message Signs

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Portland Cement Concrete Pavement Connector for Bridge Approach
Slab

Effective

April 1, 2003
April 1, 2017
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
Nov. 1, 2017
Jan. 1, 2018
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Jan. 1, 2017
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Aug. 1, 2018
Aug. 1, 2018
Nov. 1, 2014

April 1, 2017
Nov. 1, 2016
Jan. 1, 2018
April 1, 2014
Jan. 1, 2018
Aug. 1, 2018

June 15, 1999

Jan. 1, 2018
Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2016
Nov. 1, 2017
April 1, 2015
Aug. 1, 2018

Revised
Jan. 1, 2014
April 1, 2016
Aug. 1, 2017
April 1, 2010
April 1, 2010

April 1, 2010
April 1, 2010

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014

April 2, 2018
Jan. 1, 2018

Aug. 1, 2017
Nov. 1, 2017
Aug. 1, 2018
Aug. 1, 2018

Nov. 1, 2017

April 1, 2016

March 2, 2018

Aug. 1, 2014
April 1, 2018
Jan. 1, 2010
April 1, 2016

April 1, 2017

Nov. 1, 2017



80298

20338
80318

80288
80302
80071

The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions.

Eile
Name
80368
80369

80338

80379

80381
80380

Pqg. Special Provision Title

Portland Cement Concrete Sidewalk

Preformed Plastic Pavement Marking Type D - Inlaid
Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)

Sloped Metal End Section for Pipe Culverts

Speed Display Trailer

Steel Cost Adjustment

Subcontractor and DBE Payment Reporting

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking (NOTE: This special provision was
previously named “Pavement Marking Tape Type 1V".)
Training Special Provision

Traversable Pipe Grate for Concrete End Sections (Note: This
special provision was previously named “Traversable Pipe Grate”.)
Warm Mix Asphalt

Weekly DBE Trucking Reports

Working Days

64 | X

65
68
69

XXX

70 | X
71 | X

Special Provision Title New Location

Article 1069.08

Light Tower

Mast Arm Assembly and Pole

Portland Cement Concrete Partial Depth Hot-Mix

Asphalt Patching
Steel Plate Beam Guardrail

Traffic Barrier Terminal, Type 1 Special

Tubular Markers

Article 1077.03(a)(1)
Recurring CS #35

Articles 630.02, 630.05,
630.06, and 630.08
Article 631.04

Articles 701.03, 701.15,
701.18, and 1106.02

Effective Revised
Aug. 1, 2017
April 1,2012  April 1, 2016
Nov. 2, 2013
Dec. 1, 1986 Jan. 1, 2006
Jan. 1, 2006
Nov. 1, 2012 Jan. 1, 2018
Jan. 1, 2018
April 2,2014  Jan. 1, 2017
April 2, 2014  Aug. 1, 2017
April 2, 2018
Nov. 2, 2017
Jan. 1,2013 April 1, 2016
April 1, 2012 April 1, 2017
Oct. 15, 1975
Jan. 1, 2013 Jan. 1, 2018
Jan. 1, 2012  April 1, 2016
June 2, 2012  April 2, 2015
Jan. 1, 2002

Effective Revised

July 1, 2016

July 1, 2016

April 1, 2014  April 1, 2016

Jan. 1, 2017

Jan. 1, 2017

Jan. 1, 2017



Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

Special Provisions

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction”,
adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and
Highways", the “Manual of Test Procedures for Materials” in effect on the date of invitation for bids and the
"Supplemental Specifications and Recurring Special Provisions" indicated on the Check Sheet included herein
which apply to and govern the construction of Section 08-08127-00-BR, and in case of conflict with any part or
parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROPOSED WORK

The proposed project is located along Reno Road approximately 1.0 mile north of Reno, IL. The structure to
be replaced (SN 003-3807) carries TR 82 (Reno Road) over Elm Point Branch. The limits of the proposed
improvements extend from approximately 530’ south of the creek to approximately 435’ north of the creek.

DESCRIPTION OF WORK

Name: Bridge Replacement and Road Reconstruction along TR 82 (Reno Road) over EIm Point Branch.
Length: Approximately 965 feet (0.183 miles)

Proposed Improvement: Work includes removal of the existing single-span concrete thru girder structure and
the construction of a new three-span precast prestressed concrete deck beam structure and approach
roadway work.

The existing structure (SN 003-3807) is a single lane, single span concrete thru girder bridge measuring
approximately 15.0’ between the concrete parapets which terminate at the abutments.

The proposed structure consists of 27” deep precast prestressed concrete deck beams, on spill thru pile bent
abutments and pile supported piers measuring 150’-1” back-to-back of abutments with a 24’-0” clear roadway
width at a 15°left ahead skew.

The approach roadway work includes construction of embankment along proposed alignment, placement of an
aggregate base and surface course, installation of guardrail and traffic barrier terminal, grading ditches,
seeding, mulching and various other work items necessary to complete the work as shown/described in the
contract documents.

UTILITIES

Approximate utility locations are shown on the plans. Itis the CONTRACTOR’S RESPONSIBILITY to contact
all utility companies, have them locate the depth of their facilities, make arrangements for adjustment if
necessary and to carry on his/her operations accordingly.

The locations of existing, known utilities are shown in an approximate way only. The Contractor shall
determine the exact location of existing facilities before commencing work and agrees to be fully responsible
for any and all damages which may have been caused by his/her failure to locate and preserve any and all
existing utilities.

Call J.U.L.I.LE. before beginning work 1-800-892-0123 (OR 811): (Design Locate # X0391146)
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Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

DATE OF
UTILITY TYPE APPROXIMATE LOCATION RELOCATION
Southwestern Electric Coop Electric Not Within Project Limits Shown N/A
Kim Jackson
(618) 664-5922
Marathon Pipeline, LLC Gas Not Within Project Limits Shown N/A
Miranda Steinberger
(504) 252-8062
Three County Public Water District Water 4” Water Main running along TR 82 (Reno During Construction
William Hicks Road) on the east side of the road.
(217) 456-8231
Frontier Communications Communications Not Within Project Limits Shown N/A

Melvin Eades
(217) 854-2025

The above represents the best information available and is only included for the convenience of the bidder.
The applicable provisions of Articles 105.07, 107.20, 107.37-107.40 and 109.02 of the Standard Specifications
shall apply except as modified herein.

If any utility adjustment or removal is required by the Contractor’s operations (whether known or unknown), the
Contractor shall coordinate with the Utility Company. The Contractor shall make initial utility
adjustment/scheduling attempts before/during construction. If non-typical delays are encountered, the
Contractor shall inform the Engineer in writing. The Engineer and the County will then contact the Utility
Company to assist with the utility adjustment/scheduling.

Typical delays shall be anticipated for known utilities and included in the unit prices applying to this project.

COMPLIANCE WITH SECTION 404 PERMIT REQUIREMENTS

The Contractor shall conduct his operations in such a manner so as to comply with the provisions of PL 92-
500, Section 404 requirements. The County has obtained a sign-off letter from the Corps of Engineers stating
that this project is authorized under an existing nationwide permit, however, it is authorized only if all conditions
of the sign-off letter are met. The sign-off letter also lists requirements of the lllinois Environmental Protection
Agency for this project. A copy of the sign-off letter is attached to these Specifications for reference.

The Contractor shall comply with all conditions described in the above-mentioned sign-off letter.

No additional compensation will be allowed the Contractor for complying with requirements of this special
provision.
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Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

SHOP DRAWINGS

The Contractor shall submit shop drawings for review and approval on the following items to HMG Engineers,
Inc.:

a. Precast Prestressed Concrete Deck Beams
Shop Drawings shall be submitted to:

HMG Engineers, Inc.

9360 Holy Cross Lane

Breese, lllinois 62230

Attention: Mr. Bradley G. Hummert, P.E.

All other material submittals/certifications shall be submitted to the Resident Engineer.

TRAFFIC CONTROL PLAN

Traffic control shall be according to the applicable sections of the Standard Specifications for Road and Bridge
Construction, the applicable guidelines contained in the “lllinois Manual of Uniform Traffic Control Devices for
Streets and Highways”, these special provisions, and any special details and Highway Standards contained
herein and in the plans.

Additional signing may be required by the Engineer, if in his opinion, public safety demands it.

Attention is called to Article 107.09 and 107.14 of the Standard Specifications for Road and Bridge
Construction and the following Highway Standards:

701901 BLR21-9 BLR 22-7
Attention also is called to the following special provisions:

Lights on Barricades Work Zone Traffic Control Surveillance Staging Areas
Traffic Control and Protection (Special) Construction and Maintenance Signs

The north and south approaches along TR 82 (Reno Road) shall be barricaded and closed to all thru traffic at
the ends of the project and at the intersections with CH 18 (Sorento Avenue) and Pan Estates Avenue
according to BLR 22-7. At the southernmost limits of the road work and between the proposed bridge and the
first entrance on north the side of the bridge, the road shall be closed according to BLR 21-9.

All entrances shall remain accessible throughout the time of construction.

Resident and the Engineer must be notified 1 week prior to any closures.

The Contractor shall furnish, erect, maintain and remove all warning signs, flags, barricades and lights
according to Article 107.14 and Section 701 of the “Standard Specifications for Road and Bridge Construction”,
the latest edition of the “Manual of Uniform Traffic Control Devices for Construction and Maintenance

Operations” and/or as directed by the Engineer. Any additional cost to the Contractor due to furnishing,
erecting, maintaining and removing all warning signs, flags, barricades and lights as required by the contract
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Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

will be included in the cost of the various items of work involved and no additional compensation will be
allowed.

TRAFFIC CONTROL AND PROTECTION, (SPECIAL)

This work shall conform to the applicable portions of Section 701 of the Standards Specifications and the
Traffic Control Plan included in the plans. This item of work shall consist of furnishing, installing, maintaining,
relocating and removing all traffic control devices used for the purpose of regulating, warning or directing traffic
during the construction of this project.

All traffic control devices used in this project shall conform to the plans, special provisions, traffic control
standards and the “lllinois Manual on Uniform Traffic Control Devices for Streets and Highways”. No
modification of these requirements will be allowed without prior written approval of the Engineer.

Existing signs within the construction limits shall be removed and provided to the County for the inclusion in
their existing sign inventory.

Traffic control devices shall include all temporary traffic control and regulatory signs as described herein, and
their supports, barricades with sand bags, plastic drums, channelizing devices, warning lights, arrow boards if
necessary, flaggers or any other device used for the purpose of regulating, warning or guiding traffic through
the construction zone and guiding traffic around the construction.

The Contractor shall be responsible for the proper location, installation and arrangement of all traffic control
devices as shown on the plans or as directed by the Engineer. The Contractor, when directed by the Engineer,
shall remove all traffic control devices which were furnished, installed and maintained by him/her under this
contract, and such devices shall remain in place until specific authorization for relocation or removal is received
from the Engineer.

Traffic Control pay items will only be paid for in full if utilized to their full intent. If the Contractor elects to use
traffic control procedures less than those specified, even if approved by the Engineer, deductions will be made.

All labor, equipment and materials required to complete this work shall be paid for at the contract unit price per
LUMP SUM for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

STAGING AREAS

This work shall be in accordance with Articles 107.20 & 402.10 of the Standard Specifications, the plans and
as modified by this Special Provision.

The Contractor will need to construct and maintain a Temporary Construction Entrance at all Staging Area(s)
to prevent sediment from leaving the site and shall be responsible for maintaining the temporary access to the
satisfaction of the Engineer throughout the periods that it is in place. The Contractor shall furnish, haul, place,
spread and compact said material in degraded areas at the discretion of the Engineer as many times as the
Engineer requires throughout construction. The Contractor is not to reuse the material on-site, except for
temporary access or as directed by the Engineer. All excess material shall be disposed of per Standard
Specifications.
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Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

This work will not be measured and paid for separately, but shall be included in the bid unit price per the LUMP
SUM for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

CONSTRUCTION AND MAINTENANCE SIGNS

This work shall be in accordance with Article 1091.03 & Article 1106.02 of the Standard Specifications,
Highway Standard 701901, the plans and as modified by this Special Provision.

All warning signs shall have minimum dimensions of 48”x48” with a black legend on a fluorescent orange
reflectorized background which shall, at a minimum, meet Type AP reflectivity requirements outlined in Article
1091.03.

All construction signs mounted on permanent support for use in temporary traffic control having an area of 10
square feet or more shall be mounted on two 4" x 4" or two 4" x 6" wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard Specifications may be
used in lieu of wood posts. Type A metal posts used for these signs may be unfinished.

This work will not be measured and paid for separately, but shall be included in the bid unit price per the LUMP
SUM for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

EROSION CONTROL
Storm Water Pollution Prevention Plan (SWPPP)

The plans include a specific erosion control plan. The Contractor shall abide by the requirements of
said plan, as required by IEPA, to comply with the National Pollutant Discharge Elimination System
(NPDES) requirements.

The Contractor is required to adhere to the requirements of said permit, the details shown on the plans,
the Highway Standards, the requirements of this Special Provision and the directions from the Engineer
throughout the project. The Contractor shall not receive additional compensation for compliance with
said requirements or any remediation required as determined solely by the Engineer. A Contractor's
Certification Statement is included herein and is made part of the Contract. The Contractor shall sign
and date the certification sheet after award. The Contractor shall also complete any necessary Erosion
Control Forms and submit them throughout the project.

At locations of stockpiles, on-site or off-site, the Contractor is reminded that erosion control measures
will be required at no additional cost to the Contract.

The Contractor is reminded that the proposed erosion control measures will require maintenance and
cleaning at no additional cost to the Contract.

A copy of the SWPPP is included in the Special Provisions.

No additional compensation beyond those specified will be allowed to the Contractor for complying with
requirements of this special provision.
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Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

TEMPORARY LOW WATER STREAM CROSSINGS

If the Contractor chooses to construct a temporary low-water stream crossing, it shall be constructed totally of
clean course aggregate and in accordance with Recurring Special Provision Check Sheet #8. It is the
responsibility of the Contractor to obtain Corps of Engineers’ permits and Section 401 Water Quality
certification for any fill activity, including temporary construction fills, proposed by the Contractor and not
included in this contract proposal.

The Contractor shall make every effort to keep the public from using the temporary low-water crossing. The
Contractor shall also remove the temporary low-water stream crossing from the channel as directed by the
Engineer.

The cost of the temporary low-water stream crossing, including any permits necessary, shall be the sole
responsibility of the Contractor.

FENCE REMOVAL

This work shall be in accordance with Section 201 of the Standard Specifications, the Highway Standards, the
plans and as modified by this Special Provision.

The existing fence material that is removed shall be disposed of according to Article 201.03.

In areas where the existing fence is to remain, the Contractor shall use care when removing the fence so as
not to damage the fence to remain. Replacing the fence damaged due to the Contractor’s carelessness shall
be at the expense of the Contractor.

Backfill of the voids by the removal of any fence element shall be of material approved by the Engineer and
any compaction shall be performed to the satisfaction of the Engineer.

Measurement for payment shall be per foot along the top of the fence from center to center of end posts,
including gates.

All labor, equipment and materials required to complete this work shall be paid for at the contract unit price per
FOOT for FENCE REMOVAL.

EARTHWORK AND EMBANKMENT

This work shall be in accordance with applicable portions of Sections 202, 203, 204, 205 and 211 of the
Standard Specifications, the plans and as modified by this Special Provision.

The plans contain a detail for benching of the existing embankment prior to the construction of the proposed
embankment. This detail also requires the stripping of the topsoil (5” minimum) material to remove organic
matter prior to constructing the benches to prevent its decay and ultimately causing a void in the proposed
embankment.

Regardless of whether benching is required, the Contractor shall strip the topsoil material (5" minimum) and

stockpile it for use in appropriate locations in the proposed embankment. At a minimum, 4” of topsoil shall be
placed on the proposed embankment.
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Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

Construction of the proposed improvements will require the Contractor to excavate some of the existing oil and
chip roadway which shall be classified as Earth Excavation. In these areas, it has already been included in the
earthwork calculations.

Based upon the earthwork schedule contained in the plans, this contract will require the Contractor to haul off
excess, potentially suitable excavated material and material unsuitable for use in construction of
embankments. Hauling off the excess/unsuitable material will not be measured for payment, and the cost to
complete this work shall be included in the already established earthwork items.

All labor, equipment and materials required to complete this work shall be included in the contract unit price per
CUBIC YARD for EARTH EXCAVATION, per CUBIC YARD for CHANNEL EXCAVATION and per CUBIC
YARD for TOPSOIL EXCAVATION AND PLACEMENT.

PIPE CULVERTS, CLASS D

This work shall be performed according to Section 542 of the Standard Specifications, the plans and as
modified by this Special Provision.

Article 542.03 shall be modified such that only bituminous coated corrugated steel pipe shall be used.

All labor, equipment and materials required to complete this work shall be included in the contract unit price per
FOOT for PIPE CULVERTS, CLASS D of the type and diameter specified.

BEDDING, HAUNCHING AND INITIAL BACKFILL FOR DRAINAGE RELATED ITEMS

This work shall be in accordance with Section 208, Article 542.04 of the Standard Specifications, the plans and
as modified by this Special Provision.

All materials for bedding, haunching, and initial backfill shall be of the same type described in TRENCH
BACKFILL.

All trenches shall have bedding and haunching including those beyond the two (2) foot distance from entrances
and the roadway. All bedding shall be placed in no greater than six (6) inch lifts. No bedding shall be placed
over any standing or frozen water.

All labor, equipment, and materials required for this work shall not be paid for separately but shall be included
in the unit price for PIPE CULVERTS of the class, type and diameter specified.

TRENCH BACKFILL

This work shall be in accordance with Section 208 and Article 542.04(f) of the Standard Specifications, the
Highway Standards, the plans and as modified by this Special Provision.

References to “Fine Aggregate” in Section 208 shall be removed. Coarse aggregate of the type described in
Article 1004.05 (a) may be utilized. Article 1004.05 (b) requirements shall apply. Article 1004.05 (c) shall be
revised such that only gradations CA 6 or CA 10 shall be utilized.
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Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

Frozen backfill material shall not be placed in any excavation, and no backfill shall be placed over any ponding
or frozen water.

All backfill material shall be compacted by Method 1 of Article 550.07 in lifts no greater than six (6) inches by
mechanical means (i.e. manually-pushed vibratory compactor) to a minimum of 95 percent of standard lab
density. The aggregate used as Trench Backfill shall extend to the bottom of the proposed aggregate base
course or proposed aggregate surface course.

Measurement for payment shall be per Article 208.03.

All labor, equipment and materials required to complete this work shall be paid for at the contract unit price per
CUBIC YARD for TRENCH BACKEFILL.

STONE DUMPED RIPRAP, CLASS A4

This work shall be in accordance with applicable portions of Section 281 of the Standard Specifications, the
Highway Standards, the plans and as modified by this Special Provision.

This work shall consist of the furnishing, transporting and placing stone riprap at the locations shown on the
plans and shall be according to the following:

The gradation shall be RR4.

The quality shall be Class A.

The Stone Dumped Riprap shall be a minimum of 12” thick.
Bedding material will not be required.

Filter Fabric will not be required.

abrwnN=

Any excavation required for the placement of the riprap shall not be paid for separately, but shall be included in
the unit cost of the riprap.

All labor, equipment and materials required to complete this work shall be included in the contract unit price per
TON for STONE DUMPED RIPRAP, CLASS A4.

SUBGRADE PREPARATION

This work shall be in accordance with Section 202, Section 205, Section 301 and Section 351 of the Standard
Specifications, the Highway Standards, the plans and as modified by this Special Provision.

Prior to the placement of the aggregate base course, the subgrade shall be proof rolled according to Article
351.10.

No additional compensation will be allowed for this work.

All labor, equipment and materials required to complete this work shall be included in the contract unit price per
SQUARE YARD for AGGREGATE BASE COURSE, TYPE A 8.

Page 8 of 9



Bond County
TR 82 (Reno Road) over EIm Point Branch
Section 08-08127-00-BR

FINAL SHAPING

The Contractor shall grade all disturbed areas to drain, as directed by the Engineer. All earth surfaces shall be
left free of debris and be suitable to accept seeding. Final shaping will not be paid for separately, but shall be
included in the unit price for the already established earthwork items.

TRAFFIC BARRIER TERMINAL (SPECIAL)

This work shall be performed according to Section 630 and Section 631 of the Standard Specifications, the
Highway Standards, the plans and as modified by this Special Provision.

In addition to the Traffic Barrier Terminal, Type 1 shown on Highway Standard BLR 23-4, 12’-6” of Type A
guardrail measuring 29” in height, the details of which are shown on Highway Standard BLR 26-3, shall be
installed and included in the price of the traffic barrier terminal.

All labor, equipment and materials required to complete this work shall be included in the contract unit price per
EACH for TRAFFIC BARRIER TERMINAL (SPECIAL).
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SUBMITTAL OF EEO/LABOR DOCUMENTATION

Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking
Reports (BDE)” Special Provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance, (FORM SBE 348) shall be submitted by two methods:

1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and
the Statement of Compliance for the Prime Contractor and each Subcontractor
shall be submitted by mail to the Regional Engineer for District 8.

2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven (7) business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file and email to the District at the email address designated by

the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 P10148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma
Delimited ASCII Text File Format”. This file shall be submitted by e-mail using
specific file formatting criteria provided by the District EEQ Officer. Contractors
must submit a sample text file to District 8 for review at least fourteen (14) days

prior to the start of construction.
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The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
submitted concurrently. If the method of transmittal is method #1 above then both the
MLSR and the MCAR shall be mailed together in the same envelope. If the method of
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and
attached to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration
of the project, and will be considered late if received after midnight ten (10) calendar

days following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:

The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction
Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established

timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined
under 23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of
this information is REQUIRED. Failure to comply with this special provision may result in
the withholding of payments to the contractor, and/or cancellation, termination, or
suspension of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, IL 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract and no
additional compensation will be allowed for any costs incurred.
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LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Bond County Highway Department

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

REPLY TO
ATTENTION OF;:

February 13,2018 9 16 1(3\%
Regulatory Branch ?E'
File Number: MVS-2018-25

Jeremy Pestle, County Engineer
Bond County Highway Department
1405 South Fourth Street
Greenville, IL 62246

To Whom It May Concern:

We have reviewed your application in regard to the Reno Road bridge replacement over Elm
Point Branch in Bond County, Illinois. Based on the submitted plans, approximately 0.82-acres
of Elm Point Branch will be impacted. This letter authorizes the realignment and replacement of
the bridge carrying Reno Road over Elm Point Branch with a structure approximately 150.1°
long, with a width of 24° wide. Additionally, the placement of fill material to bring the road to
the appropriate grade on the approaches to the bridge and riprap as a method of erosion control
within the stream, More specifically, the project is located in Section 11, Township 06 North,
Range 04 West of the 3™ Principal Meridian, Bond County, Illinois.

The Corps of Engineers has determined that this activity is authorized under Section 404 of
the Clean Water Act by existing Department of the Army nationwide permits for Linear
Transportation Projects, as described in the January 6, 2017, Federal Register, Reissuance of
Nationwide Permits; Notice (82 FR 1987), Appendix A (B) (14). This NWP verification is valid
until March 18, 2022, unless the District Engineer modifies, suspends, or revokes the nationwide
permit authorization in accordance with 33 CFR 330.5(d). If you commence, or are under
contract to commence, this activity before the Nationwide Permit expires, you will have 12
months from that date to complete the activity under the present terms and conditions of this
NWP. Enclosed is a copy of the nationwide permit and conditions and management practices
with which you must comply. The District Engineer has farther conditioned the permit to
include the following special conditions: ‘

1. The Federally Endangered Indiana Bat (Myotis sodalis) and the threatened
Northern Long-eared Bat (Myotis septentrionalis) are found in stream corridors
throughout Bond County. Measures to minimize the potential take of the Indiana
bat or Northern Long-eared Bat shall be performed by clearing trees three (3)
inches or greater in diameter at breast height outside of the reproductive season. If
tree clearing is necessary, it SHALL NOT occur during the April 1 thru September
30th time frame to avoid impacting the Indiana and Northern Long-eared bats.

2. All unused excavated material shall be placed on an upland site and should not

impact any jurisdictional waters of the United States. If you believe you may impact
any wetlands or jurisdictional waters with the remaining excavated material you
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shall contact our office prior to completing the work.

3. That the Permittee notify the Corps should any change in size, location of methods
to accomplish the work occur. Changes could potentially require additional
authorizations from the Corps as well as other federal, state or local agencies.

4. Any disturbed areas shall be re-vegetated with native species to minimize erosion
and soil run-off,

5. All terms and conditions of water quality certification issued by the State of Illinois
under Section 401 of the Clean Water Act are hereby incorporated and made
conditions of this permit.

. In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.

The Illinois Environmental Protection Agency Division of Water Pollution Control
(IEPA/WPC) has conditionally issued general Section 401 Water Quality Certification for this
nationwide permit, subject to the special conditions and three general conditions (see enclosure).
These conditions are part of the Corps permit. If you have any questions regarding the water
quality certification conditions, you may contact Darin LeCrone, with IEPA, at 217-782-0610.

This review is applicable only to the permit program administered by the Corps of Engineers.
It does not eliminate the need to obtain other federal, state or local approvals before beginning
work. This permit verification does not convey property rights, nor authorize any injury to
property or invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans shall
constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this period, the provisions described
at 33 CFR 330.6(b) will apply.

If you have any questions, please contact Ms. Katie Steinmetz at (314) 331-8593. Please refer
to file number MVS-2018-25. The St. Louis District Regulatory Branch is committed to
providing quality and timely service to our customers. In an effort to improve customer service,
please take a moment to go to our Customer Service Survey found on our web site at
http.//corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey.

Sincerely,

Keith McMullen
Illinois Section Chief
Regulatory Branch
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CC:
Altman, IDNR-OWR
[.eCrone, [EPA
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: February 8, 2018

File Number: MVS-2018-25

Name of Permittee: Bond County

River Basin/County/State: Kaskaskia/Bond/Hlinois

Project Manager: Katic Steinmeiz

Upon completion of this activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street

St. Louis, Missouri 63103-2833

(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army
Corps of Engineers representative. 1f you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)

[ hereby certify that the work authorized by the above referenced permit has been
completed in accordance with the terms and conditions of the said permit, and required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date
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STATE OF ILLINOIS
CLEAN WATER ACT SECTION 401 WATER QUALITY CERTIFICATION
2017 GENERAL AND SPECIFIC CONDITIONS
NWP 14 — LINEAR TRANSPORTATION PROJECTS

These conditions ensure that the activities carried out under Nationwide Permits (NWPs) do not violate the Water
Quality Standards of the State of Tllinois resulting in permanent damage to habitat, increased turbidity, reduced
bank and channel stability, and/or impacts to the biological and chemical integrity of the waters. These conditions
are in addition to, not a replacement for, those conditions included by the federal authorities. Proposed projects
authorized by the NWPs listed above that cannot be conducted within the conditions listed below must apply for
individual Clean Water Act Section 401 Water Quality Certification.

Applications for certification should be sent to the Illinois Environmental Protection Agency, Division of Water
Pollution Control, 1021 North Grand Avenue East, P.O. Box 19276, Springfield, Illinois, 62794-9276. An issued
certification becomes part of the Clean Water Act Section 404 Permit. Therefore, it expires with the 404 Permit
unless explicitly stated otherwise.

GENERAL CONDITIONS FOR ALL NWPs

1. Anindividual 401 water quality certification will be required for any activities permitted under these
Nationwide Permits for discharges to waters designated by the State of Illinois as Outstanding Resource
Waters under 35 Ill. Adm. Code 302.105(b).

2. Projects requiring authorization under Section 404 of the Clean Water Act must implement Best Management
Practices (BMPs) to protect water quality, preserve natural hydrology and minimize the overall impacts to
aquatic resources during and after construction. Projects that include a discharge of pollutants to waters that
have impaired water quality according to the Illinois Environmental Protection Agency’s Section 303(d) list or
for which there is an approved Total Maximum Daily Load (TMDL) allocation for any parameter, additional
planning will be necessary to ensure that no further degradation of water quality will occur. The TMDL
program information and the Agency’s 303(d) list of impaired waters are available at
http://www.epa.illinois.gov/topics/water-quality/watershedmanagement/tmdls/index. For waters that include
an approved TMDL the applicant shall incorporate into their plans and BMPs any measures that ensure
consistency with the assumptions and requirements of the TMDL within any timeframes established in the
TMDL. The applicant must carefully document the justifications for all plans and BMPs, and install,
implement and maintain BMPs that are consistent with all relevant pollutant load allocations and conditions in
the TMDL implementation plan. 1f a TMDL has not yet been approved to address water quality impairments
that are documented in the Agency’s 303(d) List, the applicant shall carefully document the plans and
measures that will be implemented to ensure that the proposed activity will not cause additional loading of
those pollutants which are the cause of water quality impairment. If the project involves an impaired water
listed on the Agency's Section 303(d) list for suspended solids, turbidity, or siltation, measures designed for at
least a 25-year, 24-hour rainfall event shall be incorporated.

3. Prior to proceeding with any work in accordance with any Nationwide Permit, potential impacts to
threatened or endangered species shall be identified through use of the State's Ecological Compliance
Assessment Tool (EcoCAT) at http://dnrecocat.state.il.us/ecopublic/. If potential impacts to State threatened
or endangered species are identified, the Illinois Department of Natural Resources shall be consulted with.
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SPECIFIC CONDITIONS FOR NWP 14 — Linear Transportation Projects

1. The affected area of the stream channel shall not exceed 300 lmeal feet, as measured along the
stream corridor.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the
waterway but must be deposited in a self-contained area in compliance with all state statutes, as
determined by the Illinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevent violation
of applicable water quality standards,

4. The applicant shall not cause:
A, violation of applicable provisions of the Illinois Environmental Protection Act;
B. water poliution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the [itinois Pollution Control Board,
Title 35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply
intakes.

5. All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of sedimentation basins and temporary muiching. All construction within the
waterway shall be conducted during zero or low flow conditions. The applicant shall be responsible
for obtaining an NPDES Storm Water Permit prior to initiating construction if the construction
activity associated with the project will result in the disturbance of 1 (one) or more acres, total land
area. An NPDES Storm Water Permit may be obtained by submitting a properly completed Notice
of Intent (NOI) form by certified mail to the Agency's Division of Water Pollution Control, Permit
Section.

6.  The applicant for Nationwide Permit 14 shall implement erosion control measures consistent
with the "lilinois Urban Manual" (IEPA/USDA, NRCS; 2016).

7.  Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed
of clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, prefabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8.  The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access

roads and other temporary fills in order to perform work in creeks, streams, or rivers shali maintain
flow in these waters by utilizing dam and pumping, fluming, culverts or other such techniques.
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.S Army Corps
Of Engineers
St. Louis District

Issued: March 19, 2017

2017 Nationwide Permit Summary

Expires: March 18, 2022

No. 14, Linear Transportation
Projects
{NWP Final Notice, 82 FR, 1987)

Activities required for crossings of
waters of the United States
associated with the construction,
expansion, modification, or
improvement of linear
transportation projects (e.g. roads,
highways, railways, trails, airport
runways, and taxiways) in waters
of the United States. For linear
transportation projects in non-tidal
waters, the discharge cannot cause
the loss of greater than 1/2-acre of
waters of the United States. For
linear transportation projects in
tidal waters, the discharge cannot
cause the loss of greater than 1/3-
acre of waters of the United States.
Any stream channel modification,
including bank stabilization, is
limited to the minimum necessary
to construct or protect the linear
transportation project; such
modifications must be in the
immediate vicinity of the project.

This NWP also authorizes
temporary structures, fills, and
work, including the use of
temporary mats, necessary to
construct the linear transportation
project. Appropriate measures
must be taken to maintain normal
downstream flows and minimize
flooding to the maximum extent
practicable, when temporary
structures, work, and discharges,
including cofferdams, are
necessary for construction
activities, access fills, or
dewatering of construction sites.
Temporary fills must consist of
materials, and be placed in a
manner, that will not be eroded by
expected high flows. Temporary
fills must be removed in their
entirety and the affected areas
returned to pre-construction
elevations. The areas affected by
temporary fills must be
revegetated, as appropriate.

This NWP cannot be used to
authorize non-linear features
commonly associated with
transportation projects, such as
vehicle maintenance or storage

buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must
submit a pre-construction
notification to the district engineer
prior to commencing the activity if:
{1) the loss of waters of the United
States exceeds 1/10-acre; or (2)
there is a discharge in a special
aquatic site, including wetlands.
{See general condition 32.)
{Authorities: Sections 10 and 404)

Note 1: For linear transportation
projects crossing a single
waterbody more than one time at
separate and distant locations, or
multiple waterbodies at separate
and distant locations, each crossing
is considered a single and
complete project for purposes of
NWP authorization. Linear
transportation projects must
comply with 33 CFR 330.6(d).

Note 2: Some discharges for the
construction of farm roads or
forest roads, or temporary roads
for moving mining equipment, may
qualify for an exemption under
section 404(f) of the Clean Water
Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that
require pre-construction
notification, the PCN mustinclude
any other NWP(s), regional general
permit(s), or individual permit{s)
used or intended to be used to
authorize any part of the proposed
project or any related activity,
including other separate and
distant crossings that require
Department of the Army
authorization but do not require
pre-construction notification (see
paragraph (b) of general condition
32}. The district engineer wiil
evaluate the PCN in accordance
with Section D, “District Engineer’s
Decision.” The district engineer
may require mitigation to ensure
that the authorized activity results
in no more than minimal individual
and cumulative adverse
environmental effects (see general
condition 23).
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Nationwide Permit General
Conditions

Note: To quaiif% for NWP
authorization, the prospective
Fermittee must complg with the
ollowing general conditions, as
applicable, in addition to any regional
or case-specific conditions imposed by
the division engineer or district
engineer. Prospective permittees
should contact the appropriate Corps
district office to determine if regional
conditions have been imposed on an
NWP, Prospective permittees should
also contact the appropriate Corps
district office to determine the status
of Clean Water Act Section 401 water
%uali%certiﬁcation and/ or Coastal

one Management Act consistency for
an NWP. Every person who may wish
to obtain permif authorization under
one or more NWPs, or who is
currently relyin%](m an existing or
prior permit authorization under one
or more NWPs, has been and is on
notice that all of the provisions of 33
CFR through 330.6 apply to every
NWP authorization. Note especially 33
CFR 330.5 relating to the modification,
suspension, or revocation of any NWP
authorization.

1. Navigation.

{a) No activity may cause more
than a minimal adverse effect on
navigation.

{b) Any safety lights and signals
prescribed by the U.S. Coast Guard,
through regulations or otherwise, must be
installed and maintained at the
permittee’s expense on authorized
facilities in navigable waters of the United
States.

{c) The permittee understands and
agrees that, if future operations by the
United States require the removal,
relocation, or other alteration, of the
structure or work herein authorized, or if,
in the opinion of the Secretary of the
Army or his authorized representative,
said structure or work shall cause
unreasonable obstruction to the free
navigation of the navigable waters, the
permittee will be required, upon due
notice from the Corps of Engineers, to
remove, refocate, or alter the structural
work or obstructions caused thereby,
without expense to the United States. No
claim shall be made against the United
States on account of any such removal or
alteration.

2, Aquatic Life Movements, No
activity may substantially disruptthe



necessary life cycle movements of
those species of aguatic life indigenous
to the waterbody, including those
species that normally migrate through
the area, unless the activity’'s primary
purpose is to impound water. All
permanent and temporary crossings of
waterbodies shall be suitably culverted,
bridged, or otherwise designed and
constructed to maintain low flows to
sustain the movement of those aguatic
species, If a bottomless culvert cannot
be used, then the crossing should be
designed and constructed to minimize
adverse effects to aguatic life
movements.

3. Spawning Areas, Activities in
spawning areas during spawning
seasons must be avoided to the
maximuwm extent practicable. Activities
that result in the physical destruction
{e.g., through excavation, fill, or
downstream smothering by substantial
turbidity) of an impertant spawning area
are not authorized.

4. Migratory Bird Breeding Aveas.
Activities in waters of the United States
that serve as breeding areas for
migratory birds must be avoided to the
maximum extent practicable.

5. Shellfish Beds, No activity may
occur in areas of concentrated shelifish
populations, unless the activity is
directly related to a shellfish harvesting
activity authorized by NWPs 4 and 48,
or is a shellfish seeding or habitat
restoration activity authorized by NWP
27.

6. Suitable Material. No activity
may use unsuitable material {e.g., trash,
debris, car bodies, asphalt, etc.). Material
used for construction or discharged must
be free from toxic pollutants in toxic
amounts (see section 307 of the Ciean
Water Act).

7. Water Supply Intakes. No
activity may occur in the proximity of a
public water supply intake, except where
the activity is for the repair or
improvement of public water supply
intake structures or adjacent bank
stabilization.

8. Adverse Effects From
Impoundments, If the activity creates
an impoundment of water, adverse effects
to the aquatic system due to accelerating
the passage of water, and/or restricting its
flow must be minimized to the maximum
extent practicable.

9. Management of Water Flows.
To the maximum extentpracticable, the
pre-construction course, condition,
capacity, and location of open waters
must be maintained for each activity,
including stream channelization, storm
water management activities, and
temporary and permanent road crossings,
except as provided below. The activity
must be constructed to withstand
expected high flows. The activity must not
restrict or impede the passage of normal
or high flows, unless the primary purpose

of the activity is to impound water or
manage high flows. The activity may alter
the pre- construction course, condition,
capacity, and location of open waters ifit
benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year
Floodplains. The activity must comply
with applicable FEMA-approvedstateor
local floodplainmanagement
requirements.

11. Equipment. Heavy equipment

working in wetlands or mudflats
must
he placed on mats, or other measures
must be taken to minimize soil
disturbance.

12. Seil Erosion and Sediment
Controls. Appropriate soil erosion and
sediment controls must be used and
maintained in effective operating
condition during construction, and ali
exposed soil and other fills, as well as
any work below the ordinary high water
marl or high tide line, must be
permanently stabilized at the earliest
practicable date. Permittees are
encouraged to perform work within
watlers of the United States during
periods of low-flow or no-flow, or during
low tides.

13. Removal of Temporary Fills.
Temporary fills must be removed in their
entirety and the affected areas returned
to pre-construction elevations. The
affected areas must be revegetated, as
appropriate.

14. Proper Maintenance. Any
authorized structure or fill shall be
properly maintained, including
maintenance to ensure publicsafety and
compliance with applicable NWP
general conditions, as well as any
activity-specific conditions added by the
district engineer toan NWP
authorization.

15. Single and Complete
Project. The activity must be a single
and compliete
project. The same NWP cannot be used
more than once for the same single and
complete project.

16. Wild and Scenic Rivers.

{a) No NWP activity may occur in a
component of the National Wild and
Scenic River System, or in a river
officially designated by Congress as a
“study river” for possible inclusion in the
system while the river is in an officiat
study status, unless the appropriate
Federal agency with direct management
responsibility for such river, has
determined in writing that the proposed
activity will not adversely affect the Wild
and Scenic River designation or study
status.

(b) If a proposed NWP activity will
occur in a component of the National
Wild and Scenic River System, or in a
river officially designated by Congress as
a "study river” for possible inclusion in
the system while the river is in an official
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study status, the permittee must submit a
pre-construction notification (see general
condition 32). The district engineer will
coordinate the PCN with the Federal agency
with direct management responsibility for
that river. The permittee shall not begin the
NWP activity until notified by the district
engineer that the Federal agency with direct
management responsibility for that river
has determined in writing that the
proposed NWP activity will not adversely
affect the Wild and Scenic River
designation or study status.

(c) Information on Wild and Scenic
Rivers may be obtained from the
appropriate Federal land management
agency responsible for the designated Wild
and Scenic River or study river {e.g.,
National Park Service, U.S. Forest Service,
Bureau of Land Management,

U.S. Fish and Wildlife Service).
Information ontheseriversisalso available
at: hittp:fanow rivers.gov/.

17. Tribal Rights. No NWP activity
may cause more than minimatadverse
effacts on tribal rights {including treaty
rights), protected tribal resources, or tribal
lands.

18. Endangered Species,

(a) No activity is authorized under
any NWP which is likely to directly or
indirectly jeopardize the continued
existence of a threatened or endangered
species or a species proposed for such
designation, as identified under the
Federal Endangered Species Act (ESA), or
which will directly or indirectly destroy
or adversely modify the critical habitat of
such species. No activity is authorized
under any NWP which “may affect” a
listed species or eritical habitat, unless
ESA section 7 consultation addressing the
effects of the proposed activity has been
completed. Direct effects are the
immediate effects on listed species and
critical habitat caused by the NWP
activity. Indirect effects are those effects
on listed species and critical habitat that
are caused by the NWP activity and are
later in time, but still are reasonably
certain to occur.

{(b) Federalagencies should follow
their own procedures for complying with
the requirements of the ESA. If pre-
construction notification is required for
the proposed activity, the Federal
permittee must provide the district
enginger with the apprepriate
documentation to demonstrate compliance
with those requirements.

The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation has not heen submitted,
additional ESA section 7 consultation
may be necessary for the activity and the
respective federal agency would be
responsible for fuifilling its obligation
under section 7 of the ESA,

{¢} Non-federal permittees must
submit a pre-construction notification to



the district engineer if any listed species
or designated critical habitat might be
affected or is in the vicinity of the
activity, or if the activity is located in
designated critical habitat, and shall not
begin work on the activity until notified
by the district engineer that the
requirements of the ESA have been
satisfied and that the activity is
authorized. For activities that might
affect Federally-listed endangered or
threatened species or designated critical
habitat, the pre-construction notification
must include the name(s) of the
endangered or threatened species that
might be affected by the proposed
activity or that utilize the designated
critical habitat that might be affected by
the proposed activity. The district
engineer will determine whether the
proposed activity "may affect” or will
have “no effect” to listed species and
designated critical babitat and will
notify the non-Federal applicant of the
Corps' determination within 45 days of
receipt of a complete pre-construction
notification. In cases where the non-
Federal applicant has identified listed
species or critical habitat that might be
affacted or is in the vicinity of the
activity, and has so notified the Corps,
the applicant shall not begin work until
the Corps has provided notification that
the proposed activity will have "no
effect” on listed species or critical
habitat, or until ESA section 7
consultation has been completed. If the
non-Federal applicant has not heard
back from the Corps within 45 days, the
applicant must stili wait for notification
from the Corps.

{d) As a result of formal or informal
consultation with the FWS or NMES the

Conservation Plan for a project or a group
of projects that includes the proposed
NWP activity, the non-federal applicant
should provide a copy of that ESA section
10{a){1}(B) permit with the PCN required
by paragraph (c) of this general condition,
The district engineer will coordinate with
the agency thatissued the ESA section
10{a){(1)(B) permit to determine whether
the proposed NWP activity and the
associated incidental take were
considered in the internal ESA section 7
consultation conducted for the ESA
section 10{a}(1)(B} permit, If that
coordination results in concurrence from
the agency that the proposed NWP
activity and the associated incidental
take were considered in the internal ESA
section 7 consultation for the ESA
section 10{a){1}(B) permit, the district
engineer does not need to conduct a
separate ESA section 7 consultation for
the proposed NWP activity. The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
complete pre-construction notification
whether the ESA section 10{a)(1)(B)
permit covers the proposed NWP activity
or whether additional ESA section 7
consultation is required.

(g} Information on the location of
threatened and endangered species and
their critical habitat can be obtained
directly from the offices of the FWS and
NMFS or their world wide Web pages at
http: /o, frvs.gov/ or hittpy/

. fros.govfipac and hitp/
. rnfs. noan. gou/pr/speciesfesa/
respectively.

19. Migratory Birds and Bald and
Golden Eagles. The permittee is
responsible for ensuring their action
complies with the Migratory Bird Treaty

district engineer may add species- specific Act and the Bald and Golden Eagle

permit conditions to the NWPs,

{e) Authorization of an activity by an
NWP does not authorize the “take” of a
threatened or endangered species as
defined under the ESA. In the absence of
separate authorization {e.g., an ESA
Section 10 Permit, a Biological Opinion
with "incidental take" provisions, etc.)
from the FWS or the NMFS, the
Endangered Species Act prohibits any
person subject to the jurisdiction of the
United States to take a listed species,
where “tale” means to harass, harm,
pursue, hunt, shoot, wound, kil, trap,
capture, or collect, or to atternpt to
engage in any such conduct. The word
"harm” in the definition of “take” means
an act which actualiy kills or injures
wildlife. Such an act may include
significant habitat modification or
degradation where it actually kills or
injures wildlife by significantly impairing
essential behavioral patterns, including
breeding, feeding or sheltering.

{f} If the non-federal permittee has a
valid ESA section 10(a){1}(B) incidental
take permit with an approved Habitat

Protection Act The permittee is
responsible for contacting appropriate
local office of the U.S, Fish and Wildlife
Service to determine applicable measures
to reduce impacts to migratory birds or
eagles, including whether “incidental
take"” permits are necessary and available
under the Migratory Bird Treaty Act or
Bald and Golden Eagle Protection Act for
a particular activity.

20, Historic Properties.

(a) In cases where the district
engineer determines that the activity
may have the potential to cause effects
to properties listed, or eligible for
listing, in the National Register of
Historic Places, the activity is not
authorized, until the requirements of
Section 106 of the National Historic
Preservation Act (NHPA) have been
satisfied.

(b} Federal permittees should follow
their own procedures for complying with
the requirements of section 106 of the
National Historic Preservation Act. if pre-
construction notification is reguired for
the proposed NWP activity, the Federal
permittee must provide the district

21

engineer with the appropriate
documentation to demonstrate compliance
with those requirements.

The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation is not submitted, then
additional censultation under section 106
may be necessary. The respective federal
agency is responsible for fulfilling its
obligation to comply with section 106.

{c) Non-federal permittees must
submit a pre-construction notification to the
district engineer if the NWP activity might
have the potential to cause effects to any
historic properties listed on, determined to
be eligible for listing on, or potentially
eligible for listing on the National Register
of Historic Places, including previously
unidentified properties, For such activities,
the pre- construction notification must state
which historic properties might have the
potential to be affected by the proposed
NWP activity or include a vicinity map
indicating the location of the historic
properties or the potential for the presence
of historic properties. Assistance regarding
information on the location of, or potential
for, the presence of historic properties can
be sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal
representative, as appropriate, and the
National Register of Historic Places (see 33
CFR 330.4{g)). .

When reviewing pre-construction
notifications, district engineers will
comply with the current procedures for
addressing the requirements of secticn
106 of the National Historic Preservation
Act. The district engineer shall make a
reasonable and good faith effort to carry
out appropriate identification efforts,
which may include background research,
consultation, oral history interviews,
sample field investigation, and field
survey. Based on the information
submitted in the PCN and these
identification efforts, the district engineer
shall determine whether the proposed
NWP activity has the potential to cause
effects on the historic properties. Section
106 consultation is not required when the
district engineer determines that the
activity does not have the potential to
cause effects on historic properties {see 36
CFR 804.3(a)}. Section 106 consultation is
required when the district engineer
determines that the activity has the
potential to cause effects on historic
properties. The district engineer will
conduct consultation with consulting
parties identified under 36 CFR 800.2(c}
when he or she makes any of the following
effect determinations for the purposes of
section 106 of the NHPA: no historic
properties affected, no adverse effect, or
adverse effect, Where the non-Federal
applicant has identified historic
properties on which the activity might



have the potential to cause effects and
so notified the Corps, the non-Federal
applicant shall not begin the activity
until notified by the district engineer
either that the activity has no potential
to cause effects to historic properties or
that NHPA section 106 consultation has
been completed.

(d) For non-federal permittees, the
district engineer will notify the
prospective permittee within 45 days of
receipt of a complete pre-construction
notification whether NHPA section 106
consultation is required. If NHPA section
106 consultation is required, the district
engineer will notify the non- Federal
applicant that he or she cannotbegin the
activity until section 106 consultation is
completed. If the non-Federal applicant
has not heard back from the Corps within
45 days, the applicant must still wait for
notification from the Corps.

{e) Prospective permittees should be
aware that section 110k of the NHPA (54
1U.5.C. 306113} prevents the Corps from
granting a permit or other assistance to an
applicant who, with intent to avoid the
requirements of section 106 of the NHPA,
has intentionally significantly adversely
affected a histeric property to which the
permit would relate, or having legal
power to prevent it, allowed such
significant adverse effect to occur, unless
the Corps, after consultation with the
Advisory Council on Historic Preservation
{ACHP), determines that circumstances
justify granting such assistance despite
the adverse effect created or permitted by
the applicant. If circumstances justify
granting the assistance, the Corps is
required to notify the ACHP and provide
documentation specifying the
circumstances, the degree of damage to
the integrity of any historic properties
affected, and proposed mitigation. This
documentation must include any views
obtained from the applicant, SHPO/
THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic
properties on tribal lands or affects
properties of interest to those tribes, and
other parties known to have a legitimate
interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously
Unknown Remains and Artifacts. If
you discover any previously unknown
historic, cuktural or archeological
remains and artifacts while
accomplishing the activity authorized by
this permit, you must immediately notify
the district engineer of what you have
found, and to the maximum extent
practicable, avoid construction activities
that may affect the remains and artifacts
until the required coordination has been
completed. The district engineer will
initiate the Federal, Tribal, and state
coordination required to determine if the
items or remains warrant a recovery
effort or if the site is eligible for listing in

the National Register of Historic Places.

22, Designated Critical Resource
Waters. Critical resource waters include,
NOAA-managed marinesanctuariesand
marine monuwments, and National
Estuarine Research Reserves. The district
engineer may designate, after notice and
opportunity for public comment,
additional waters officially designated by
a state as having particutar
environmental or ecological significance,
such as outstanding national resource
waters or state natural heritage sites, The
district engineer may also designate
additional critical resource waters after
notice and opportunity for public
comment.

(a) Discharges of dredged or fili
material into waters of the United States
are not authorized by NWPs 7, 12, 14,
16,17, 21,29, 31, 35, 39, 40, 42, 43, 44,
49, 50, 51, and 52 for any activity within,
or directly affecting, critical resource
waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8,10, 13, 15, 18, 19,
22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38,
and 54, notification is required in
accordance with general condition 32, for
any activity proposed in the designated
critical resource waters including
wetlands adjacent to those waters. The
district engineer may authorize activities
under these NWPs only after it is
determined that the impacts to the critical
resource waters will be no more than
minimal.

23. Mitigation. The district engineer
will consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
envirenmental effects are no more than
minimatl:

(a} The activity must be designed and
constructed to avoid and minimize
adverse effects, both temporary and
permanent, to waters of the United
States to the maximum extent practicable
at the project site (f.e., on site}.

(b) Mitigation in all its forms
(avoiding, minimizing, rectifying,
reducing, or compensating for resource
losses) will be required to the extent
necessary to ensure that the individual
and cumulative adverse environmental
effects are no more than minimal.

(c) Compensatory mitigation at a
minimum one-for-one ratio will be
reguired for all wetland losses that exceed
t/we-acre and require pre- construction
notification, unless the district engineer
determines in writing that either some
ather form of mitigation would be more
environmentally appropriate or the
adverse environmental effects of the
proposed activity are no more than
minimal, and provides an activity-specific
waiver of this requirement. For wetland
losses of 1/w-acre or less that require pre-
construction notification, the district
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engineer may determine on a case-by-case
basis that compensatory mitigation is
required to ensure that the activity results
in only minimal adverse environmental
effects.

(d) For losses of streams or other open
waters that require pre-construction
notification, the district engineer may
require compensatory mitigation to ensure
that the activity results in no more than
minimal adverse environmental effects.
Compensatory mitigation for losses of
streams should be provided, if practicable,
through stream rehabilitation,
enhancement, or preservation, since
streams are difficult- to-replace resources
(see 33 CFR 332.3{e)(3}).

{e) Compensatory niitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection {e.g., conservation easements)
of riparian areas next to open waters. in
some cases, the restoration or
maintenance/protection of riparian areas
may be the only compensatory mitigation
required. Restored riparian areas should
consist of native species.

The width of the required riparian area
will address documented water guality or
aguatic habitat loss concerns.

Normally, the riparian area will be 25 te
50 feet wide on each side of the stream,
but the district engineer may require
slightly wider riparian areas to address
documented water quality or habitatloss
concerns, If it is not possible to restore or
maintain/protect a riparian area on both
sides of a stream, or if the waterbody is a
lake or coastal waters, then restoring or
maintaining/protecting a riparian area
along a single bank or shoreline may be
sufficient. Where both wetlands and open
waters exist on the project site, the
district engineer will determine the
appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands
compensation) based on what is best for
the aguatic environment on a watershed
basis. In cases where riparian areas are
determined to be the most appropriate
form of minimization or compensatory
mitigation, the district engineer may
waive or reduce the requirement to
provide wetland compensatory mitigation
for wetland losses.

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the
applicable provisions of 33 CFR part 332.

{1} The prospective permittee is
responsible for proposing an appropriate
compensatory mitigation option if
compensatory ntitigation is necessary to
ensure that the activity results in no more
than minimal adverse environmental
effects. For the NWPs, the preferred
mechanism for providing compensatory
mitigation is mitigation bank credits or in-



lieu fee program credits (see 33 CFR
332.3(b)(2) and (3}). However, if an
appropriate number and type of
mitigation bank or in-lieu credits are not
available at the time the PCN is
submitted to the district engineer, the
district engineer may approve the use of
permittee-responsible mitigation.

(2} The amount of compensatory
mitigation required by the district
engineer must be sufficient to ensure that
the authorized activity results in no more
than minimal individual and cumulative
adverse environmental effects (see 33 CFR
330.1(e){3)). (See also 33 CFR 332.3{f}).

(3) Since the likelibhood of success is
greater and the impacts to potentially
valuable uplands are reduced, aquatic
resource restoration shouid be the first
compensatory mitigation option
considered for permittee-responsible
mitigation.

{4) If permittee-responsible mitigation
is the proposed option, the prospective
perniittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may be used by the
district engineer to make the decision on
the NWP verification request, hut a final
mitigation plan that addresses the
applicable requirements of 33 CFR
332.4(c)(2) through (14) must be
approved by the district engineer before
the permittee begins work in waters of the
United States, unless the district engineer
determines that prior approval of the final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation {see
33CFR332.3(k}(3)).

{(5) I mitigation bank or in-lieu fee
program credits are the proposed option,
the mitigation plan only needs to address
the baseline conditions at the impact site
and the number of credits to be provided.

(6) Compensatory mitigation
requirements (e.g., resource type and
amount to be provided as compensatory
mitigation, site protection, ecological
performance standards, monitoring
requirements) may be addressed through
conditions added to the NWP
authorization, instead of components of a
compensatory mitigation plan (see 33 CFR
3324 (100D,

{g) Compensatory mitigation will not
be used to increase the acreage losses
allowed by the acreage limits of the
NWPs. For example, if an NWP has an
acreage limit of 1 /z-acre, it cannot be used
to authorize any NWP activity resulting in
the ioss of greater than '/2- acre of waters
of the United States, even if compensatory
mitigation is provided that replaces or
restores some of the lost waters. However,
compensatory mitigation can and should
be used, as necessary, to ensure that an
NWP activity already meeting the
established acreage limits also satisfies
the no more than minimal impact
requirement for the NWPs.

(h) Perniittees may propose the use
of mitigation banks, in-lieu fee programs,
or permittee-responsible mitigation.
When developing a compensatory
mitigation proposal, the permittee must
consider appropriate and practicable
options consistent with the framework at
33 CFR 332.3{b). For activities resulting
in the loss of marine or estuarine
resources, permittee- responsible
mitigation may be environmentally
preferable if there are no mitigation
banks or in-lieu fee programs in the area
that have marine or estuarine credits
available for sale or transfer to the
permittee. For permittee- responsible
mitigation, the special conditions of the
NWP verification must clearly indicate
the party or parties responsible for the
implementation and performance of the
compensatory mitigation project, and, if
required, its long-term management.

(i) Where certain functions and
services of waters of the United States
are permanently adversely affected by a
regulated activity, such as discharges of
dredged or fill material into waters of the
United States that will convert a forested
or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained
utility line right-of-way, mitigation may
be required to reduce the adverse
environmental effects of the activity to
the no more than minimal level,

24. Safety of Impoundment
Structures, To ensure that all
impoundment structures are safely
designed, the district engineer may
require non-Federal applicants to
demonstrate that the structures comply
with established state dam safety criteria
or have been designed by qualified
persons. The district engineer may also
require documentation that the design
has been independently reviewed by
similarty qualified persons, and
appropriate modifications made to ensure
safety.

25. Water Quality. Where States and

authorized Tribes, or EPA where
applicable, have not previously certified
compliance of an NWP with CWA section
401, individual 401 Water Quality
Certification must be obtained or waived
{see 33 CFR 330.4(c)). The district
engineer or State or Tribe may require
additional water quality management
measures to ensure that the authorized
activity does not result in more than
minimal degradation of water quality.

26. Coastal Zone Management.
In coastal states wherean NWP has not
previously received a state coastal zone
management consistency concurrence, an
individual state coastal zone management
consistency concurrence must be
obtained, or a presumption of
concwrrence must occur (see 33 CFR
330.4{d)). The district engineer or a State
may require additional measures to
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ensure that the authorized activity is
consistent with state coastal zone
management requirements.

27, Regional and Case-By-Case
Conditions. The activity must comply
with any regional conditions that may
have been added by the Division
Engineer (see 33 CFR 330.4(e}} and with
any case specific conditions added by
the Corps or by the state, Indian Tribe,
or U.S. EPA in its section 401 Water
Quality Certification, or by the state in
its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide
Permits. The use of more than one NWP
for a single and complete projectis
prohibited, except when the acreage loss
of waters of the United States authorized
by the NWPs does not exceed the acreage
Hmit of the NWP with the highest
specified acreage limit. For example, if a
road crossing over tidal waters is
constructed under NWP 14, with
associated bank stabilization authorized
by NWP 13, the maximum acreage loss of
waters of the United States for the total
project cannot exceed 1/3-acre.

29. Transfer of Nationwide
Permit Verifications. If the permittee
sells the property assoclated with a
nationwide permit verification, the
permittee may transfer the nationwide
permit verification to the new owner by
submitting a letter to the appropriate
Corps district office to validate the
transfer. A copy of the nationwide
permit verification nust be attached to
the letter, and the letter must contain the
following statement and signature:

“When the structures or work authorized
by this nationwide permit are stifl in
existence at the time the property is
transferred, the terms and conditions of
this nationwide permit, including any
special conditions, will continue to be
binding on the new owner{s} of the
property. To validate the transfer of this
nationwide permit and the associated
liabilities associated with compliance with
its terms and conditions, have the
transferee sign and date below.”

{Transferee)

{Date}

30. Compliance Certification. Each
permittee who receives an NWP verification
letter from the Corps must provide a signed
certification documenting completion of the
authorized activity and implementation of
any required compensatory mitigation. The
success of any reguired permittee-
responsibie mitigation, including the
achievement of ecological performance
standards, will be addressed separately by
the district engineer. The Corps will
provide the permittee the certification



document with the NWP verification
letter. The certification document will
include:

{(a) A statement that the authorized
activity was done in accordance with the
NWP authorization, including any
general, regional, or activity-specific
conditions;

{b) Astatementthatthe
implementation of any required
compensatory mitigation was completed
in accordance with the permit conditions.
If credits from a mitigation bank or in-lien
fee program are used to satisfy the
compensatory mitigation requirements,
the certification must include the
documentation required hy 33 CFR
332.3(1(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

{c) The signature of the permittee
certifying the completion of the activity
and mitigation. The completed
certification document must he submited
to the district engineer within 30 days of
completion of the authorized activity or
the implementation of any required
compensatory mitigation, whichever
occurs later.

31. Activities Affecting
Structures or Works Built by the
United States. If an NWPactivity also
reguires permission from the Corps
pursuant to 33 U.S.C. 408 because it will
alter or temporarily or permanently
accupy or use a US. Army Corps of
Engineers (USACE) federally authorized
Civil Works project (a “USACE
project”}, the prospective permittee
must submit a pre- construction
notification. See paragraph (b}(10) of
general condition 32. An activity that
requires section 408 permission is not
authorized by NWP until the
appropriate Corps office issues the
section 408 permission to alter, occupy,
or use the USACE project, and the
district engineer issues a written NWP
verification.

32. Pre-Construction’ Notification.

() Tining. Where required by the
terms of the NWP, the prospective
permittee  must notify the district
engineer by submitting a pre-construction
notification {PCN} as early as possibie.
The district engineer must determine if
the PCN is complete within 30 calendar
days of the date of receipt and, if the PCN
is determined to be incomplete, notify the
prospective permittee within that 30 day
period to request the additional
information necessary to make the PCN
complete. The request must specify the
information needed to make the PCN
complete. As a general rule district
engineers  will request additional
information necessary to make the PCN
complete only once. However, if the
prospective permittee does not provide all
of the requested information, then the
district  engineer will notify the
prospective permittee that the PCN is still

incomplete and the PCN review process
will not commence untii aill of the
requested information has been received
by the district engineer. The prospective
permittee shall not begin the activity until
either:

(1} He or she is notified in writing by
the district engineer that the activity may
proceed under the NWP with any special
conditions imposed by the district or
division engineer; or

(2) 45 calendar days have passed from
the district engineer's receipt of the
complete PCN and the prospective
permittee has not received written notice
from the district or division engineer.
However, if the permittee was required to
notify the Corps pursuant to general
condition 18 that listed species or critical
habitat might be affected or are in the
vicinity of the activity, or to notify the
Corps pursuant to general condition 20
that the activity might have the potential
to cause effects to historic properties, the
permittee cannot begin the activity until
receiving written notification from the
Corps that there is “no effect” on listed
species or "no potential to cause effects”
on historic properties, or that any
consultation required under Section 7 of
the Endangered Species Act {see 33 CFR
330.4(f)) and/or section 106 of the
National Historic Preservation Act (see 33
CFR 330.4(g)) has been completed. Also,
worlt cannot begin under NWPs 21, 49,
or 50 until the permittee has received
written approval from the Corps. If the
proposed activity requires a written
wativer to exceed specified limits of an
NWP, the permittee may not begin the
activity until the district engineer issues
the waiver. If the district or division
engineer notifies the permittee in writing
that an individual permit is required
within 45 calendar days of receipt of a
complete PCN, the permittee cannot begin
the activity until an individual permit has
been obtained. Subsequently, the
permittee’s right to:proceed under the
NWP may be modified, suspended, or
revoked only in accordance with the
procedure set forth in 33 CFR 330.5(d){2).

{t) Contents of Pre-

Construction Notification: The PCN
must be in writing and include the
following

information:

(1) Name, address and telephone
numbers of the prospective permittee;

(2} Location of the proposed
activity;

(3] ldentify the specific NWP or
NWP(s) the prospective permittee
wants to use to authorize the proposed
activity;

(4) A description of the proposed
activity; the activity's purpose; direct
and indirect adverse environmental
effects the activity would cause,
inchuding the anticipated amount of
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loss of wetlands, other special aquatic
sites, and other waters expected to result
from the NWP activity, in acres, Hnear
feet, or other appropriate unit of measure;
a description of any proposed mitigation
measures intended to reduce the adverse
environmental effects caused by the
proposed activity; and any other NWP(s),
regional general permit(s), or individuat
permit(s) used or intended to be used to
authorize any part of the proposed project
or any related activity, including other
separate and distant crossings for linear
projects that require Department of the
Army authorization but do not require
pre-construction notification. The
description of the proposed activity and
any proposed mitigation measures should
be sufficiently detailed to allow the
district engineer to determine that the
adverse environmental effects of the
activity will be no more than minimal and
to determine the need for compensatory
mitigation or ether mitigation measures.
For single and complete linear projects,
the PCN must include the quantity of
anticipated losses of wetlands, other
special aguatic sites, and other waters for
each single and complete crossing of those
wetlands, other special aquatic sites, and
other waters. Sketches should be provided
when necessary to show that the activity
complies with the terms of the NWP,
(Sketches usually clarify the activity and
when provided results in a quicker
decision. Sketches should contain
sufficient detail to provide an iHlustrative
description of the proposed activity (e.g.,
a conceptual plan}, but do not need to be
detaited engineering plans);

(5) The PCN must include a delineation
of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and
perennial, intermittent, and ephemeral
streams, on the project site. Wetland
delineations must be prepared in
accordance with the current method
required by the Corps. The permittee may
ask the Corps to delineate the special
aquatic sites and other waters on the
project site, but there may be a delay if the
Corps does the delineation, especially if the
project site is large or contains many
wetlands, other special aquatic sites, and
other waters. Furthermore, the 45 day
peried will not start untii the delineation
has been submitted to or completed by the
Corps, as appropriate; '

{6) If the proposed activity will result in
the loss of greater than 1/10-acre of
wetlands and a PCN is required, the
prospective permittee must submit a
statement describing how the mitigation
requirement will be satisfied, or explaining
why the adverse environmental effects are
no more than minimal and why
compensatory mitigation should not be
required. As an alternative, the prospective
permittee may submit a conceptual or
detailed mitigation plan.



(7)For non-Federal permittees, if any
listed species or designated critical
habitat might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat, the
PCN must include the name{s} of those
endangered or threatened species that
might be affected by the proposed activity
or utilize the designated critical habitat
that might be affected by the proposed
activity, For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with the
Endangered Species Act;

{8) For non-Federal permittees, if the
NWP activity might have the potential to
cause effects to a historic property listed
on, determined to be eligibie for listing on,
or potentially eligible for listing on, the
National Register of Historic Places, the
PCN must state which historvic property
might have the potential to be affected by
the proposed activity or include a vicinity
map indicating the location of the historic
property. For NWP activities that require
pre-construction notification, Federal
permiftees must provide decumentation
demonstrating compliance with section
106 of the National Historic Preservation
Act; _

(9) For an activity that will occur in a
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river” for
possible inclusion in the system while the
river is in an official study status, the PCN
must identify the Wild and Scenic River or
the “study river” (see general condition 16};
and

{10} For an activity that requires
permission from the Corps pursuant to 33
U.5.C. 408 because it will alter or temporarily
or permanently occupy or use a US, Army
Corps of Engineers federally authorized eivil
works project, the pre-construction
notification must include a statement
confirming that the project proponent has
submitted a written request for section 408
permission from the Corps office having
jurisdiction over that USACE project.

(c} Form of Pre-Construction
Notification: The standard individual
permit appiication form (Form ENG
4345) maybe used, butthe compieted
application form must clearly indicate
that it is an NWP PCN and must include
all of the applicable information required
in paragraphs (b}{1) through {10} of this
general condition. A letter containing the
required information may also be used.
Applicants may provide electronic files of
PCNs and supporting materials if the
district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination:

{1} The district engineer will
consider any comments from Federal
and state agencies concerning the

proposed activity’s compliance with
the terms and conditions of the
NWPs and the need for mitigation to
reduce the activity's adverse
environmental effects so that they
are no more than minimal.

(2) Agency coordination is required
for: (i) all NWP activities that require pre-
construction notification and result in the
loss of greater than 1/2-acre of waters of
the United States; (ii) NWP 21, 29, 39, 40,
42,43, 44,50, 51, and 52 activities that
require pre-construction notification and
will result in the loss of greater than 300
linear feet of stream bed; (iii} NWP 13
activities in excess of 500 linear feet, fills
greater than one cubic yard per running
foot, or involve discharges of dredged or
fill material into special aquatic sites; and
(iv) NWP 54 activities in excess of 500
linear feet, or that extend into the
waterbody more than 30 feet from the
mean low water line in tidal waters or the
ordinary high water mark in the Great
Lakes.

(3) When agency coordination is
required, the district engineer will
immediately provide {e.g., via e-mail,
facsimile transmission, overnight mail, or
other expeditious manner) a copy of the
complete PCN to the appropriate Federal
or state offices (FWS, state natural
resource or water quality agency, EPA,
and, if appropriate, the NMFS]. With the
exception of NWP 37, these agencies will
have 10 calendar days from the date the
material is transmitted to notify the
district engineer via telephone, facsimile
transmission, or e-mail that they intend to
provide substantive, site-specific
comments. The comments must explain
why the agency believes the adverse
environmental effects will be more than
minimal. If so contacted by an agency, the
district enpineer will wait an additional 15
calendar days before making a decision on
the pre-construction notification. The
district engineer will fully consider agency
comments received within the specified
time frame concerning the proposed
activity's compliance with the terms and
conditions of the NWPs, including the need
for mitigation to ensure the net adverse
environmental effects of the proposed
activity are no more than minimal. The
district engineer will provide no response
to the resource agency, except as provided
below. The district engineer will indicate
in the administrative record associated
with each pre-construction notification
that the resource agencies’ concerns were
considered. For NWP 37, the emergency
watershed protection and rehabilitation
activity may proceed immediately in cases
where there is an unacceptable hazard to
life or a significant loss of property or
economic hardship will occur, The district
engineer wili consider any comments
received to decide whether the NWP 37
authorization should be modified,
suspended, or revoked in accordance with
the procedures at 33 CFR 330.5.

(4) In cases of where the prospective
permittee is not a Federal agency, the
district engineer will provide a response
to NMFS within 30 calendar days of

receipt of any Essential Fish Habitat
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conservation recommendations, as required
by section 305(b){4])(B) of the Magnuson-
Stevens Fishery Conservation and
Management Act,

(5) Applicants are encouraged to
provide the Corps with either electronic files
or multiple copies of pre-construction
notifications to expedite agency
coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP
will resuit in more than minimal individual
or cumulative adverse environmental effects
or may be contrary to the public interest. Ifa
project proponent requests authorization by
a specific NWP, the district engineer should
issue the NWP verification for that activity if
it meets the terms and conditions of that
NWP, unless he or she determines, after
considering mitigation, that the proposed
activity will result in more than minimal
individuai and cumuiative adverse effects
on the aguatic environment and other
aspects of the public interest and exercises
discretionary authority to require an
individual permit for the proposed activity.
For a linear project, this determination will
include an evaluation of the individual
crossings of waters of the United States to
determine whether they individuaily satisfy
the terms and conditions of the NWP{s]}, as
well as the cumulative effects caused by all
of the crossings authorized by NWP. If an
applicant requests a waiver of the 300 linear
foot limit on impacts to streams or of an
otherwise applicable limit, as provided for in
NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50,
51,52, or
54, the district engineer will only grant the
waiver upon a written determination that
the NWP activity will result in only minimal
individual and cumulative adverse
environmental effects. For those NWPs that
have a waivable 300 linear foot limit for
losses of intermittent and ephemeral stream
bed and a 1/2-acre limit {i.e, NWPs 21, 29,
39, 40, 42, 43,

44, 50, 51, and 52}, the loss of intermittent
and ephemeral stream bed, plus any other
losses of jurisdictional waters and wetlands,
cannot exceed 1/2- acre.

2. When making minimal adverse
environmental effects determinations the
district engineer will consider the direct and
indirect effects caused by the NWP activity.
He or she will also consider the cumulative
adverse environmental effects caused by
activities authorized by NWP and whether
those cumulative adverse environmental
effects are no more than minimal. The
district engineer will also consider site
specific factors, such as the environmental
setting in the vicinity of the NWP activity, the
type of resource that will be affected by the
NWP activity, the functions provided by the
aquatic resources that will be affected by



the NWP activity, the degree or magnitude
to which the aquatic resources perform
those functions, the extent that aquatic
resource functions will be lost as a result
of the NWP activity (e.g., partial or
complete loss), the duration of the adverse
effects (temporary or permanent), the
importance of the aquatic resource
functions to the region (e.g., watershed or
ecoregion), and mitigation required by the
district engineer. If an appropriate
functional or condition assessment
method is available and practicable to use,
that assessment method may be used by
the district engineer to assist in the
minimal adverse environmental effects
determination. The district engineer may
add case-specific special conditions to the
NWP authorization to address site-specific
environmental concerns.

3. if the proposed activity requires a
PCN and will result in a loss of greater
than 1/10-acre of wetlands, the
prospective permittee should submit a
mitigation proposal with the PCN.
Applicants may also propose
compensatory mitigation for NWP
activities with smaller impacts, or for
impacts to other types of waters (eg.
streams). The district engineer will
consider any proposed compensatory
mitigation or other mitigation measures
the applicant has included in the proposal
in determining whether the net adverse
environmental effects of the proposed
activity are no more than minimal. The
compensatory mitigation proposal may be
either conceptual or detailed. If the
district engineer determines that the
activity complies with the terms and
conditions of the NWP and that the
adverse environmental effects are no
more than minimal, after considering
mitigation, the district engineer will notify
the permittee and include any activity-
specific conditions in the NWP
verification the district engineer deems
necessary. Conditions for compensatory
mitigation requirements must comply
with the appropriate provisions at 33 CFR
332.3(k). The district engineer must
approve the final mitigation plan before
the permittee commences work in waters
of the United States, unless the district
engineer deterinines that prior approval
of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation. If the
prospective permittee elects to submita
compensatory mitigation plan with the
PCN, the district engineer will
expeditiously review the proposed
compensatory mitigation plan. The
district engineer must review the
proposed compensatory mitigation ptan
within 45 calendar days of receiving a
complete PCN and determine whether the
proposed mitigation would ensure the
NWP activity results in no more than

minimal adverse environmental effects, If
the net adverse environmental effects of
the NWP activity (after congideration of
the mitigation proposal) are determined
by the district engineer to be no more
than minimal, the district engineer will
provide a timely written response to the
applicant. The response will state that the
NWP activity can proceed under the
terms and conditions of the NWP,
including any activity-specific conditions
added to the NWP authorization by the
district engineer.

4. If the district engineer determines
that the adverse environmental effects of
the proposed activity are more than
minimal, then the district engineer will
notify the applicant either: (a) That the
activity does not qualify for authorization
under the NWP and instruct the applicant
on the procedures to seek authorization
under an individuat permit; (b) that the
activity is authorized under the NWP
subject to the applicant’s submission of a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal; or {c} that the
activity is authorized under the NWP with
specific modifications or conditions.
Where the district engineer determines
that mitigation is required to ensure no
more than minimal adverse environmental
effects, the activity will be authorized
within the 45-day PCN period (unless
additional time is required to comply with
general conditions 18, 20, and/or 31, or to
evaluate PCNs for activities authorized by
NWPs 21, 49, and 50}, with activity-
specific conditions that state the
mitigation requirements, The
authorization will include the necessary
conceptual or detailed mitigation plan or a
requirement that the applicant submita
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal. When
compensatory mitigation is required, no
work in waters of the United States may
occur until the district engineer has
approved a specific mitigation plan or has
determined that prior approval of a final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation.

E. Further Information

1. District Engineers have authority
to determine if an activity complies with
the terms and conditions of an NWP.

2. NWPs do not obviate the need to
obtain other federal, state, or local
permits, approvals, or authorizations
required by law.

3. NWPs do not grant any property
rights or exclusive privileges.

4, NWPs do not authorize any injury
to the property or rights of others.

5. NWPs do not authorize
interference with any existing or
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proposed Federal project (see general
condition 31},

F. Definitions

Best management practices (BMPs):
Policies, practices, procedures, or
structures implemented to mitigate the
adverse environmental effects on surface
water quality resulting from
development. BMPs are categorized as
structural or non-structural.

Compensatory mitigation: The
restoration (re-establishment or
rehabilitation), establishment (creation),
enhancement, and/or in certain
circumstances preservation of aquatic
resources for the purposes of offsetting
unavoidable adverse impacts which
remain after all appropriate and
practicable avoidance and minimization has
been achieved.

Currently serviceable: Useable as is or
with some maintenance, but not so degraded
as to essentially require reconstruction.

Direct effects: Effects that are caused
by the activity and occur at the same time
and place.

Discharge: The term “discharge” means
any discharge of dredged or fill
material into waters of the United States.

Ecological reference: A model used to
plan and design an aquatic habitat and
riparian area restoration, enhancement, or
establishment activity under NWP 27. An
ecological reference may be based on the
structure, functions, and dynamics of an
aguatic habitat type or a riparian area type
that currently exists in the region where the
proposed NWP 27 activity is located.
Alternatively, an ecological reference may be
based on a conceptual modet for the aquatic
habitat type or riparian area type to be
restored, enhanced, or established as a result
of the proposed NWP 27 activity. An
ecological reference takes into account the
range of variation of the aquatic habitat type
or riparian area type in the region.

Enhancement: The manipulation of
the physical, chemical, or biological
characteristics of an aquatic resource to
heighten, intensify, or improve a specific
aquatic resource function{s).

Enhancement results in the gain of selected
aquatic resource function{s}, but may also
lead to a decline in other aquatic resource
function(s). Enhancement cloes not result in
a gain in aguatic resource area.

Ephemeral strearm: An ephemeral stream
has flowing water only during,
and for a short duration after, precipitation
events in a typical year. Ephemeral stream
beds are located above the water table
year-round. Groundwater is not a source of
water for the stream. Runoff from rainfall is
the primary source of water for stream
flow,

Establishment (creation): The
manipulation of the physical, chemical, or
biological characteristics present to develop
an aquatic resource that did not previously
exist at an upland site, Establishment results



in a gain in aquatic resource area.

High Tide Line: The line of
intersection of the land with the water’s
surface at the maximum height reached by
a rising tide, The high tide line may be
determined, in the absence of actual data,
by a line of oli or scum along shore objects,
a more or less continuous deposit of fine
shell or debris on the foreshore or berm,
other physical markings or characteristics,
vegetation lines, tidal gages, or other
suitable means that delineate the general
height reached by a rising tide. The line
encompasses spring high tides and other
high tides that occur with periodic
frequency but does not include storm
surges in which there is a departure from
the normal or predicted reach of the tide
due to the piling up of water against a
coast by strong winds such as those
accompanying a hurricane or other
intense storm.

Histaric Property: Any prehistoric or
historic district, site {including
archaeological site), building, structure, or
other object included in, or eligible for
inclusion in, the National Register of
Historic Places maintained by the
Secretary of the Interior. This term
includes artifacts, records, and remains
that are related to and located within such
properties. The term includes properties
of traditional religious and cultural
importance to an Indian tribe or Native
Hawailan organization and that meet the
National Register criteria (36 CFR part 60).

Independent utility: A test to
determine what constitutes a single and
complete non-linear project in the Corps
Regulatory Program. A project is
considered to have independent utility if it
would be constructed absent the
construction of other projects in the
project area. Portions of a multi-phase
project that depend upon other phases of
the project do not have independent
utility. Phases of a project that would be
constructed even if the other phases were
not built can be considered as separate
single and complete projects with
independent utility.

Indirect effects: Effects that are caused
by the activity and are later in time or
farther removed in distance, but are still
reasonably foreseeable,

Intermittent stream: An intermittent
stream has flowing water during certain
times of the year, when groundwater
provides water for stream flow. During dry
periods, intermittent streams may not
have flowing water. Runeff from rainfall is
a supplemental source of water for stream
flow.

Loss of waters of the United States:
Waters of the United States that are
permanently adversely affected by
filing, flooding, excavation, or drainage
because of the regulated activity.
Permanent adverse effects include
permanent discharges of dredged or filt
material that change an aquatic area to dry

land, increase the bottom elevation of a
waterbody, or change the use of a
waterbody. The acreage of loss of waters
of the United States is a threshold
measurement of the impact to
jurisdictional waters for determining
whether a project may qualify for an NWP;
it is not a net threshold that is calculated
after considering compensatory
mitigation that may be used to offset
losses of aquatic functions and services.
The loss of stream bed includes the acres
or linear feet of stream bed that ave filled
or excavated as a result of the regulated
activity.

Waters of the United States temporarily
filked, flooded, excavated, or drained, but
restored to pre-construction contours
and elevations after construction, are not
included in the measurement of toss of
waters of the United States. Impacts
resulting from activities that do not
require Department of the Army
authorization, such as activities eligible
for exemptions under section 404(f) of
the Clean Water Act, are not considered
when calculating the loss of waters of the
United States.

Navigable waters: Waters subject to
section 10 of the Rivers and Harbors Act
of 1899. These waters are defined at 33
CFR part 329.

Non-tidal wetland: A non-tidal
wetland is a wetland that is not subject
to the ebb and flow of tidal waters. Non-
tidal wetlands contiguous to tidal waters
are located landward of the high tide line
(i.e, spring high tide line).

Open water: For purposes of the
NWPs, an open water is any area that in
a year with normal patterns of
precipitation has water flowing or
standing above ground to the extent that
an ordinary high water mark can be
determined. Aguatic vegetation within
the area of flowing or standing water is
either non-emergent, sparse, or absent.
Vegetated shallows are considered to be :
open waters. Examples of “open waters”
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: An
ordinary high water mark is a line on the
shore established by the fluctuations of
water and indicated hy physical
characteristics, or by other appropriate
means that consider the characteristics
of the surrounding areas.

Perennial stream: A perenniai
stream has flowing water year-round
during a typical year. The water tabie is
located above the stream bed for most of
the year, Groundwater is the primary
source of water for stream flow. Runoff
from rainfall is a supplemental source of
water for stream flow.

Practicable: Available and capable of
being done after taking into
consideration cost, existing technology,
and logistics in light of overall project
purposes.

Pre-construction notification: A
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request submitted by the project proponent
to the Corps for confirmation that a
particular activity is authorized by
nationwide permit, The request may be a
permit application, letter, or similar
document that includes information about
the proposed work and its anticipated
environmental effects, Pre- construction
notification may be required by the terms
and conditions of a nationwide permit, or by
regional conditions. A pre-construction
notification may be voluntarily submitted in
cases where pre- construction notification is
not required and the project proponent
wants confirmation that the activity is
authorized by nationwide permit.
Preservation: The removal of a threat to, or
preventing the decline of, aquatic

resources by an action in or near those
aquatic resources. This term includes
activities commonly associated with the
protection and maintenance of aquatic
resources through the implementation of
appropriate legal and physical mechanisms.
Preservation does not resuit in a gain of
aquatic resource area or functions,

Protected tribal resources: Those
natural resources and properties of
traditional or customary religious or caltural
importance, either on or off Indian lands,
retained by, or reserved by or for, Indian
tribes through treaties, statutes, judicial
decisions, or executive orders, including
tribal trust resources.

Re-establishment: The manipulation
of the physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former aquatic resource. Re- establishment
results in rebuilding a former aguatic
resource and results in a gain in aquatic
resource area and functions.

Rehabilitation: The manipulation of
the physical, chemical, or biological
characteristics of a site with the goal of
repairing nataral/historic functions to a
degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource function,
but does not resultin a gain in aquatic
resource area.

Restaration: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions toa
former or degraded aguatic resource. For the
purpose of tracking net gains in aquatic
resource area, restoration is divided into two
categories: Re- establishment and
rehabilitation.

Riffle and pool complex: Riffle and pool
complexes are special aquatic sites
under the 404{b){1} Guidelines. Riffle and
pool complexes sometimes characterize
steep gradient sections of streams. Such
stream sections are recognizable by their
hydraulic characteristics. The rapid
movement of water over a course substrate
in riffles results in a rough flow, a turbulent
surface, and high dissolved oxygen levels in
the water. Pools are deeper areas associated
wikh rifftes. A slower stream velocity, a
streaming flow, a smooth surface, and a finer



substrate characterize pools.

Riparian areas: Riparian areas are
lands next to streams, lakes, and
estuarine-marine shorelines. Riparian
areas are transitional between terrestrial
and aquatic ecosystems, through which
surface and subsurface hydrology
connects riverine, lacustrine, estuarine,
and marine waters with their adjacent
wetlands, non-wetland waters, or uplands.
Riparian areas provide a variety of
ecological functions and services and help
improve or maintain local water gquality.
(See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable substrate to
increase shellfish production.

Shellfish seed consists of immature
individual shellfish or individual shellfish
attached to shelis or shell fragments (f.e,
spat on shell}. Suitable substrate may
consist of shellfish shells, shell fragments,
or other appropriate materials placed into
waters for shellfish habitat.

Single and complete linear project: A
linear project is a project constructed for
fhe purpose of getting peopie, goods, or
services from a point of origin to a
terminal point, which often involves
multiple crossings of one or more
waterbodies at separate and distant
locations. The term “single and complete
project” is defined as that portion of the
total linear project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers that includes all
crossings of a single water of the United
States (i.e, a single waterbody) at a specific
location. For linear projects crossing a
single or multipie waterbodies several
times at separate and distant locations,
each crossing is considered a single and
complete project for purposes of NWP
authorization. However, individual
channels in a braided stream or river, or
individual arms of a large, irregularly
shaped wetland or lake, etc, are not
separate waterbodies, and crossings of
such features cannot be considered
separately.

Single and complete non-linear project:
For non-linear projects, the term “single
and complete project” is defined at 33 CFR
330.2(i) as the total project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers, A single and complete
non-linear project must have independent
utility (see definition of “independent
utility”}. Single and complete non-linear
projects may not be “piecemealed” to
avoid the limits in an NWP authorization.

Stormwater management:
Stormwater management is the
mechanism for controlling stormwater
runoff for the purposes of reducing
downstream erosion, water quality
degradation, and flooding and mitigating
the adverse effects of changes in land use

on the aquatic environment.

Stormwater management facilities:
Stormwater management facilities are
those facilities, including but not
limited to, stormwater retention and
detention pones and best management
practices, which retain water fora
period of time to control runoff and/or
impraove the quality {i.e, by reducing
the concentration of nutrients,
sediments, hazardous substances and
other pollutants) of stormwater ruanoff.

Stream bed: The substrate of the
stream channel between the ordinary
high water marks. The substrate may be
bedrock or inorganic particles that range
in size from clay to boulders. Wetlands
contiguous to the stream bed, but
outside of the ordinary high water
marks, are not considered part of the
stream bed,

Stream channelization: The
manipulation of a stream's course,
condition, capacity, or location that
causes more than minimal interruption
of normal stream processes. A
channelized stream remains a water of
the United States.

Structure: An object that is
arranged in a definite pattern of
organization. Examples of structures
include, without limitation, any pier,
boat dock, boat ramp, wharf, dolphin,
weir, boom, breakwater, bulkhead,
revetment, riprap, jetty, artificial istand,
artificial reef, permanent mooring
structure, power transmission line,
permanently moored floating vessel,
piling, aid to navigation, or any other
manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated
by tidal waters. Tidal waters rise and
fall in a predictable and measurable
rhythm or cycle due to the gravitational
pulls of the moon and sun. Tidal waters
end where the rise and fall of the water
surface can no longer be practically
measured in a predictable rhythm due
to masking by other waters, wind, or
other effects. Tidal wetlands are located
channelward of the high tide line.

Tribal lands: Any lands title to which
is either: (1} Held in trust by the United
States for the benefit of any Indian tribe or
individual; or (2) held by any Indian tribe
or individual subject to restrictions by the
United States against alienation.

Tribal rights: Those rights legally
accruing to a tribe or tribes by virtue of
inherent sovereign authority,
unextinguished aboriginal title, treaty,
statute, judicial decisions, executive order
or agreement, and that give rise to legally
enforceable remedies,

Vegetated shallows: Vegetated
shallows are special aguatic sites under
the 404(b){1) Guidelines. They are areas
that are permanently inundated and
under normal circumstances have rooted
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aquatic vegetation, such as seagrasses in
marine and estuarine systems and a variety
of vascular rooted plants in freshwater
Systems.

Waterbody: For purposes of the NWPs,
a waterbody is a jurisdictional
water of the United States. If a wetland is
adjacent to a waterbody determined to be
a water of the United States, that
waterbody and any adjacent wetlands are
considered together as a single aguatic
unit (see 33 CFR 328.,4(c)(2)). Examples of
“waterbodies” include streams, rivers,
lakes, ponds, and wetlands.
[FR Doc. 2016-31355 Filed 1-5-17; 8:45 am]
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Storm Water Pollution Prevention Plan

llinois Department

of Transportation
Route Marked Route Section
TR 82 Reno Road 08-08127-00-BR
Project Number County Contract Number
1J8U(505) Bond 97676

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issues by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Print Name Title Agency
Jeremy Pestle County Engineer Bond County Highway Department
Signature Date

oy & 9///8

I. Site Description

A. Provide a description of the project location (include latitude and longitude):

The proposed project is located in Bond County approximately 1.0 miles north of Reno, IL. The existing
structure carries TR 82 (Reno Road) over Elm Point Branch.

Lat.: 38° 59" 17" N, Long.: 89° 30’ 59" W

B. Provide a description of the construction activity which is subject of this plan:

The proposed project consists of the replacement of existing structure S.N. 003-3807 with proposed
structure S.N. 003-3831, and the road work necessary (815 ft of approach roadway work for a total
project length of 965 ft) to improve the horizontal alignment and the vertical alignment and tie the
proposed improvements into the existing roadway (TR 82...Reno Road). Earth excavation, channel
excavation, placement of roadway embankment, placement of aggregate for the roadway, grading
ditches, placement of riprap along the banks of EIm Point Branch and seeding of the disturbed areas will
be part of the project.

C. Provide the estimated duration of this project:
The duration of this project is estimated at 5 months from the start of constrction

D. The total area of the construction site is estimated to be 16 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activitesis 1.6 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

C=045

F. List all soils found within project boundaries. Include map unit name, slope information and erosivity:

Printed 3/28/18 Page 1 of 8 BDE 2342 (Rev. 09/29/15)

29




The USDA’s Web Soil Survey (http://websoilsurvey.nrcs.usda.gov/app/WebSoilSurvey.aspx) was used to
determine the soils within the project limits.

Hickory Silt Loam, 18 to 35 percent slopes (8F)
Hosmer Silt Loam, 5 to 10 percent slopes, eroded (214C2)
Wakeland Silt Loam, 0 to 2 percent slopes, occasionally flooded (333)

The soils listed above present a slight to moderate risk of erosion meaning erosion would be minimal
under normal climatic conditions (i.e. established vegetation, typical rainfalls, etc.). However, the
steepness of the proposed slopes creates a slightly higher risk of erosion.

G. Provide an aerial extent of wetland acreage at the site:
See attached U.S. Fish and Wildlife Service National Wetlands Inventory map.

H. Provide a description of potentially erosive areas associated with this project:

Potentially erosive areas within the project limits include all disturbed areas until vegetation has been
established, riprap has been placed or the aggregate base course has been constructed. Areas where
grading is to occur (in roadside ditches, along tall embankments, along the backslopes in areas of large
cut and underneath the bridge) also present a higher risk of erosion.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g.
steepness of slopes, length of scopes, etc.):

Soil disturbing activities include the removal of the existing bridge, cutting of the existing embankment
and constructing the new roadway embankment to accommodate the proposed typical roadway section
including the proposed ditches. Longitudinal grades along the roadway range from approximately 0.0%
to 15.0%, and longitudinal grades along the proposed ditches generally range from 1.2% to 13.1%.
Embankment slopes range from 3H:1V to 2H:1V within the limits of the proposed project.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent off site sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

Shoal Creek Road District owns/maintains the roadside ditches that will drain this project.

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.

None.

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

The proposed improvements drain to EIm Point Branch.

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

There are no areas within the approximate proposed construction limits that are required to remain
undisturbed.
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O. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity, or siltation
Applicable Federal, Tribal, State or Local Programs

Other

N O O I

1. 303(d) Listed receiving waters (fill out this section if checked above):

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:

c. Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

d. Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

2. TMDL (fill out this section if checked above)

a. The name(s) of the listed water body:

b. Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL.:

c. If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet the allocation:

P. The following pollutants of concern will be associated with this construction project:

X Soil Sediment Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
X] Concrete Antifreeze / Coolants
[X] Concrete Truck waste Waste water from cleaning construction equipment
X] Concrete Curing Compounds [] Other (specify)
X Solid waste Debris [] Other (specify)
[] Paints [] Other (specify)
[] Solvents [] Other (specify)
X] Fertilizers / Pesticides [] Other (specify)
II. Controls
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This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in 11(B)(1) and II(B)(2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:

Preservation of Mature Vegetation Erosion Control Blanket / Mulching
Vegetated Buffer Strips Sodding
Protection of Trees Geotextiles

Temporary Erosion Control Seeding Other (specify) Riprap

Temporary Turf (Seeding, Class 7) Other (specify)

Temporary Mulching Other (specify)

XOOXOOO
OO0O0XOOKX

Permanent Seeding Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

Temporary erosion control seeding will be placed in disturbed areas while major construction activities
are in progress. When the major construction activities have been completed, the Contractor will apply
the permanent seeding and mulch to all disturbed areas.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

Upon completion of earth disturbing activities, permanent seeding with mulch and erosion control blanket,
per IDOT Standard Specifications Sections 250 and 251, shall be applied. Riprap will be placed on the
banks of the creek between the proposed abutments.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:
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[X] Perimeter Erosion Barrier
[X] Temporary Ditch Check

[ ] Storm Drain Inlet Protection
[] Sediment Trap

[ ] Temporary Pipe Slope Drain
[ ] Temporary Sediment Basin
[ ] Temporary Stream Crossing
X Stabilized Construction Exits
[ ] Turf Reinforcement Mats

[ ] Permanent Check Dams

[ ] Permanent Sediment Basin
[ ] Aggregate Ditch

[ ] Paved Ditch

[ ] Rock Outlet Protection

Riprap

[ ] Gabions

[] Slope Mattress

[ ] Retaining Walls

[] Slope Walls

[ ] Concrete Revetment Mats

[] Level Spreaders

Other (specify) Aggregate Ditch Checks

Other (specify) Inlet and Pipe Protection

[] Other (specify)

[] Other (specify)

[] Other (specify)

Describe how the structural practices listed above will be utilized during construction:

Perimeter Erosion Barrier will be installed at the locations shown on the plans, as soon as practical, to
intercept all waterborne sediment and protect off site areas from runoff across disturbed areas.

Temporary ditch checks will be constructed in the proposed ditches to slow the velocity of storm water

runoff and collect waterborne sediment.

Aggregate ditch checks will be constructed at the creek banks to slow the velocity of the storm water
runoff, immediately prior to it entering the creek, to minimize the amount of waterborne sediment entering
the creek.

Inlet/pipe protection will be installed at the upstream end of the proposed culvert to prevent waterborne
sediment from entering the culvert.

The Contractor will install a stabilized construction exit at locations where vehicles will be entering/leaving
the construction site. The installation and location shall be approved by the Engineer.

These erosion control measures shall be installed and maintained according to IDOT Standard
Specifications.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Perimeter erosion barrier, temporary ditch checks and inlet/pipe protection will remain in place until
vegetation has been fully established.

Aggregate ditch checks will be installed to minimize the amount of waterborne sediment entering the
creek.

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [ ] Yes [X] No

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.
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1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design & Environment Manual. If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:

No additional storm water controls are warranted on this project. All storm water runoff will be
directed to permanently vegetated ditches and swales.

F. Approved State or Local Laws: The management practices, controls, and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the Illinois
Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

Nothing beyond above.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization time frame

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

e Major planned stockpiling operations

e Time frame for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

e Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

Printed 3/28/18 Page 6 of 9 BDE 2342 (Rev. 09/29/15)
34



V.

e Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

e Material delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

e Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

e Waste Disposal - Discuss methods of waste disposal that will be used for this project.

¢ Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.).

e Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

o Litter Management - Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

¢ Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

e Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

e Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

e Additional measures indicated in the plan.

Maintenance

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.

During construction the Contractor shall:

* Inspect all exits from the construction exits daily to control offsite vehicle tracking. If sediment is observed,
Contractor shall clean existing roads and maintain entrances.

* Inspect control measures once a week and following any storm event of 0.5” or greater rain (or 5” snowfall)
during construction period.

» Maintain erosion control measures in good working order or repair/replace if specified by the Resident
Engineer. If a repair/replacement is necessary, initiate within 24 hours of report.

* Remove and dispose of sediment retained by the temporary ditch checks.

* Remove and dispose of sediment retained by the aggregate ditch checks.

* Remove and dispose of sediment retained by the inlet and pipe protection.

* Remove and dispose of sediment from silt fence when it has reached one-third the height of the fence.

* Inspect silt fence for: depth of sediment, tears, secure attachment to posts and that posts are firmly in the
ground.

* Inspect temporary and permanent seeding for bare spots, washouts and healthy growth.

» The Contractor will select as many as three individuals who will be responsible for inspections, maintenance
and repair activities and filling out the inspection and maintenance report.

Inspections
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Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by e-mail at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an "Incidence of Non-Compliance" (ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, Illinois 62794-9276

Additional Inspections Required:

Nothing more than stated above.

V. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section II.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Route Marked Route Section

TR 82 Reno Road 08-08127-00-BR
Project Number County Contract Number
1J8U(505) Bond 97676

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor
[] Sub-Contractor

Print Name Signature
Title Date

Name of Firm Telephone
Street Address City/State/Zip

Items which the Contractor/subcontractor will be responsible for as required in Section 1.G. of SWPPP:

Printed 3/28/18 Page 9 of 9 BDE 2342 (Rev. 09/29/15)
37



Erosion Hazard (Off-Road, Off-Trail)—Bond County, lllinois
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20, 2016

The orthophoto or other base map on which the soil lines were
compiled and digitized probably differs from the background
imagery displayed on these maps. As a result, some minor
shifting of map unit boundaries may be evident.

USDA  Natural Resources

== Conservation Service

Web Soil Survey
National Cooperative Soil Survey

2/13/2018
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Erosion Hazard (Off-Road, Off-Trail)—Bond County, lllinois

6182_Limits

Erosion Hazard (Off-Road, Off-Trail)

Map unit Map unit name Rating Component Rating reasons | Acres in AOI Percent of AOI
symbol name (percent) (numeric
values)
8F Hickory silt loam, | Moderate Hickory (89%) Slope/erodibility 0.7 34.9%
18 to 35 (0.50)
percent slopes
214C2 Hosmer silt Slight Hosmer, eroded 0.2 11.5%
loam, 5to 10 (95%)
percent
slopes, eroded Stoy, eroded
(5%)
333 Wakeland silt Slight Wakeland, 1.0 53.6%
loam, 0 to 2 occasionally
percent flooded (95%)
slopes, .
occasionally Birds,
flooded occasionally
flooded (5%)
Totals for Area of Interest 1.9 100.0%
Rating Acres in AOI Percent of AOI
Slight 1.2 65.1%
Moderate 0.7 34.9%
Totals for Area of Interest 1.9 100.0%
usDA  Natural Resources Web Soil Survey 2/13/2018
==l Conservation Service National Cooperative Soil Survey Page 3 of 4
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Erosion Hazard (Off-Road, Off-Trail)—Bond County, lllinois 6182_Limits

Description

The ratings in this interpretation indicate the hazard of soil loss from off-road and
off-trail areas after disturbance activities that expose the soil surface. The ratings
are based on slope and soil erosion factor K. The soil loss is caused by sheet or
rill erosion in off-road or off-trail areas where 50 to 75 percent of the surface has
been exposed by logging, grazing, mining, or other kinds of disturbance.

The ratings are both verbal and numerical. The hazard is described as "slight,"
"moderate," "severe," or "very severe." A rating of "slight" indicates that erosion is
unlikely under ordinary climatic conditions; "moderate" indicates that some
erosion is likely and that erosion-control measures may be needed; "severe"
indicates that erosion is very likely and that erosion-control measures, including
revegetation of bare areas, are advised; and "very severe" indicates that
significant erosion is expected, loss of soil productivity and off-site damage are
likely, and erosion-control measures are costly and generally impractical.

Numerical ratings indicate the severity of individual limitations. The ratings are
shown as decimal fractions ranging from 0.01 to 1.00. They indicate gradations
between the point at which a soil feature has the greatest negative impact on the
specified aspect of forestland management (1.00) and the point at which the soil
feature is not a limitation (0.00).

The map unit components listed for each map unit in the accompanying
Summary by Map Unit table in Web Soil Survey or the Aggregation Report in Soil
Data Viewer are determined by the aggregation method chosen. An aggregated
rating class is shown for each map unit. The components listed for each map unit
are only those that have the same rating class as listed for the map unit. The
percent composition of each component in a particular map unit is presented to
help the user better understand the percentage of each map unit that has the
rating presented.

Other components with different ratings may be present in each map unit. The
ratings for all components, regardless of the map unit aggregated rating, can be
viewed by generating the equivalent report from the Soil Reports tab in Web Soll
Survey or from the Soil Data Mart site. Onsite investigation may be needed to
validate these interpretations and to confirm the identity of the soil on a given
site.

Rating Options
Aggregation Method: Dominant Condition

Component Percent Cutoff: None Specified
Tie-break Rule: Higher

USDA  Natural Resources Web Soil Survey 2/13/2018

=== Conservation Service National Cooperative Soil Survey Page 4 of 4
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Section 08-08127-00-BR

Project Location

February 1 3, 2018 This map is for general reference only. The US Fish and Wildlife

Service is not responsible for the accuracy or currentness of the
base data shown on this map. All wetlands related data should
Wetlands Freshwater Eme rgent Wetland . Lake be used in accordance with the layer metadata found on the
Wetlands Mapper web site.

[  Estuarine and Marine Deepwater ] Freshwater Forested/Shrub Wetland [ |  Other
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017
Revise Article 107.40(b) of the Standard Specifications to read:

‘(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.
Equipment will be the same as for a minor delay, except Contractor-owned

equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’'s yard or another job and the cost to re-mobilize, whichever is less.
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Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead

44



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

. Article 108.04(b)(3) or | No working days have been charged for two
Working Days | article 108.04(b)(4) | consecutive weeks.
. : The Contractor has been granted a minimum
Con[;z[[eetlon 22:2:: lggggggggg °" | two week extension of contract time, according
' to Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ) -

up to $50 000,000 One Propct Superintendent,
One Engineer, and
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One Clerk

Over $50,000,000

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid. For working day contracts the payment will be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as

follows.

Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)

Where:TE = Duration of approved time extension in calendar days.

% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.

OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more

than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party

any money paid to the Contractor for delay damages under this provision.”

80384
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform _20.00 9, of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Ultilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Ultilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
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Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.

54



(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.
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(f)

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. |If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the

Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach
to the work involving a nighttime lane
closure and “ROUGH GROOVED
SURFACE” (W8-1107) signs

Devices delineating isolated obstacles,
excavations, or hazards at night Flashing bi-directional lights
(Does not apply to patching)

Devices delineating obstacles,
excavations, or hazards exceeding

100 ft (30 m) in length at night

(Does not apply to widening)
Channelizing devices for nighttime lane
closures on two-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads separating None
opposing directions of traffic
Channelizing devices for nighttime along
lane shifts on multilane roads
Channelizing devices for night time along
lane shifts on two lane roads

Devices in nighttime lane closure tapers
on Standards 701316 and 701321

Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on
roadways with an ADT less than 25,000

Devices delineating patches at night on
roadways with an ADT of 25,000 or more

Flashing mono-directional lights

Steady burn bi-directional lights

None

None

Steady burn mono-directional lights

Steady burn bi-directional lights

Steady burn bi-directional lights

None

None

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:
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“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.”

80392
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METAL FLARED END SECTION FOR PIPE CULVERTS (BDE)

Effective: January 1, 2018
Revised: April 1, 2018

Revise the first sentence of Article 542.07(c) of the Standard Specifications to read:

“(c) Metal Flared End Sections. Metal flared end sections shall be fabricated of aluminum or
steel, and all component parts shall be of the same material.”

Revise the eighth and ninth paragraph of Article 542.11 of the Standard Specifications to read:
“When specified on the plans, steel end sections and aluminum end sections will be paid for
at the contract unit price per each for STEEL FLARED END SECTIONS and ALUMINUM
FLARED END SECTIONS, respectively, of the diameter or equivalent round size specified.
End sections for polyvinylchloride (PVC) and polyethylene (PE) culvert pipes will be paid for

at the contract unit price per each for METAL FLARED END SECTIONS, of the diameter or
equivalent round size specified.”

80394
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material supplier
so that payment can be made.”

80390
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PORTLAND CEMENT CONCRETE (BDE)

Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm)
when a high range water-reducing admixture is used. For Class SC, the maximum
slump may be increased to 8 in. (200 mm). For Class PS, the maximum slump may be

increased to 8 1/2in. (215 mm) if the high range water-reducing admixture is the
polycarboxylate type.”

80389
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PROGRESS PAYMENTS (BDE)

Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a)

80328

Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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| STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004
| Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a

contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force

account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI,

65



Where: MPly=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPly in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 - 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 - 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 b/t (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates

Frame 250 Ib (115 kg)
Lids and Grates 150 Ib (70 kg)
80127
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

80397
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SUBCONTRACTOR MOBILILATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

80391
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 60 working days.

80071
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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