

FLASHING "DON'T WALK" IS TO TERMINATE AT THE COMPLETION OF THE PEDESTRIAN CLEARANCE INTERVAL

hilavo VM-60413 - Verrose Park Est Jié4varokago

F.A.P. SECTION COUNTY SHEETS NO. 344 2006-003 TS COOK 63 II

STA. TO STA.

FED. ROAD DIST. NO. | ILLINOIS | FED. AID | PROJECT CONTRACT NO. 60B13


PROPOSED SCHEDULE OF QUANTITIES

FULL-ACTUATED CONTROLLER TRANSCEIVER - FIBER OPTIC

EACH EACH

THIS SHEET IS FOR PROPOSED FIBER OPTIC INTERCONNECT, NEW CONTROLLER AND INTERCONNECT ONLY.

THE TEMPORARY SIGNAL SEQUENCE SHALL INCORPORATE "RED LEFT ARROWS IN PLACE OF THE "RED BALLS" INDICATED ABOVE FOR ALL LEFT TURN SIGNAL HEADS AS SHOWN IN THE TEMPORARY CASLE PLAN. CABLE PLAN




A SCHEDULE OF QUANTITIES

TRAFFIC CONTROL AND PROTECTION, STANDARD 701701 EACH 1
ELECTRIC CABLE IN COMDUIT, SIGNAL, NO. 14 BC FOOT TS2
ELECTRIC CABLE IN CONDUIT NO. 20 BC, TWISTED, SHIELDED FOOT T52
TRAFFIC SIGNAL POST, GALVANIZED STEEL 18 FT. EACH 1
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION EACH 1
LIGHT DETECTOR AMPLIFIER EACH 3
LIGHT DETECTOR AMPLIFIER EACH 1
REMOVE EXISTING SIGNAL HEAD EACH 1
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT EACH 1

installation of Emergency vehicle preemption 6-03-02

MELROSE PARK-SHEET 181 OF 365
CHRISTOPHER S. SURKE ENDERHOUSE LTD.
STR Sent Moders Roots After Sto



ILLINOIS DEPARTMENT OF TRANSPORTATION

CABLE PLAN, PHASE DESIGNATION DIAGRAM,
SCHEDULE OF QUANTITIES

IL. RTE. 64 (NORTH AVENUE)
AND

CORNELL AVENUE

SCALE: VERT. NTS HORIZ. DATE 6/19/06

DRAWN BY DESIGNED BY CHECKED BY