
 
September 6, 2006 
 
SUBJECT: FAI Route 55 
  Section 2006-031BY 
  Will County 
  Contract No. 60B85 
  Item No. 48, September 22, 2006 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 9 of the Schedule of Prices. 
2. Revised page iv of the Table of Contents to the Special Provisions. 
3. Added page 184 to the Special Provisions. 
4. Revised sheets 2, 5, 23 & 43B of the Plans. 
5. Added sheets 26A & 26B to the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; R. E. Anderson; 
Estimates; Design & Environment File 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 9
9/7/2006

60B85
State Job # - C-91-440-06
PPS NBR - 1-74984-2000 Project Number Route
County Name - WILL FAI 55
Code - 97 - 197 - 
District - 1 - 1 - 
Section Number - 2006-031BY 156

156
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60223800 MAN TA 6 DIA T1F CL EACH 1.000

60224446 MAN TA 7 DIA T1F CL EACH 1.000

60300105 FR & GRATES ADJUST EACH 2.000

60500040 REMOV MANHOLES EACH 3.000

60615400 PAVED DITCH TA-15 FOOT 192.000

63000000 SPBGR TY A FOOT 338.000

63001305 F & I RAIL ELE PLATES EACH 57.000

63100045 TRAF BAR TERM T2 EACH 2.000

63100070 TRAF BAR TERM T5 EACH 1.000

63100085 TRAF BAR TERM T6 EACH 2.000

63100167 TR BAR TRM T1 SPL TAN EACH 1.000

63200310 GUARDRAIL REMOV FOOT 699.000

63300800 GDRL POST VERT ADJUST EACH 5.000

64200105 SHOULDER RUMBLE STRIP FOOT 987.000

*    67000600 ENGR FIELD LAB CAL MO 12.000

67100100 MOBILIZATION L SUM 1.000

* REVISED : SEPTEMBER 5, 2006
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 184

RAILROAD FLAGGERS (BDE) 
Effective:  April 1, 2006 
 
Revise the fourth and fifth paragraphs of Article 107.12 of the Standard Specifications to read: 
 

“At the preconstruction conference, the Contractor shall furnish the Railroad with the approximate dates 
flagging services are needed.  The approximate date of initiation of flagging services shall be at least 30 calendar 
days after the conference.  The Contractor shall also notify the Railroad at least 48 hours in advance of the actual 
initiation and termination of flagging services. 

 
The Contractor shall pay the costs of Railroad flaggers required solely for transporting material or equipment 

across the track.  These costs shall be considered as included in the contract unit prices bid for the various items 
of work involved, and no additional compensation will be allowed.” 
 
 
 
 

Added 09/06/2006 




