BOWMAN, BARRETT & ASSOCIATES INC.
CONSULTING ENGINEERS

Chicago, lllinols

312.228.0100

www.bbandainc.com

SCHEDULE OF DRAINAGE STRUCTURES

CATCH BASIN MANHOLE
STR. STATION OFFSET R TA 4 DIA | TA 4 DIA | TA 4 DIA | TA 4 DIA TC TC TA 4 DIA INVERT ELEVATIONS TEMP. SOIL ROCK
NUMBER ELEV. RET. SYS. |EXCAVATION
TIF OL T8G T20F&G T24F &G T20F &G T24F &G TIF CL
31-16 | 4542+18.00 7.5° LT | 10.71 1 5.51SE,
34-10 | 4558+21.00 3.8 LT | -2.66 -9.85S, -8.25NE,
35-09 | 4559+14.41 | 118.4" RT | 12.63 1 5.93SNW,
48-12 | 4626+77.00 | 51.2° RT | -0.53 1 -5.93SE, -5.83N
48-13 | 46274+27+00] 53.6" RT | -0.05 1 -5.33S,
TOTALS 16 16 187 15 5 1 7 8173 36.2

- TOTAL [SHEET
F.ALl  SECTION COUNTY | JQTAL I SHEE
94/9q * COOK 565 | 146A
STA. TO STA.

FED. ROAD DIST. NO. IILLINOIS| FED. AID PROJECT

62301 » (2021-922 PT2 ETC 2324.6-1P)R-10

DS-15A
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ADDENDUM 2

8/04/06

ILLINOIS DEPARTMENT OF TRANSPORTATION

F.A.I. 94790 (DAN RYAN EXPRESSWAY)
GARFIELD-BLVD TO 31ST STREET (NB LOCAL LANES)

DRAINAGE SCHEDULES
PROPOSED STRUCTURES
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