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GROUND STABILIZATION
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12" \—PIPE UNDERDRAINS 6 (ENCASED

PIPE UNDERDRAINS 6"
LOCATED UNDER SINGLE FACE BARRIER WALL

NOTES:

1. GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SHALL BE PLACED SUCH THAT IT EXTENDS
OVERLAPS THE FILTER FABRIC BY A MINIMUM OF 6.

OVER OR COVER THE UNDERDRAIN TRENCH,

2. NO CONSTRUCTION TRAFFIC SHALL BE ALLOWED ON THE TRENCH UNTIL A MINIMUM OF 12 OF COMPACTED SUB-BASE IS PROVIDED.

3. THE PIPE UNDERDRAIN TRENCH SHALL BE LINED WITH FILTER FABRIC ON THE BOTTOM AND SIDES OF THE TRENCH.

TRENCH MUST NOT BE COVERED WITH ANY FABRIC.,

CONCRETE BARRIER,
SINGLE FACE, 32" HEIGHT

BARRIER BASE

— FILTER FABRIC

é}“wSEE NOTE 6

WITHIN FABRIC ENVELOP (SOCK)
IN CA-16 BACKFILLED TRENCH)

PCC SHOULDERS, 14" T

&—i STABILIZED SUB-BASE, 4 Yo

SUB-BASE GRANULAR
MATERIAL, TY B 24

GEOTECHNICAL FABRIC FOR

GROUND STABILIZATION

TO THE EDGE OF THE TRENCH AND
AT NO TIME SHALL THE GEOTECHNICAL FABRIC FOR GROUND STABILIZATION BE

THE TOP OF THE

3

PIPER UNDERDRAINS

3\

611

N.T.S.

6" _FABRIC,

OVERLAP

—‘ t—FILTER FABRIC

i Q\;} SEE NOTE 6
= .

~—COMB CONC C&G, TY M

CRC PAVEMENT, 14"

STABILIZED SUB-BASE, 4'/2"—\

/ r

FILTER

PCC SHOULDERS, 14" & VARIES
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/*COMB CONC C&G, TY M

’
! /

SUB-BASE GRANULAR —————+= LB _FABRIC

MATERIAL, TY B 24" 6" FABRIC OVERLAP
OVERLAP

GEOTECHNICAL FABRIC FORL— s, |

GROUND STABILIZATION

f
|J2" I\ PIPE UNDERDRAINS 6" (ENCASED
WITHIN FABRIC ENVELOP (SOCK)

IN CA-16 BACKFILLED TRENCH}

PIPE UNDERDRAINS &
LOCATED UNDER COMB CONC C&G

4,| FILTER FABRIC, FABRIC ENVELOPE, AND CA-16 AGGREGATE ARE INCLUDED IN THE UNIT COST OF PIPE UNDERDRAIN, 6.

5.| CONTRACTOR SHALL FLUSH PIPE UNDERDRAIN WITH WATER TO INSURE UNDERDRAIN IS FUNCTIONING PROPERLY PRIOR TO THE PLACEMENT
PRIOR TO COMMENCING THIS WORK, THE CONTRACTOR SHALL PROVIDE THE ENGINEER WITH HIS APPROACH
AND METHODS FOR COMPLETING THIS WORK, FOR THE ENGINEER'S REVIEW AND APPROVAL.
INCLUDED IN THE UNIT COST OF PIPE UNDERDRAIN, 6",

OF STABILIZED SUB-BASE.

THE COST OF FLUSHING THE PIPE IS

6.| WHERE PIPE UNDERDRAIN CONFLICTS WITH EXISTING UTILITY CROSSINGS, DEPTH WILL VARY AS NEEDED TO ACHIEVE FLOW DIRECTIONS

SHOWN ON DRAINAGE PLANS.

MINIMUM DEPTH OF PIPE UNDERDRAIN 1S 12" BELOW SUBGRADE.
DEPTH SHALL BE INCLUDED IN THE UNIT COST OF PIPE UNDERDRAIN, 6",

COST OF ADDITIONAL PIPE UNDERDRAIN

7, SEE ROADWAY DETAIL SHEETS RDT2IA & RDT21B FOR PIPE UNDERDRAIN DETAILS AT CROSS STREET BRIDGES.

’

N I\ GROUND STABILIZATION
o
"Y'\ SEE NOTE 6

L@’J ——PIPE UNDERDRAINS 6 (ENCASED
WITHIN FABRIC ENVELOP (SOCK)

IN CA-16

PIPE UNDERDRAINS 6"
LOCATED AT THE EDGE OF PAVEMENT

12+

- GEOTECHNICAL FABRIC FOR

BACKFILLED TRENCH)
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PCC SHOULDERS, 14"

STABILIZED SUB-BASE, 6"*\

SUB-BASE GRANULAR
MATERIAL, TY B 24"

-

FILTER FABRIC

POROUS GRAN,
BACKFILL

i

GEOTECHNICAL FABRIC FORJ

GROUND STABILIZATION
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PIPE UNDERDRAINS 12 (ENCASED
WITHIN FABRIC ENVELOP (SOCK)

PIPE UNDERDRAINS 12"
LOCATED UNDER PROPOSED PAVEMENT

TOP SOIL - SEE LANDSCAPE PLANS—

VARIES

PIPER UNDERDRAINS 12“
N.T.S.

o

L O\

—— 12" EMBANKMENT CAP

e FILTER FABRIC

——---POROUS GRANULAR BACKFILL

)
247 :j'PIPE UNDERDRAINS 12" (ENCASED
WITHIN FABRIC ENVELOP (SOCK))

MIN.

PIPE UNDERDRAINS 12
LOCATED OUTSIDE PROPOSED PAVEMENT

NOTES:

1. THE PIPE UNDERDRAIN TRENCH SHALL BE LINED WITH FILTER FABRIC ON THE BOTTOM AND SIDES OF THE TRENCH,

2.| FILTER FABRIC AND FABRIC ENVELOPE ARE INCLUDED IN THE UNIT COST OF PIPE UNDERDRAIN, 12",
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DRAINAGE DETAILS
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