
 
August 28, 2006 
 
SUBJECT: FAU Route 9079 / FAU Route 9082 
  Section 65-I, 103-I-1 
  Madison County 
  Contract No. 76A10 
  Item No. 25, September 22, 2006 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 2 of the Schedule of Prices. 
2. Revised sheet 6 of the Plans. 
3. Revised page i of the Table of Contents to the Special Provisions, 
4. Revised page 45 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; Estimates; Design & 
Environment File 
 
 
TBW:DB:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
8/28/2006

76A10
State Job # - C-98-037-06
PPS NBR - 0-00857-8014 Project Number Route
County Name - MADISON- - FAU 9079
Code - 119 -  - FAU 9082
District - 8 -  - 
Section Number - 65-I, 103-I-1 23

23
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60246805 MED INLET (604106) EACH 1.000

60255500 MAN ADJUST EACH 1.000

60403700 LIDS T1 OL EACH 1.000

60605000 COMB CC&G TB6.24 FOOT 15.000

*    66900200 NON SPL WASTE DISPOSL CU YD 360.000

*    66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*    66900530 SOIL DISPOSAL ANALY EACH 1.000

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

* REVISED : AUGUST 28, 2006
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  the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid 
obstacles, hazards or to improve sight distance, when approved by the Engineer.  
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located 
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.” 

 
Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of 
the Standard Specifications. 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 25 working days. 
 
NON-SPECIAL WASTE WORKING CONDITIONS  
 
This work shall be according to Article 669 of the Standard Specifications for Road and Bridge 
Construction adopted January 1, 2002 and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor's responsibility to 
assess the working conditions and adjust anticipated production rates accordingly. 
 
The Contractor shall manage all contaminated materials as non-special waste as previously 
identified.  This work shall include monitoring and potential sampling, analytical testing, and 
management of petroleum contaminated material.   
 
The Contractor shall excavate and dispose of any soil classified as a non-special waste as 
directed by this project or the Engineer.  Any excavation or disposal beyond what is required by 
this project or the Engineer shall be at the Contractor’s expense.  The preliminary site 
investigation (PSI) report, available through the District’s Environmental Studies Unit, estimated 
the excavation quantity of non-special waste at the following location.  The information available 
at the time of plan preparation determined the limits of the contamination and the quantities 
estimated were based on soil excavation for construction purposes only.  The lateral distance is 
measured from centerline and the farthest distance is the offset distance or construction limit 
which ever is less.  The Environmental Firm shall continuously monitor for worker protection and 
the Contractor shall manage and dispose of all soils excavated within the following areas as 
classified below.  Any soil samples or analysis without the approval of the Engineer shall be at 
the Contractor’s expense. 
 
1. Station 26+00 to Station 29+60 0 to 120 feet LT (Vacant Lot, site 1607-1, 1251 East Chain 

of Rocks Road) – non-special waste.  Contaminants of concern sampling parameters: BETX 
and Arsenic. 

Revised 08/28/2006 




