
State of Illinois Department of Natural Resources

Office of Mines and Minerals Division of Abandoned Mined Lands

Funded by the United States Department of Interior Federal Office of Surface Mining

Bobby Dick Mine Reclamation Project AML-GWmE-1103 Williamson County 2LR





A PRE-BID MEETING IS SCHEDULED FOR THIS PROJECT AT 9:00 A.M. THURSDAY, SEPTEMBER 15th, 2011. ALL INTERESTED POTENTIAL BIDDERS ARE TO MEET AT THE ENTRANCE OF THE PROJECT SITE, APPROXIMATELY TWO MILES NORTHEAST OF HERRIN, ALONG FREEMAN SPUR ROAD (COUNTY HIGHWAY 17).

SCHEDULE OF DRAWINGS:

- 1. Cover Sheet
- 2. Summary of Quanities/General Notes/Location Map
- 3. Site Layout/Survey Control Point Data
- 4. Existing Conditions5. Proposed Conditions
- 6.-10. Cross Sections
 - 11. Details

I.D.O.T. Standard 280001-05

Prepared By IDNR Staff

Approved for Bidding:

Love Rosson Octo Joseph R. Angleton, Director

Office of Mines and Minerals

Approved By:

Sug Pinto

Greg Pinto, Acting Manager AML Division

Approved By:

Lawrence L. Lewis, P.E. IL Licensed Professional Engineer No. 0062-038880

	Summary of Qi	uantities			
#	Item	Section	Quantity	Unit	Rates/Remarks
1	Special Clearing	201	1	L.S.	·
2	Earth Excavation	202	25,311	C.Y.	Compaction per Section 205
3	Mine Refuse Excavation	202	8,821	C.Y.	Compaction per Section 205
4	Special Excavation	214	970	C.Y.	Compaction per Section 205
5	CA-6 Fill	216	1,214	Ton	
6	CA-1 Fill	216	212	Ton	
7	Riprap Fill, C-3	216	226	Ton	
8	Filter Fabric for use with Riprap	216	556	S.Y.	
9	Seeding	250	17.0	Acre	
10	Agricultural Ground Limestone	250	170	Ton	Application Rate - 10 Tons/Acre
11	Nitrogen Fertilizer Nutrient	250	3,400	Pound	∟See
12	Phosphorus Fertilizer Nutrient	250	2,380	Pound	Schedule
13	Potassium Fertilizer Nutrient	250	1,700	Pound	Below
14	Mulch Method 2, Procedure 1	IDOT 251	17.0	Acre	2 Tons/Acre
15	Mine Refuse Treatment — Limestone	255	260	Ton	Application Rate - 20 Tons/Acre
16	Mowing	258	17.0	Acre	
17	Temporary Ditch Checks	280	2	Each	Hay or Straw Bales See Detail G-11
18	Perimeter Erosion Barrier	280	765	Foot	Silt Fence Required IDOT Std. 280001-05
19	Special Excelsior Blanket	286	6,284	S.Y.	8 Feet Wide Strips
20	Aggregate Base Course, Type B, CA-6	IDOT 351	859	Ton	4" Lifts, 8" Total Thickness
21	Removal of Existing Structures	501	1	L.S.	See Structure and Building Removal Data Table in Sheet #3
22	Building Debris Removal and Disposal of Non—Friable Asbestos Containing Material	595	1	L.S.	See Structure and Building Removal Data Table in Sheet #3
23	Entrance Gate	665	1	Each	
24	Barbed Wire Fence	665	375	Foot	
25	Mine Opening Marker	666	2	Each	
26	Mobilization (Max. of 6 % of Bid)	671	1	L.S.	

GENERAL NOTES

Unless otherwise noted on the plans, all disturbed areas within the construction limits will be amended with agricultural ground limestone, fertilizer nutrients, seeded and mulched at the required rates specified in the plans.

The contractor is responsible for visiting the site and familiarizing himself with the existing conditions and the proposed reclamation work prior to submitting a bid.

The contractor shall provide and pay for all field engineering services to execute the project as specified in the Field Engineering section of the Special Provisions.

The contractor is responsible for locating and protecting all existing utility lines pertaining to the work.

Unless noted on the plans, all onsite access roads may be used for construction and must be maintained during construction and restored to original or better condition at the completion of work by the contractor. Access roads to the site as designated in the plans are to be maintained to the satisfaction of the engineer.

The construction limits will be staked by the contractor prior to construction. The contractor is responsible for the repair and or restitution at his own expense for all damages done to any area outside the construction limits.

Application rates specified in the plans are shown in the Summary of Quantities-Rates/Remarks column.

CONSTRUCTION NOTES

BURIAL/REMOVAL OF MATERIAL—Concrete and masonry debris designated for burial by the engineer shall be buried at least three feet below proposed final grade. Onsite organic debris and trash shall be disposed of in an engineer approved offsite landfill in accordance with Sections 201 and 501 of the Special Provisions.

TREE REMOVAL—Trees removed shall be disposed of onsite per Section 201 of the Special Provisions. Tree clearing shall be completed prior to April 1, 2011.


ACID WATER TREATMENT—If acid mine drainage treatment is determined necessary by the engineer, and not otherwise specified in the plans, any water treatment will be paid for in accordance with Article 109.04 of the Standard Specifications.

EROSION CONTROL—The contractor shall schedule his operations and take such precautions that may be necessary to prevent or minimize erosion. Failure to comply with this requirement shall cause the contractor to be fully responsible for repairing any eroded areas and cleaning up areas or drainage structures that have become silted in or damaged.

AGRICULTURAL GROUND LIMESTONE—Immediately prior to seed bed preparation, fertilizer nutrients and agricultural ground limestone shall be uniformly spread at the rates specified in the plans.

MULCHING—Within 24 hours from the time seeding has been performed, the seeded area shall be given a covering of mulch at the rates specified in the plans. The mulch is to be anchored into the soil in accordance with the requirements for method 2, procedure 1 of Article 251.03 of the Standard Specifications. If Excelsior or Special Excelsior Blanket is to be used, the blanket shall be placed the same day that the areas are seeded.

MINE REFUSE TREATMENT— After mine refuse has been graded to the subgrade shown in the plans, agricultural ground limestone shall be uniformly spread at the rate specified in the plans. A 3 inch layer of soil shall then be spread over the mine refuse treatment area and blended to a depth of 6 inches with an industrial offset disk approved by the engineer. Treated areas shall then be covered with 33 inches of soil.




Schedule of Se	eding, Fertiliz	er Nutrients,	Mulch and	Mowing
ITEM (unit)	FALL 2012 AUG. 20 - SEPT. 30	SPRING 2013 APR. 20 - MAY 15		TOTAL QUANTITY
SEEDING (acres)	17.0			17.0
AGRICULTURAL GROUND LIMESTONE (tons)	170 10 T/A		Actual Date to be Approved by Engineer	170
NITROGEN FERTILIZER NUTRIENT (pounds)	1,700 100 Lb./A	1,700 100 Lb./A		3,400
PHOSPHOROUS FERTILIZER NUTRIENT (pounds)	2,380 140 Lb./A			2,380
POTASSIUM FERTILIZER NUTRIENT (pounds)	1,700 100 Lb./A			1,700
MULCH, METHOD 2 PROCEDURE 1 (acre)	17.0 2 T/A			17.0
MOWING (acres)			17.0	17.0


State of Illinois
Department of Natural Resources


Freeman Mining Co. Bobby Dick Mine Reclamation Project AML-GWmE-1103

Date : 08-05-11			
Drawn By: OMA	Checked By:		


Summary of Quantities/ General Notes/Location Map Sheet 2 of 11










												:		EEMAN MINING BBY DICK MIN CLAMATION PF L-GWmE-110 LIAMSON COL
 LEGEND	· · · · · · · · · · · · · · · · · · ·				:	· · · · · · · · · · · · · · · · · · ·			· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·			·WIL	LIMMOUN COL
EXISTING GRADE	• • •	· · · · · · · · · · · · · · · · · · ·	• • •	•	: : :	· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·		: : :	• • •		• •	· · · · · · · · · · · · · · · · · · ·	•
 PROPOSED SUB-GRADE MINE REFUSE TREATMENT-LIMESTONE	:							:		:		· · · · · · · · · · · · · · · · · · ·		
	:		: :	:	· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·		:		:		• • •		:
 EARTH CUT — CUT (SQ. FT.)					· · · · · · · · · · · · · · · · · · ·	CUT=0 FILL=436								
EARTH FILL - FILL (SQ. FT.)			· · · · · · · · · · · · · · · · · · ·	•	· · · · · · · · · · · · · · · · · · ·	MRC=14 : MRF=71 :	· · · · · · · · · · · · · · · · · · ·	•		•		•	390	•
 MINE REFUSE CUT - MRC (SQ. FT.)										:	:			
MINE REFUSE FILL - MRF (SQ. FT.)				•	: :		: :	:			· · · · · · · · · · · · · · · · · · ·	: :	390	•
	380				:		-÷			:		:	380	
			<u> </u>						i i	:		•		:
	370:	· · · · · · · · · · · · · · · · · · ·												
	700			:									700	:
	360:	. 1								:		: : : : : : : : : : : : : : : : : : : :	360	
				•				•		:		•		:
	350:								:				; ; 350 ;	
	:						2+00	•				•		:
		· [· · · · · · ·] · · · · · · · · · ·				CUT=12 : FILL=443:				:				
				•		MRC=84 : MRF=81 :		•				•		į
	390			:	·	MK1=81			:	· · · · · · · · · · · · · · · · · · ·		· · · · · · · · · · · · · · · · · · ·	390 : :	
	:			•						: []][]]	7/7	:		:
	380	ATATATATA : :		i 	: :	. i i				<u> </u>			380	
	:											•		:
	370:			:		· · · · · · · · · · · · · · · · · · ·				· · · · · · · · · · · · · · · · · · ·	:	:	370	· · · · · · · · · · · · · · · · · · ·
	• • •			•						:		• • •	· · · · · · · · · · · · · · · · · · ·	:
	360												: 360 : : : : : : : : : : : : : : : : : : :	· · · · · · · · · · · · · · · · · · ·
	:				· · · · · · · · · · · · · · · · · · ·			•		:		•		:
	350	. I											350	· · · · · · · · · · · · · · · · · · ·
	: : :		· · · · · · · · · · · · · · · · · · ·	•	· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·	1+00	•		· ·		•		: : :
	: : :			•	· · · · · · · · · · · · · · · · · · ·	CUT=0 FILL=0 MRC=0		•						
	390:	. :				MRF=0 :			:				390 :	
	:		· · · · · · · · · · · · · · · · · · ·	: : :	· · · · · · · · · · · · · · · · · · ·	<u> </u>	<u> </u>	<u>:</u>		<u> </u>		: : :		:
	380	deterritera. L		:				:	· · · · · · · · · · · · · · · · · · ·	:			380	
	: : :	· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·	•	· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·	· · · · · · · · · · · · · · · · · · ·	•	· · · · · · · · · · · · · · · · · · ·		· · · · · · · · · · · · · · · · · · ·	•		:
	370									· · · · · · · · · · · · · · · · · · ·			370	
	: : :	· · · · · · · · · · · · · · · · · · ·		•	· · · · · · · · · · · · · · · · · · ·		· · · · · · · · · · · · · · · · · · ·	•	· · · · · · · · · · · · · · · · · · ·			•		:
	360:	· · · · · · · · · · · · · · · · · · ·					:		· · · · · · · · · · · · · · · · · · ·				360	· · · · · · · · · · · · · · · · · · ·
	:			•	: :			•		:		•		:
	350 550 5	.:		300 2	50 200		5 <u>0</u> 0	50 10	00 150 20	00 250 30	00 350 40	0 450 5	350 350 Horizontal Vertical Sc	Scale 50
							0+:00						. verticai Sc	ule IU .













SPACING LETTERS RECLAMATION PROJECT of the DEPARTMENT OF NATURAL RESOURCES 3.5" 3.5" STATE OF ILLINOIS PAT QUINN, GOVERNOR 3.0" 1.5" Marc Miller, Director Illinois Dept. of Natural Resources In cooperation with the Office of Surface Mining United States Department of the Interior Furnishing, erecting and removing the sign shall be incidental to the contract. The sign shall be painted on 1/2" or thicker exterior plywood (4' x 8'), color shall be black on white. The posts shall be made of 4" x 4" wood or 2.5" metal pipe, and shall be 10' long. The sign shall be securely fastened to the posts with six 2.5" long, round head wood screws (for wood posts) or four 5" long, 3/8" diameter carriage bolts (for wood or metal posts). The top of the sign shall be level with the top of the posts, and the posts shall be 1' from the edges of the sign. The posts shall be set in the ground 3', so that the bottom of the sign is 3' from the ground. CONSTRUCTION SIGN DETAIL DETAIL A-11, NOT TO SCALE, EXACT LOCATION TO BE SET BY ENGINEER






Shaft filling detail DETAIL E-11 - NOT TO SCALE






PLAN

STRAW BALES FOR DITCH CHEKS DETAIL G-11, TYPICAL SECTION, NOT TO SCALE



- FENCE AND ENTRANCE GATE DETAIL



←PROPOSED GRADED SURFACE \angle 8.0" AGGREGATE BASE COURSE, TYPE B, CA-6

TYPICAL SECTION DETAIL - ACCESS ROAD

PROPOSED VARIABLE SLOPE

C-11 - NOT TO SCALE

Sheet

Details

Natural Illinois ō State of Illino Department

Freeman Mining Co. Bobby Dick Mine Reclamation Project AML-GWmE-1103 Williamson County

F ð Ŧ Sheet