
CODE 

NO. ITEM 

70400200 RELOCATE TEMPORARY CONCRETE BARR I ER 

70600250 IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE), TEST LEVEL 

70600350 IMPACT ATTENUATORS, RELOCATE (NON- REDIRECT IVE), TEST LEVEL 3 

72501000 TERMINAL MARKER DIRECT APPLIED 

78009004 MODIFIED URETHANE PAVEMENT MARKING LINE 4" 

78100100 RAISED REFLECTIVE PAVEMENT MARKER 

78200005 GUARDRAIL REFLECTORS, TYPE A 

78300200 RAISED REFLECTIVE PAVEMENT MARKER REMOVAL 

X0327809 LINEAR DELINEATOR PANELS, 4 INCH 

X0556100 PARTIAL DEPTH PATCHING (SPECIAL) 

X5030305 CONCRETE WEARING SURFACE, 5" 

X5040100 PRECAST BRIDGE APPROACH SLAB 

Z0001002 GUARDRAIL AGGREGATE EROSION CONTROL 

Z0002750 BARRICADES, TYPE 111

USER NAME = weckjr DESIGNED REV[SED 
DRAWN REV[SED STATE OF ILLINOIS 

PLOT SCALE = 100.0000 /in. CHECKED REV[SED DEPARTMENT OF TRANSPORTATION 
PLOT DATE = 7/5/2022 DATE REV[SED SCALE: 

TOTAL 

UNIT QUANTITY 

FOOT 825 

3 EACH 2 

EACH 2 

EACH 4 

FOOT 9311 

EACH 36 

EACH 16 

EACH 36 

EACH 16 

SQ YD 70.7 

SQ YD 253 

SQ FT 2221 

TON 116. 1

EACH 2 

SUMMARY OF QUANTITIES 

I SHEET 7 OF 7 SHEETS! STA. TO STA. 

CONSTRUCTION CODE 

FED: 80% 

STATE: 20% 

ROADWAY 

0005 

RURAL 

825 

2 

2 

4 

9311 

36 

16 

36 

16 

70.7 

116 . 1 

2 

FAP. I RTE. 

643 I

FED: 80% 

STATE: 20% 

BRIDGE 

0010 

S.N. 088-0030 

253 

2221 

SECT[ON 

(11B)BR-l 

COUN1Y 

STARK 

I TOTAL
;I 

SHEET 
SHEETS NO. 
I 113 I 12 

CONTRACT NO. 68698 
I ILLJNOIS I FED. AID PROJECT 
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FURISHING AND

SIDE OFFSET ERECTING ROW

MARKERS

FOOT EACH
STA 55+00 RT 63.8 1

STA 57+00 LT 40 1

STA 57+50 RT 67.3 1

STA 57+50 LT 50 1

STA 60+50 LT 50 1

STA 60+85 LT 125 1

STA 61+00 RT 59.3 1

STA 61+92 RT 56 1

STA 62+62 RT 66 1

STA 62+65 LT 165 1

STA 66+00 LT 55 1

STA 66+50 RT 70 1

STA 67+00 RT 65 1

STA 69+00 RT 60 1

STA 70+00 LT 55 1

STA 71+00 LT 50 1

STA 74+75 RT 60 1

STA 75+50 LT 50 1

STA 76+00 LT 35 1

STA 76+50 RT 35 1

20TOTAL

R.O.W. MARKER SCHEDULE

STATION

LOCATION

L SUM
1

1

CONSTRUCTION LAYOUT SCHEDULE

LOCATION

IL 17 / IL 91

TOTAL

SEEDING NITROGEN PHOSPHORUS POTASSIUM MULCH,

LENGTH AREA AREA CLASS 2A FERTILIZER FERTILIZER FERTILIZER METHOD 2

NUTRIENT NUTRIENT NUTRIENT

FOOT SQ FT ACRE ACRE POUND POUND POUND ACRE
STA 49+28 TO STA 55+74 LT 646 6753 0.16 0.16 14 14 14 0.16

STA 49+28 TO STA 53+32 RT 404 11285 0.26 0.26 23 23 23 0.26

STA 55+74 TO STA 61+00 LT 526 10464 0.24 0.24 22 22 22 0.24

STA 53+32 TO STA 59+46 RT 614 24085 0.55 0.55 50 50 50 0.55

STA 59+67 TO STA 61+33 RT 166 3542 0.08 0.08 7 7 7 0.08

STA 65+57 TO STA 77+70 LT 1213 28746 0.66 0.66 59 59 59 0.66

STA 65+91 TO STA 75+95 RT 1004 35171 0.81 0.81 73 73 73 0.81

STA 76+30 TO STA 78+00 RT 170 2206 0.05 0.05 5 5 5 0.05

2.8 2.8 253 253 253 2.8

SEEDING SCHEDULE

LOCATION

STATION

TOTAL

TEMPORARY TEMPORARY PERIMETER

LENGTH AREA AREA EROSION DITCH EROSION

CONTROL SEEDING CHECKS BARRIER

FOOT SQ FT ACRE POUND FOOT FOOT
STA 49+28 TO STA 55+74 LT 646 6753 0.16 16 30

STA 55+74 TO STA 61+04 LT 530 10464 0.24 24 20

STA 61+04 TO STA 65+59 LT 455

STA 65+59 TO STA 77+70 LT 1211 28746 0.66 66 1238

STA 49+28 TO STA 53+32 RT 404 11285 0.26 26 10

STA 53+32 TO STA 59+46 RT 614 24085 0.55 55 10

STA 59+67 TO STA 61+30 RT 163 3542 0.08 8 10

STA 61+30 TO STA 65+85 RT 455

STA 65+85 TO STA 75+95 RT 1010 35171 0.81 81 1100

STA 76+30 TO STA 78+00 RT 170 2206 0.05 5 173

2.81 281 80 2511

EROSION CONTROL SCHEDULE

LOCATION

STATION

BRIDGE

BRIDGE

TOTAL

LOCATION CAL MO
IL 17/IL 91 10

TOTAL 10

ENGINEER'S FIELD OFFICE, TYP A

LOCATION CAL DA
IL 17/IL 91 14

TOTAL 14

* NOTE: 7 DAYS EACH SIGN

CHANGEABLE MESSAGE SIGN

L SUM
1

1

MOBILIZATION SCHEDULE

LOCATION

IL 17 / IL 91

TOTAL

PIPE PIPE CULVERT PIPE CULVERT INLET AND STEEL FLARED STEEL FLARED

LENGTH CULVERT CLASS D CLASS D PIPE END SECTION END SECTION

REMOVAL TYPE 1 12" TYPE 2 18" PROTECTION 12" 18'

FOOT FOOT FOOT FOOT EACH EACH EACH
STA 53+10 TO STA 53+50 40 40

STA 53+10 TO STA 53+54 44 44 2 2

STA 59+80 TO STA 60+09 29 29

STA 59+35 TO STA 59+74 39 39 2 2

113 69 44 39 4 2 2

LOCATION

STATION

TOTAL

CULVERT SCHEDULE

PERMANENT

SURVEY MARKERS

TYPE I

EACH
STA 5

STA 5

STA 5

STA 5

20

70+18.79

77+60.21

TOTAL

PERMANENT SURVEY MARKERS

LOCATION

STATION

50+88.50

60+36.82

TOPSOIL EARTH FURNISHED

SIDE LENGTH AREA AREA FURNISH AND EXCAVATION EXCAVATION

PLACE, 4" EARTHWORK BAL

FOOT FOOT SQ FT SQ YD SQ YD CU YD CU YD 

STA 49+50 TO STA 61+02 LT 1152 17216.4 1912.9 1913

STA 49+50 TO STA 61+32 RT 1182 38912 4323.6 4324

STA 65+67 TO STA 77+66 LT 1199 28746.1 3194.0 3194

STA 65+44 TO STA 78+00 RT 1256 37377.3 4153.0 4153

STA 50+87 TO STA 53+00 RT/LT 213 13567.4 1507.5 502 -350

STA 52+96 TO STA 53+60 RT 64 956.1 106.2 35

STA 53+00 TO STA 55+74 RT/LT 274 27182.65 3020.3 1007 -752

STA 55+17 TO STA 56+29 LT 112 1550.9 172.3 57

STA 55+74 TO STA 60+00 RT/LT 426 63139.28 7015.5 2338 -1736

STA 59+78 TO STA 60+14 RT 36 259.1 28.8 10

STA 60+00 TO STA 74+50 RT/LT 1450 9902.23 1100.2 367 4532

STA 75+53 TO STA 76+56 RT 103 822.4 91.4 30

STA 74+50 TO STA 77+78 RT/LT 328 2241.2 249.0 83 310

26874.8 13584 4429 2004

6737

13584 11166 2004

EARTHWORK EXCAVATION SCHEDULE

LOCATION

STATION

SUB-TOTAL

EARTH EXCAVATION

TOPSOIL FURNISH

STREAM RECONSTRUCTION

TOTAL

TOP BOTTOM STONE STONE

AREA AREA TOE RIPRAP

CLASS A5

OFFSET CU YD CU YD CU YD TON

NO. 1 STA 60+61 57' 78 133 316.7

NO. 2 STA 63+29 103' 78 133 316.7

NO. 3 STA 65+54 52' 78 133

NO. 4 STA 65+06 70' 78 133

NO. 5 STA 65+57 93' 78 133

NO. 6 STA 66+03 129' 78 133 316.7

NO. 7 STA 66+38 178' 78 133 316.7

NO. 8 STA 66+69 229' 78 133 316.7

2727.9

STONE  RIPRAP SCHEDULE

LOCATION

129.6 1144.4

TOTAL

STATION

STEAM BARBS

TEMP. BRIDGE CHANGEABLE TRAFFIC CONTROL TRAFFIC CONTROL TRAFFIC CONTROL TRAFFIC CONTROL TEMPORARY PINNING RELOCATE TEMP. IMPACT ATTN, IMPACT ATTN, BARRICADES,

TRAFFIC MESSAGE AND PROTECTION, AND PROTECTION, AND PROTECTION, SURVEILLANCE CONCRETE TEMP CONC CONCRETE TEMP (NON-REFLECTIVE), RELOCATE (NON-REFLECTIVE), TYPE III

SIGNALS SIGN * STD 701316 STD 701321 STD 701201 BARRIER BARRIER BARRIER TEST LEVEL 3 TEST LEVEL 3

EACH CAL DAY EACH EACH L SUM CAL DAY FOOT EACH FOOT EACH EACH EACH
1 14 1 1 1 40 825 36 825 2 2 2

1 14 1 1 1 40 825 36 825 2 2 2

*NOTE: FOR CHANGEABLE MESSAGE SIGN 7 DAYS EACH SIGN

TRAFFIC CONTROL AND PROTECTION SCHEDULE

LOCATION

TOTAL

IL 17 / IL 91

PARTIAL DEPTH PARTIAL

LENGTH WIDTH AREA PATCHING (SPL) DEPTH

LANE 3 INCHES PATCHING

FEET FEET SQ FT SQ YD TON

STA 70+75 FULL WIDTH 6 24 144 16 2.7

STA 70+00 FULL WIDTH 6 24 144 16 2.7

STA 56+01 EB 15 12 180 20 3.4

STA 55+50 WB 8 12 96 10.7 1.8

STA 54+00 EB 6 12 72 8 1.3

70.7 11.9

LOCATION

STATION

TOTAL

PATCHING SCHEDULE
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