

October 29, 2010

SUBJECT: FAP Route 351 (River Oaks Drive) Project HD-M-9003(258) Section 06-00139-00-CH Cook County Contract No 63268 Item 90 B November 5, 2010 Letting

## TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

## Proposal: Revised page 3 of the Schedule of Prices

## Plans: Revised Sheet 3

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Scott Stitt Acting Engineer of Design and Environment

The abechlyon DE.

By: Ted B. Walschleger, P. E. Engineer of Project Management

FAP 351 06-00139-00-CH (CALUMET CITY) COOK 40600982 44000500 44000161 44000100 42400800 42400200 42001300 42000500 40603340 40603085 44000600 44000300 44000200 44000198 44000153 I TEM NUMBER HMA SURF REM HMA SURF REM PAVEMENT REM PC CONC SIDEWALK PROTECTIVE COAT PCC PVT 10 HMA ΗMA DETECTABLE WARNINGS SIDEWALK REM COMB CURB GUTTER CURB REM DRIVE PAVEMENT REM HMA SURF REM VAR DP HMA SURF REM BUTT JT BC IL-19.0 N70 SC "D" ΡΑΥ ITEM DESCRIPTION N70 ω ப REM ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER MEASURE SQ YD SQ YD SQ YD SQ YD SQ YD SQ FT SQ YD SQ FT SQ FT SQ YD SQ YD FOOT FOOT TON TON **QUANTITY** 63268 2,730.000 1,179.000 2,319.000 500.000 1,391.000 1,665.000 ,734.000 590.000 800.000 273.000 604.000 427.000 151.000 193.000 ECMS002 DTGECM03 ECMR003 PAGE RUN DATE - 10/28/10 RUN TIME - 183058 DOLLARS UNI PR. CENTS DOLLARS PR  $\overline{a}$ CTS

evised 10/29/10

ω