SCHEDULE OF QUANTITIES
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TOTAL
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SHEET
NO.

704

(DON&TS-1 McLEAN

497

52

STA.

TO STA.

FED. ROAD DIST. NO. |ILLINOIS [FED. AID PROJECT
CONTRACT NO. 70514
STORM SEWERS, STORM SEWERS, STORM SEWERS, STORM SEWERS, STORM SEWERS, STORM SEWERS, | STORMSEWERS, | STORM SEWERS, SLOTTED DRAIN STORM SEWERS, STORM SEWERS,
CL.A, TY 1300mm | CL.A, TY 2300mm | CL.A, TY 1375 mm | CL.A, TY 2375 mm | CL.A,TY 1450 mm | CL.A, TY 2450 mm |CL. A, TY 1600 mm|CL. A, TY 2 600 mm 300mm CL.A, TY 11200 mm |CL. A, TY 2 1200 mm
(METER) (METER) (METER) (METER) (METER) (METER) (METER) (METER) (METER) (METER) (METER)

VETERANS PARKWAY
STA.2+201.4,10.010 mRT TO STA.2+272.0,8.240 RT 69.8
STA.2+273.5,8.190 mRT TO STA. 2+329.6,4.320mRT 55.8
STA.2+330.4,4.400 mRT TO STA. 2+334.5,8.290 mRT 13.6
STA.2+405.0,23.800 mRT TO STA.2+445.4,23.100mRT 39.5
STA.2+411.1,7.520 mRT TO STA.2+411.8,7.38 mRT 30.4
STA.2+442.7,7.375 mRT TO STA.2+444.4,7.375m RT 1.7
STA.2+445.2,7.375 mRT TO STA.2+447.0,7.375mRT 1.8
STA.2+444.8,7.825 mRT TO STA.2+444.8,9.746 m RT 20
STA.2+445.4,10.346 mRT TO STA.2+504.4,10.834 m RT 58.4
STA.2+446.2,10.834 mRT TO STA.2+456.9,23.182mRT 10.4
STA.2+505.0,7.645 mRT TO STA. 2+505.0,10.834 m RT 26
STA. 2+505.6,10.834 mRT TO STA.2+564.4,8.730m RT 58.1
STA.2+565.0,4.225 mRT TO STA 2+565.0,8.130mRT 3.9
STA.2+565.6,8.730 mRT TO STA 2+595.8,8.700mRT 29.8
STA.2+597.0,8.700 mRT TO STA.2+609.4,8.483mRT 124
STA.2+610.0,4.225 mRT TO STA. 2+610.0,7.883 mRT 3.7
STA.2+610.6,8.483 mRT TO STA.2+701.9,8.011mRT 90.3
STA.2+703.0,5.377 mRT TO STA.2+702.5,7.411mRT 2.1
STA.2+703.1,8.011mRT TO STA.2+739.0,9.184 mRT 35.6
STA.2+739.6,7.825 mRT TO STA. 2+739.6,8.584 mRT 0.8
STA.2+740.2,9.184 mRT TO STA.2.779.7,7.530 m RT 39.2

VETERANS PARKWAY TOTAL 92.7 68.1 60.4 69.8 0 879 80.3
MORRIS AVENUE
STA.0+143.6,5.026 mRT TO STA.0+143.6,6.926 mLT 12.0
STA.(0+234.4,17.900 mLT TO STA. 0+237.989,22.850 m LT 6.1
STA.0+238.0,23.600mLT TO STA.0+234.1,30.064 mLT 7.6
STA.0+238.6,22.975 mLT TO STA.0+246.5,18.079mLT 9.2
STA.(0+245.5,13.576 mLT TO STA.0+246.5,18.076 mLT 4.1
STA.0+245.6,12.765mLT TO STA.0+263.5,16.456 m RT 343
STA.0+264.2,17.082 mRT TO STA.0+265.9,18.203 mRT 21
STA.0+321.5,18.429 mLT TO STA.0+330.9,11.833mLT 11.4
FROMM-A TO M-B 25.0
FROMM-B TO M-C 18.7
FROMM-C TO M-D 23.5
FROMM-E TO M-G 5.4
FROMM-F TO M-G 6.3
FROMM-G TO M-H 12.7
FROMM-H TO M-I 6.4
FROM M-I TO M-J 7.9
FROMM-J TO MK 9.5
FROMM-K TO M-L 46
FROMM-M TO M-L 21.5
FROMM-N TO M-M 29
FROMM-O TO M-P 29
FROMM-P TO M-Q 28.4
FROMM-L TO M-Q
STA.0+533.8,7.132mLT TO STA.0+534.9,6.895 mLT 1.1
STA.0+535.3,6.618 mRT TO STA.0+535.3,6.346 mLT 13.0
STA.0+535.7,6.784 mLT TO STA.0+575.6,5.589 mLT 39.9
STA.0+576.0,5.125 mLT TO STA.0+576.0,5.631mRT 10.8
STA.(0+576.45,6.081mRT TO STA.0+606.8,6.830m RT 30.7

MORRIS AVENUE TOTAL 183.0 49.9 103.1 220 0.0 0.0 0.0 0.0 0.0
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