DECATUR, ILLINOIS

ENGINEERS - CONSULTANTS

BLANK, WESSELINK, COOK & ASSOCIATES
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ADVANCED ROAD CLOSURE SIGNING ADVANCED ROAD CLOSURE SIGNING WILL NOT BE
PAID FOR SEPARATELY, BUT WILL BE INCLUDED
IN THE CONTRACT LUMP SUM PRICE FOR TRAFFIC
CONTROL AND PROTECTION STANDARD BLR-21.
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