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Temporary Shoring shall be in place before superstructure removal,
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BILL OF MATERIAL

ITEM UNIT JQUANTITY]
Removal of Existing Structures Each 1
Temporary Shoring Each 8

Removal of existing railing and overlay is included with Removal details,

of Existing Structures.

See sheet 5 of 45 for details of Temporary Concrete Barrier.
For quantity of Temporary Concrete Barrier see Roadway Plans.
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For other locations of Temporary Shoring and additional

see sheef 4 of 45.
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