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CABINET AT THIS INTERSECTION. MAINTENANCE 
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FIBER OPTIC CABLE, NO. 62.5/125 MM12F SM12F

ELECTRIC CABLE IN CONDUIT, TRACER NO. 14 1/C

OUTSIDE PROJECT LIMITS

PAN, TILT, ZOOM (PTZ) CAMERA

FIBER OPTIC CABLE, 36 SINGLE MODE

24F

36F

24SM

36SM 36SM

24SM

36

24

1

LAYER III SWITCH

12F 12 FIBER OPTIC CABLE, NO. 62.5/125 MM12F MM12F

FIBER OPTIC CABLE, 48 SINGLE MODE48SM 48SM

FIBER DISTRIBUTION ENCLOSURES

FIBER SHALL BE LOCATED IN SEPARATE

EXISTING AURORA FIBER AND PROPOSED

TRACER CABLE

REMOVE EX FIBER AND

TRACER CABLE

REMOVE EX FIBER AND
TRACER CABLE

REMOVE EX FIBER AND

TRACER CABLE

REMOVE EX FIBER AND

TRACER CABLE

REMOVE EX FIBER AND TRACER CABLE

REMOVE EX FIBER AND

TRACER CABLE

REMOVE EX FIBER AND

(44 E DOWNER PL, AURORA, IL 60505)

USE FOR CONNECTION RUNNING TO CITY HALL 

AURORA FOR EXISTING FIBERS AVAILABLE TO 

INTERSECTION. COORDINATE WITH CITY OF 

AURORA CENTRACS SYSTEM AT THIS 

SHALL BE CONNECTED TO EXISTING CITY OF 

THE PROPOSED DUDOT CENTRACS NETWORK 

REQUEST.

OF 14 DAYS PRIOR TO PROPOSED START OF WORK TO COORDINATE APPROVAL

AND APPROVAL. CONTACT DUPAGE COUNTY TRAFFIC ENGINEER A MINIMUM 

WORK IN CITY OF AURORA CITY HALL SUBJECT TO ADVANCE NOTIFICATION

NOTE:

THE NUMBER OF TERMINATIONS AND SPLICES FOR THE PROPOSED FIBER:

PURPOSES, THE FOLLOWING SCHEDULE SHOULD BE USED TO ESTIMATE

IN THE SPECIAL PROVISIONS FOR FIBER OPTIC CABLES.  FOR BIDDING

AND TERMINATIONS FOR ALL PROPOSED FIBER OPTIC CABLES AS SPECIFIED

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING FIBER SPLICES

AT LOCATIONS WITH LAYER II SWITCHES:

12 TERMINATIONS PER PROPOSED FIBER OPTIC CABLE

6 SPLICES PER CABINET

AT LOCATIONS WITH LAYER III SWITCHES:

24 TERMINATIONS PER PROPOSED FIBER OPTIC CABLE

24 SPLICES PER CABINET

TERMINATIONS HAS BEEN INCLUDED IN THE QUANTITIES. 

BIDDING PURPOSES AN ESTIMATED QUANTITY OF SPLICES AND

EXISTING FIBER OPTIC CABLES SHALL BE PAID FOR SEPARATELY.  FOR

TERMINATIONS FOR EXISTING FIBER OPTIC CABLES AND SPLICES BETWEEN

BETWEEN THE INTERCONNCET AREAS. 

TERMINATIONS SHALL BE REALLOCATED BY THE ENGINEER, AS NEEDED,

ENGINEER.  SEE THE SPECIAL PROVISION LAYER III SWITCH. SPLICES AND

SUBMITTED BY THE CONTRACTOR AND APPROVED BY THE TRAFFIC

SHALL BE BASED ON THE NETWORK CONFIGURATION DOCUMENT

THE ACTUAL NUMBER OF TERMINATIONS AND SPLICES AT EACH LOCATION

AREA 1 FIBER SPLICE AND TERMINATION SCHEDULE:

INCLUDED IN FIBER TO BE PAID FOR

OPTIC CABLE PAY ITEM SEPERATLY

TERMINATE FIBER IN CABINET 132 28

SPLICE FIBER IN CABINET 90 32

AREA 1 FIBER NOTES

PROP DUDOT PTZ

EX AURORA PTZ &

1 CU YD  NON-SPECIAL WASTE DISPOSAL

20 GALLON SPECIAL WASTE GROUNDWATER DISPOSAL

1 EACH   SOIL DISPOSAL ANALYSIS

0.25 L SUM   REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN

0.25 L SUM   REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT

0.5 CAL DA REGULATED SUBSTANCES MONITORING

12996 FOOT   UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT,     2" DIA.

21 EACH   HANDHOLE

11 EACH   MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION

40130 FOOT   ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C

10 EACH   DRILL EXISTING HANDHOLE

18353 FOOT   REMOVE ELECTRIC CABLE FROM CONDUIT

9942 FOOT   ROD AND CLEAN EXISTING CONDUIT

1 EACH   APPLICATION SERVER

1 EACH   WEB SERVER

2 EACH   INTERCEPT EXISTING CONDUIT

40955 FOOT   FIBER OPTIC CABLE 48 FIBERS, SINGLE MODE

12610 FOOT   REMOVE FIBER OPTIC CABLE FROM CONDUIT

28 EACH   TERMINATE FIBER IN CABINET

32 EACH   SPLICE FIBER IN CABINET

3 EACH   LAYER III FIBER OPTIC TRANSCEIVER MODULE, SFP TYPE, LONG DISTANCE

1 EACH   FIREWALL

260 SQ FT  TEMPORARY INFORMATION SIGNING
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Default
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  PROPOSED INTERCONNECT PLAN  
307

DESIGNED DW

RG
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61H22CONTRACT NO.

1"=50'
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R
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 T

R

COUNTY FARM RD

COUNTY FARM RD

P
A
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O
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 D

R
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S
 R

D

D
O
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C

H
E
S
TE

R
 D

R

I

I
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S S
S

I

I

I

HANDHOLE (1)

DRILL EXISTING

HANDHOLE (1)

DRILL EXISTING

5'-E-2-4"

262'-UC-CNC-2"

401'-E-2"
401'-E-2"

411'-E-2"

2

1

2 2

2

409'-E-2" 2 406'-E-2" 2 337'-E-2" 2

90'-E-3"2
HANDHOLE (1)

DRILL EX. 246'-UC-CNC-2"1

5'-E-2-4" 2

239'-E-4"

SEE SHEET    

TRAFFIC SIGNAL PLANS

132

262'-E-1¼"

SEE SHEET    

TRAFFIC SIGNAL PLANS

133

246'-E-1¼"

NOTES:

3 4

3 4

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

DLZ
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Default

VAR.     19-DCCSS-03-TL      DUPAGE  
                              

  PROPOSED INTERCONNECT PLAN  
307

DESIGNED DW

RG
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61H22CONTRACT NO.

1"=50'

COUNTY FARM RD

COUNTY FARM RD
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Y
 D

R

I S S S

S S

I

I

I

I

HANDHOLE (1)

DRILL EXISTING
418'-E-2" 2 407'-E-2" 2 401'-E-2" 2

409'-E-2" 2 459'-E-2" 2 447'-E-2" 2

43'-E-2"2

2 5'-E-2-4"

2

2

233'-E-2" 2

53'-E-3"

"2
1

34'-E-2

NOTES:

SEE SHEET    

TRAFFIC SIGNAL PLANS

135

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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           SCALE:          SHEET    OF    SHEETS STA.          TO STA.
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VAR.     19-DCCSS-03-TL      DUPAGE  
                              

  PROPOSED INTERCONNECT PLAN  
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DESIGNED DW
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COUNTY FARM RD COUNTY FARM RD
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240'-E-2" 2

200'-E-2" 2

382'-E-2" 2

398'-E-2" 2

465'-E-2" 2 448'-E-2" 2

520'-E-2"2

NOTES:

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

DLZ
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           SCALE:          SHEET    OF    SHEETS STA.          TO STA.

DEPARTMENT OF TRANSPORTATION
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=FILE NAME X:\Projects\GFL\2020\2082\216000 DuDOT CSS Exp\3000 Phase 2 CSS Exp 3\CADD_Sheets\sht-int-loc2_CountyFarm.dgn

Default

VAR.     19-DCCSS-03-TL      DUPAGE  
                              

  PROPOSED INTERCONNECT PLAN  
307

DESIGNED DW
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1"=50'
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129'-E-2" 2
446'-E-2" 2

397'-E-2" 2

402'-E-2" 2

389'-E-2" 2

8'-E-4-4"

DRILL EX. HANDHOLE (1)

42'-E-3"

NOTES:

SEE SHEET    

TRAFFIC SIGNAL PLANS

136

2

2

1

98'-E-4"

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

DLZ
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  PROPOSED INTERCONNECT PLAN  
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SEE SHEET    

TRAFFIC SIGNAL PLANS
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243'-E-2½" 2 328'-E-2" 2

429'-E-2" 2

130'-E-3" 2

2

236'-E-2" 2 424'-E-2" 2 360'-E-2" 2

5'-E-2-5"

NOTES:

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

DLZ
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           SCALE:          SHEET    OF    SHEETS STA.          TO STA.
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Default
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  PROPOSED INTERCONNECT PLAN  
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DRILL EXISTING 

141'-E-4"

1

66'-E-4"

550'-UC-CNC-2" 1
600'-UC-CNC-2" 1

580'-UC-CNC-2" 1 600'-UC-CNC-2" 1

571'-UC-CNC-2" 1

5'-E-2-4"

NOTES:

SEE SHEET    

TRAFFIC SIGNAL PLANS
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S

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 

449'-E-2" 2

2

2

2

5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

DLZ
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600'-UC-CNC-2" 1

1

BARTELS RD

TO ARLINGTON DR/

EXISTING INTERCONNECT

457'-UC-CNC-2"1

40'-E-2"
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133'-E-3"

106'-E-3"

1600'-UC-CNC-2"

TO BRYN MAWR AVE

EXISTING INTERCONNECT

NOTES:

207'-E-1¼"

600'-UC-CNC-2"

HANDHOLE (1)

DRILL EXISTING 

I

3

3

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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S
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230'-E-1¼"
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NOTES:

S
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32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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SEE SHEET    
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SEE SHEET    
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1

HANDHOLE (1)

DRILL EXISTING 

59'-E-3½"
55'-E-3½" 1

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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NOTES:

SEE SHEET    
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32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

=FILE NAME X:\Projects\GFL\2020\2082\216000 DuDOT CSS Exp\3000 Phase 2 CSS Exp 3\CADD_Sheets\sht-int-loc2_Bloomingdale.dgn

Default

VAR.     19-DCCSS-03-TL      DUPAGE  
                              

  PROPOSED INTERCONNECT PLAN  
307

DESIGNED DW

RG

ZH
61H22CONTRACT NO.

1"=50'

BLOOMINGDALE RD

BLOOMINGDALE RD

D
U

N
TE

M
A

N
 D

R

G
R
E
E
N

W
A

Y
 D

R

A
P
R
IN

A
 C

T

R
A

V
E
N
 L

N

E
D

G
E

W
A
TE

R
 D

R

I I

I

S

S

I

I
I

397'-E-2" 2 112'-E-4" 2

87'-E-5" 2

1 2

600'-UC-CNC-2" 598'-UC-CNC-2"1 1

587'-UC-CNC-2" 1 277'-E-2" 1
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600'-E-2" 2

5'-E-2-4" 1 2
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NOTES:

HANDHOLE (1)

DRILL EXISTING 

SEE SHEET    

TRAFFIC SIGNAL PLANS
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SEE SHEET    

TRAFFIC SIGNAL PLANS

160HANDHOLE (1)

DRILL EXISTING 

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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250'-E-2" 2
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2

258'-E-2"94'-E-4"

NOTES:

SEE SHEET    
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SEE SHEET    
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S

TO HAWK (BY OTHERS)

HH FOR FUTURE CONNECTION 

HANDHOLE (1)

DRILL EXISTING

27'-E-4"

83'-UC-GS-4"

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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I

ARMY TRAIL RD

SEE SHEET    

TRAFFIC SIGNAL PLANS

97

32 4

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 1 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

I

2'-E-2-4"

104'-E-3½"

14'-E-2½"

TO GERBER RD

INTERCONNECT 

WIRELESS 
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SEE SHEET    
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32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

5'-E-2½"

TO PETERSDORF RD

WIRELESS INTERCONNECT
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SEE SHEET    
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SEE SHEET    

TRAFFIC SIGNAL PLANS
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32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 
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THE CONTRACTOR SHALL BYPASS THE CONTROL 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

DLZ



AREA 2 - ARMY TRAIL RD

18 25

227

2
2
6

 S
E
E
 S

H
E
E
T

M
A
TC

H
L
IN

E
  A

H
-A

H

M
A
TC

H
L
IN

E
 

A
I-

A
I

M
A
TC

H
L
IN

E
 

A
I-

A
I

2
2
8

 S
E
E
 S

H
E
E
T

M
A
TC

H
L
IN

E
A
J-

A
J

rgeorgescu=USER NAME

100.0000 ' / in.=PLOT SCALE

7/25/2021=PLOT DATE DATE

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

-

-

-

-

-

-

-

-

          

          

          

          

          

          

          

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.RTE.

F.A.  

           SCALE:          SHEET    OF    SHEETS STA.          TO STA.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

=FILE NAME X:\Projects\GFL\2020\2082\216000 DuDOT CSS Exp\3000 Phase 2 CSS Exp 3\CADD_Sheets\sht-int-loc2_ArmyTrail.dgn

Default

VAR.     19-DCCSS-03-TL      DUPAGE  
                              

  PROPOSED INTERCONNECT PLAN  
307

DESIGNED DW

RG

ZH
61H22CONTRACT NO.

1"=50'

ARMY TRAIL RD

ARMY TRAIL RD

C
L
IP

P
E
R
 D

R

M
A

D
S
E
N
 D

R
K

U
H

N
 R

D

I I

S S S S S

I

I

I
I

S

2246'-E-2" 2387'-E-2" 2186'-E-2" 2141'-E-2"

2243'-E-2"

256'-E-2"2

25'-E-2-4"

283'-E-4"

263'-E-2" 2 238'-E-2" 2

5'-E-2-4"2

2 87'-E-4"

301'-E-2" 2

2121'-E-4"

SEE SHEET    

TRAFFIC SIGNAL PLANS

106

SEE SHEET    

TRAFFIC SIGNAL PLANS

107

32 4

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

NOTES:
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THE CONTRACTOR SHALL INSTALL PROPOSED 

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 
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THE CONTRACTOR SHALL BYPASS THE CONTROL 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 

DLZ



AREA 2 - SCHICK RD

20 25

229

2
1
3

 S
E
E
 S

H
E
E
T

M
A
TC

H
L
IN

E
  

J-
J

M
A
TC

H
L
IN

E
 A

K
-A

K

M
A
TC

H
L
IN

E
 A

K
-A

K

2
3
0

 S
E
E
 S

H
E
E
T

A
L
-A

L
M

A
TC

H
L
IN

E
  

rgeorgescu=USER NAME

100.0000 ' / in.=PLOT SCALE

7/25/2021=PLOT DATE DATE

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

-

-

-

-

-

-

-

-

          

          

          

          

          

          

          

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.RTE.

F.A.  

           SCALE:          SHEET    OF    SHEETS STA.          TO STA.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

=FILE NAME X:\Projects\GFL\2020\2082\216000 DuDOT CSS Exp\3000 Phase 2 CSS Exp 3\CADD_Sheets\sht-int-loc2_Schick.dgn

Default

VAR.     19-DCCSS-03-TL      DUPAGE  
                              

  PROPOSED INTERCONNECT PLAN  
307

DESIGNED DW

RG

ZH
61H22CONTRACT NO.

1"=50'

SCHICK RD

SCHICK RDB
E
L
L
 L

N
C

H
A

N
D

L
E
R
 D

R

H
U

N
TE

R
 R

D

S

S

S

S S

600'-UC-CNC-2" 600'-UC-CNC-2" 497'-UC-CNC-2"1 1 1

600'-UC-CNC-2" 1 600'-UC-CNC-2" 1

NOTES:

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

USED IN INTERCONNECT ROUTING.

TRAFFIC SIGNALS HANDHOLES OR CONDUIT ARE 

OF TRAFFIC HAS BEEN INCLUDED IF EXISTING 

CABINET AT THIS INTERSECTION. MAINTENANCE 

THE CONTRACTOR SHALL BYPASS THE CONTROL 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 
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CABLE TO LIES RD
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MASTER CONTROLLER

REMOVE EXISTING

CABLE TO BRYN MAWR AVE

EX FIBER OPTIC AND TRACER

AND TRACER

REMOVE EX FIBER

AND TRACER

REMOVE EX FIBER

AND TRACER

REMOVE EX FIBER

AND TRACER

REMOVE EX FIBER

AND TRACER

REMOVE EX FIBER

AND TRACER

REMOVE EX FIBER

CONTROLLER CABINET

CABLE SHALL BVPASS THE 

FIBER OPTIC AND TRACER

LEGEND

1

FIBER OPTIC CABLE, 24 SINGLE MODE

FIBER OPTIC CABLE, NO. 62.5/125 MM12F SM24F

FIBER OPTIC CABLE, NO. 62.5/125 MM12F SM12F

ELECTRIC CABLE IN CONDUIT, TRACER NO. 14 1/C

OUTSIDE PROJECT LIMITS

PAN, TILT, ZOOM (PTZ) CAMERA

EXISTING PROPOSED

FIBER OPTIC CABLE, 48 SINGLE MODE

24F

36F

24SM

48SM 48SM

24SM

36

24

1

LAYER III SWITCH

12F 12 FIBER OPTIC CABLE, NO. 62.5/125 MM12F MM12F

INTERSECTION

TO EXISTING DUPAGE CENTRACS SYSTEM AT THIS 

PROPOSED INTERCONNECT SHALL BE CONNECTED 

NOTE

SIGNAL CABINET AT SPECIFIED LOCATIONS.

PROPOSED FIBER AND TRACER WILL BYPASS TRAFFIC1

1

TO BARTELS RD/ARLINGTON DR

EX FIBER OPTIC AND TRACER CABLE 
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EX FIBER OPTIC AND TRACER

TO MILL POND DR

AND TRACER CABLE

EX FIBER OPTIC 

QUANTITY

TOTAL

UNIT ITEM DESCRIPTION

AREA 2 SCHEDULE OF QUANTITIES

REMOVE EXISTING MASTER CONTROLLER

MASTER CONTROLLER

REMOVE EXISTING

CARDINAL DR
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Y

AND TRACER

REMOVE EX FIBER

AND TRACER

REMOVE EX FIBER

AND TRACER

REMOVE EX FIBER

TO ROSEDALE RD

EX INTERCONNECT 

SPRINGBROOK CENTER

EX INTERCONNECT TO

TO BRANDON DR

AND TRACER CABLE

EX FIBER OPTIC 
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E
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LEGEND

1

FIBER OPTIC CABLE, 24 SINGLE MODE

FIBER OPTIC CABLE, NO. 62.5/125 MM12F SM24F

FIBER OPTIC CABLE, NO. 62.5/125 MM12F SM12F

ELECTRIC CABLE IN CONDUIT, TRACER NO. 14 1/C

OUTSIDE PROJECT LIMITS

PAN, TILT, ZOOM (PTZ) CAMERA

EXISTING PROPOSED

FIBER OPTIC CABLE, 48 SINGLE MODE

24F

36F

24SM

48SM 48SM

24SM

36

24

1

LAYER III SWITCH

12F 12 FIBER OPTIC CABLE, NO. 62.5/125 MM12F MM12F

SYSTEM AT THIS INTERSECTION

EXISTING DUPAGE CENTRACS 

SHALL BE CONNECTED TO 

PROPOSED INTERCONNECT 

NETWORK AFTER BEING ADDED TO THE DUPAGE SYSTEM.

SHALL REMAIN FUNCTIONING ON THE IDOT MULTIMODE 

THE CONTROLLER AT BLOOMINGDALE RD AND SCHICK RD 

29 CU YD  NON-SPECIAL WASTE DISPOSAL

720 GALLON SPECIAL WASTE GROUNDWATER DISPOSAL

1 EACH   SOIL DISPOSAL ANALYSIS

0.25 L SUM   REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN

0.25 L SUM   REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT

2.5 CAL DA REGULATED SUBSTANCES MONITORING

81 FOOT   UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.

17442 FOOT   UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT,     2" DIA.

27 EACH   HANDHOLE

53375 FOOT   ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C

16 EACH   DRILL EXISTING HANDHOLE

32314 FOOT   REMOVE ELECTRIC CABLE FROM CONDUIT

26633 FOOT   ROD AND CLEAN EXISTING CONDUIT

53815 FOOT   FIBER OPTIC CABLE 48 FIBERS, SINGLE MODE

33487 FOOT   REMOVE FIBER OPTIC CABLE FROM CONDUIT

36 EACH   TERMINATE FIBER IN CABINET

36 EACH   SPLICE FIBER IN CABINET

6 EACH   LAYER III FIBER OPTIC TRANSCEIVER MODULE, SFP TYPE, LONG DISTANCE

260 SQ FT  TEMPORARY INFORMATION SIGNING

THE NUMBER OF TERMINATIONS AND SPLICES FOR THE PROPOSED FIBER:

PURPOSES, THE FOLLOWING SCHEDULE SHOULD BE USED TO ESTIMATE

IN THE SPECIAL PROVISIONS FOR FIBER OPTIC CABLES.  FOR BIDDING

AND TERMINATIONS FOR ALL PROPOSED FIBER OPTIC CABLES AS SPECIFIED

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING FIBER SPLICES

AT LOCATIONS WITH LAYER II SWITCHES:

12 TERMINATIONS PER PROPOSED FIBER OPTIC CABLE

6 SPLICES PER CABINET

AT LOCATIONS WITH LAYER III SWITCHES:

24 TERMINATIONS PER PROPOSED FIBER OPTIC CABLE

24 SPLICES PER CABINET

TERMINATIONS HAS BEEN INCLUDED IN THE QUANTITIES. 

BIDDING PURPOSES AN ESTIMATED QUANTITY OF SPLICES AND

EXISTING FIBER OPTIC CABLES SHALL BE PAID FOR SEPARATELY.  FOR

TERMINATIONS FOR EXISTING FIBER OPTIC CABLES AND SPLICES BETWEEN

BETWEEN THE INTERCONNCET AREAS. 

TERMINATIONS SHALL BE REALLOCATED BY THE ENGINEER, AS NEEDED,

ENGINEER.  SEE THE SPECIAL PROVISION LAYER III SWITCH. SPLICES AND

SUBMITTED BY THE CONTRACTOR AND APPROVED BY THE TRAFFIC

SHALL BE BASED ON THE NETWORK CONFIGURATION DOCUMENT

THE ACTUAL NUMBER OF TERMINATIONS AND SPLICES AT EACH LOCATION

AREA 2 FIBER SPLICE AND TERMINATION SCHEDULE:

INCLUDED IN FIBER TO BE PAID FOR

OPTIC CABLE PAY ITEM SEPERATLY

TERMINATE FIBER IN CABINET  324 36

SPLICE FIBER IN CABINET 36198

AREA 2 FIBER NOTES
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32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

1

1350'-UC-CNC-2"

51'-UC-GS-4"

S

S

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

FIBER OPTIC CABLE WILL BYPASS THE CABINET.

TO OPERATE ON THE EXISTING FIBER. THE PROPOSED 

AT THIS LOCATION, THE CONTROLLER WILL CONTINUE 

DLZ
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32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

3

3

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 

DLZ
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

6

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 87

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 
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32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

FIBER OPTIC CABLE WILL BYPASS THE CABINET.

TO OPERATE ON THE EXISTING FIBER. THE PROPOSED 

AT THIS LOCATION, THE CONTROLLER WILL CONTINUE 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

FIBER OPTIC CABLE WILL BYPASS THE CABINET.

TO OPERATE ON THE EXISTING FIBER. THE PROPOSED 

AT THIS LOCATION, THE CONTROLLER WILL CONTINUE 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

3 4

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 

5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 
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TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 1

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 4

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 

5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 
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CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

DLZ



AREA 3 - MAIN ST

42

248

14

2
4
7

 S
E
E
 S

H
E
E
T

M
A
TC

H
L
IN

E
  A

B
-A

B

M
A
TC

H
L
IN

E
 A

E
-A

E

M
A
TC

H
L
IN

E
 A

E
-A

E

2
4
9

 S
E
E
 S

H
E
E
T

M
A
TC

H
L
IN

E
A
F
-A

F

rgeorgescu=USER NAME

100.0000 ' / in.=PLOT SCALE

7/25/2021=PLOT DATE DATE

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

-

-

-

-

-

-

-

-

          

          

          

          

          

          

          

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.RTE.

F.A.  

           SCALE:          SHEET    OF    SHEETS STA.          TO STA.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

=FILE NAME X:\Projects\GFL\2020\2082\216000 DuDOT CSS Exp\3000 Phase 2 CSS Exp 3\CADD_Sheets\sht-int-loc3_Main.dgn

Default

VAR.     19-DCCSS-03-TL      DUPAGE  
                              

  PROPOSED INTERCONNECT PLAN  
307

DESIGNED DW

RG

ZH
61H22CONTRACT NO.

1"=50'

NOTES:

MAIN ST

MAIN ST

6
1
S
T 
S
T

S
TR

A
TF

O
R

D
 L

N

6
1
S
T 
S
T

C
L
Y
D

E
 A

V
E

6
0
TH
 P

L

5
9
TH
 S

T

B
L
A

N
C

H
A
R

D
 S

T

S S S

SS

I

I
I

I

2 2548'-E-2" 606'-E-2"

2509'-E-2"

HANDHOLE (1)

DRILL EXISTING 

1520'-UC-CNC-2" 1520'-UC-CNC-2"

56'-E-4"

84'-E-5"

2

2

164'-E-4"

1 2

SEE SHEET    

TRAFFIC SIGNAL PLANS

185

5'-E-2-4"

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 

5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 
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FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 1

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 
DUNHAM RD/MAPLE AVE

EX. INTERCONNECT TO 

OPTIC CABLE WILL BYPASS THE CABINET.

EXISTING FIBER. THE PROPOSED FIBER 

WILL CONTINUE TO OPERATE ON THE 

AT THIS LOCATION, THE CONTROLLER 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

DLZ



AREA 3 - CASS AVE

42

250

16

M
A
TC

H
L
IN

E
 A

H
-A

H

M
A
TC

H
L
IN

E
 A

H
-A

H

2
6
6

 S
E
E
 S

H
E
E
T

M
A
TC

H
L
IN

E
A
I-

A
I

rgeorgescu=USER NAME

100.0000 ' / in.=PLOT SCALE

7/25/2021=PLOT DATE DATE

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

-

-

-

-

-

-

-

-

          

          

          

          

          

          

          

SECTION COUNTY

ILLINOIS FED. AID PROJECT

    

TOTAL

SHEETS

SHEET

NO.RTE.

F.A.  

           SCALE:          SHEET    OF    SHEETS STA.          TO STA.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

=FILE NAME X:\Projects\GFL\2020\2082\216000 DuDOT CSS Exp\3000 Phase 2 CSS Exp 3\CADD_Sheets\sht-int-loc3_Cass.dgn

Default

VAR.     19-DCCSS-03-TL      DUPAGE  
                              

  PROPOSED INTERCONNECT PLAN  
307

DESIGNED DW

RG

ZH
61H22CONTRACT NO.

1"=50'

NOTES:

CASS AVE

CASS AVE

6
7
TH
 S

T

F
A
L
C

O
N
 P

L

W
IL

L
O

W
 W

A
Y

6
5
TH
 S

T

P
IE

R
 D

R

S
SS

I

I

I

I
I

I

IS
S

241'-E-2" 243'-E-2" 254'-E-2" 181'-E-2"

5'-E-?"

99'-E-?"

318'-E-2" 91'-E-?"

83'-E-?"

213'-E-2" 301'-E-2" 406'-E-2"

"4
1

212'-E-1

300'-UC-CNC-2"SEE SHEET    

TRAFFIC SIGNAL PLANS

188

SEE SHEET    

TRAFFIC SIGNAL PLANS

186

1 5

1 5

1 5 1 5 1 5

1 5

1 5

1 5

1 5

5

5'-E-2-4" 1 5
1 5 1 5 1 5

1

3

32 41

FIBER OPTIC CABLE AND TRACER CABLE.

THE CONTRACTOR SHALL INSTALL PROPOSED 

TRACER CABLE.

INSTALL THE PROPOSED FIBER OPTIC CABLE AND 

FIBER OPTIC CABLE AND TRACER CABLE AND 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

PREPARED TO BYPASS THE UNDERSIZED CONDUIT.

UNDERSIZED (<2" TYPICALLY). PLANS HAVE BEEN 

EXISTING PLANS INDICATE EXISTING CONDUIT IS 

TRACER CABLE.

OF THE EXISTING FIBER OPTIC CABLE AND 

THE CONTRACTOR SHALL REMOVE AND DISPOSE 5

INTERCONNECT CABLE.

ELECTRICAL CABLE USED AS THE EXISTING 

THE CONTRACTOR SHALL REMOVE THE EXISTING 

76 8

CONDUIT SIZES.

UNNECESSARY HANDHOLES AND ENSURE PROPER 

PLANS HAVE BEEN PREPARED TO REMOVE 

CONDUIT SIZES AND CLOSELY SPACED HANDHOLES.

EXISTING COPPER INTERCONNECT WITH UNKNOWN 

CABLE ALONGSIDE IN THE SAME CONDUIT.

OPERATION AND INSTALL PROPOSED FIBER OPTIC 

FIBER OPTIC CABLE AND TRACER CABLE IN 

THE CONTRACTOR SHALL LEAVE THE EXISTING 

FIBER OPTIC CABLE WILL BYPASS THE CABINET.

TO OPERATE ON THE EXISTING FIBER. THE PROPOSED 

AT THIS LOCATION, THE CONTROLLER WILL CONTINUE 
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