

October 21, 2021

SUBJECT: FAP Route 587 (IL 92) Project STP-8EV2(971) Section (135B-1)BR Bureau County Contract No. 66H26 Item No. 35, November 5, 2021 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised the Schedule of Prices.
- 2. Revised the Recurring Special Provisions check sheet.
- 3. Revised page ii of the Table of Contents to the Special Provisions.
- 4. Added pages 114-118 of the Special Provisions.
- 5. Revised sheets 4, 6, 7, 22, 23, 31, 32, 39, and 60 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

-CLEG

Jack A. Elston, P.E. Bureau Chief, Design and Environment

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

1 X Additional State Requirements for Federal-Aid Construction Contracts 97 2 X Subletting of Contracts (Federal-Aid Contracts) 100 3 X EEO 101 4 Specific EEO Responsibilities Non Federal-Aid Contracts 111 5 Required Provisions - State Contracts 111 6 Asbestos Bearing Pad Removal 122 7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 123 8 Temporary Stream Crossings and In-Stream Work Pads 124 9 Construction Layout Stakes 125 10 X Construction Layout Stakes 128 11 Use of Geotextile Fabric for Railroad Crossing 131 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 139 15 Patching with Hot-Mix Asphalt Overlay Removal 140 16 Polymer Concrete 144 18 Bicycle Racks 145 19 Temporary Portable Bridge Traffic Signals 145 14 Polymer Concrete 144 18	CHEC	к ѕн	FFT#	PAGE NO.
2 X Subletting of Contracts (Federal-Aid Contracts) 100 3 X EEO 101 4 Specific EEO Responsibilities Non Federal-Aid Contracts 111 5 Required Provisions - State Contracts 116 6 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 122 7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 123 8 Temporary Stream Crossings and In-Stream Work Pads 124 9 Construction Layout Stakes Except for Bridges 128 11 Use of Geotextile Fabric for Railroad Crossing 133 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 137 14 Pavement and Shoulder Resurfacing 140 16 Polymer Concrete 142 17 PVC Pipeliner 144 18 Bicycle Racks 145 19 Temporary Portable Bridge Traffic Signals 147 20 Reserved 150 21 English Substitution of Metric Bolts 151 22 English Substitution of Metric Bolts </td <td></td> <td></td> <td></td> <td></td>				
3 X EEO 101 4 Specific EEO Responsibilities Non Federal-Aid Contracts 111 5 Required Provisions - State Contracts 116 6 Asbestos Bearing Pad Removal 122 7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 123 8 Temporary Stream Crossings and In-Stream Work Pads 124 9 Construction Layout Stakes Except for Bridges 125 10 X Construction Layout Stakes Except for Bridges 128 11 Use of Geotextile Fabric for Railroad Crossing 131 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 137 14 Pavement and Shoulder Resurfacing 139 15 Patching with Hot-Mix Asphalt Overlay Removal 140 16 Polymer Concrete 142 17 PVC Pipeliner 144 18 Bicycle Racks 147 19 Temporary Portable Bridge Traffic Signals 147 20 Reserved 149 21 Nighttime Inspection of Roadway Lighting 150	2	Х		
5 Required Provisions - State Contracts 116 6 Asbestos Bearing Pad Removal 122 7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 123 8 Temporary Stream Crossings and In-Stream Work Pads 124 9 Construction Layout Stakes Except for Bridges 125 10 X Construction Layout Stakes 128 11 Use of Geotextile Fabric for Railroad Crossing 131 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 137 14 Pavement and Shoulder Resurfacing 139 15 Patching with Hot-Mix Asphalt Overlay Removal 140 16 Polymer Concrete 142 17 PVC Pipeliner 144 18 Bicycle Racks 145 19 Temporary Portable Bridge Traffic Signals 147 20 Reserved 149 21 Nighttime Inspection of Roadway Lighting 150 22 English Substitution of Metric Bolts 151 23 Calcium Chloride Accelerator for Portland Cement Concrete 152	3	Х		
5 Required Provisions - State Contracts 116 6 Asbestos Bearing Pad Removal 122 7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 123 8 Temporary Stream Crossings and In-Stream Work Pads 124 9 Construction Layout Stakes Except for Bridges 125 10 X Construction Layout Stakes 128 11 Use of Geotextile Fabric for Railroad Crossing 131 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 137 14 Pavement and Shoulder Resurfacing 139 15 Patching with Hot-Mix Asphalt Overlay Removal 140 16 Polymer Concrete 142 17 PVC Pipeliner 144 18 Bicycle Racks 145 19 Temporary Portable Bridge Traffic Signals 147 20 Reserved 149 21 Nighttime Inspection of Roadway Lighting 150 22 English Substitution of Metric Bolts 151 23 Calcium Chloride Accelerator for Portland Cement Concrete 152	4		Specific EEO Responsibilities Non Federal-Aid Contracts	111
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 123 8 Temporary Stream Crossings and In-Stream Work Pads 124 9 Construction Layout Stakes Except for Bridges 125 10 X Construction Layout Stakes Except for Bridges 128 11 Use of Geotextile Fabric for Railroad Crossing 131 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 137 14 Pavement and Shoulder Resurfacing 139 15 Patching with Hot-Mix Asphalt Overlay Removal 140 16 Polymer Concrete 142 17 PVC Pipeliner 144 18 Bicycle Racks 145 19 Temporary Portable Bridge Traffic Signals 147 20 Reserved 149 21 Nighttime Inspection of Roadway Lighting 150 22 English Substitution of Metric Bolts 151 23 Calcium Chloride Accelerator for Portland Cement Concrete 152 24 Quality Control/Quality Assurance of Concrete Mixtures 161 25 X <t< td=""><td>5</td><td></td><td>Required Provisions - State Contracts</td><td> 116</td></t<>	5		Required Provisions - State Contracts	116
8 Temporary Stream Crossings and In-Stream Work Pads 124 9 Construction Layout Stakes Except for Bridges 125 10 X Construction Layout Stakes Except for Bridges 128 11 Use of Geotextile Fabric for Railroad Crossing 131 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 137 14 Pavement and Shoulder Resurfacing 139 15 Patching with Hot-Mix Asphalt Overlay Removal 140 16 Polymer Concrete 142 17 PVC Pipeliner 144 18 Bicycle Racks 145 19 Temporary Portable Bridge Traffic Signals 147 20 Reserved 149 21 Nightime Inspection of Roadway Lighting 150 22 English Substitution of Metric Bolts 151 23 Calcium Chloride Accelerator for Portland Cement Concrete 152 24 Quality Control/Quality Assurance of Concrete Mixtures 161 25 X Quality Control/Quality Assurance of Concrete Mixtures 161 26 X	6		Asbestos Bearing Pad Removal	122
9 Construction Layout Stakes Except for Bridges 125 10 X Construction Layout Stakes 128 11 Use of Geotextile Fabric for Railroad Crossing 131 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 137 14 Pavement and Shoulder Resurfacing 139 15 Patching with Hot-Mix Asphalt Overlay Removal 140 16 Polymer Concrete 142 17 PVC Pipeliner 144 18 Bicycle Racks 145 19 Temporary Portable Bridge Traffic Signals 147 20 Reserved 149 21 Nighttime Inspection of Roadway Lighting 150 22 English Substitution of Metric Bolts 151 23 Calcium Chloride Accelerator for Portland Cement Concrete 152 24 Quality Control/Quality Assurance of Concrete Mixtures 161 25 X Quality Control/Quality Assurance of Concrete Mixtures 179 26 Reserved 177 27 Reserved 177 28 <td>7</td> <td></td> <td>Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal</td> <td> 123</td>	7		Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal	123
10 X Construction Layout Stakes 128 11 Use of Geotextile Fabric for Railroad Crossing 131 12 Subsealing of Concrete Pavements 133 13 Hot-Mix Asphalt Surface Correction 137 14 Pavement and Shoulder Resurfacing 139 15 Patching with Hot-Mix Asphalt Overlay Removal 140 16 Polymer Concrete 142 17 PVC Pipeliner 144 18 Bicycle Racks 145 19 Temporary Portable Bridge Traffic Signals 147 20 Reserved 149 21 Nighttime Inspection of Roadway Lighting 150 22 English Substitution of Metric Bolts 151 23 Calcium Chloride Accelerator for Portland Cement Concrete 152 24 Quality Control /Quality Assurance of Concrete Mixtures 161 25 X Quality Control/Quality Assurance of Concrete Mixtures 161 26 X Digital Terrain Modeling for Earthwork Calculations 177 27 Reserved 183 184 38 Temporary Raised Paveme	8			
11Use of Geotextile Fabric for Railroad Crossing13112Subsealing of Concrete Pavements13313Hot-Mix Asphalt Surface Correction13714Pavement and Shoulder Resurfacing13915Patching with Hot-Mix Asphalt Overlay Removal14016Polymer Concrete14217PVC Pipeliner14418Bicycle Racks14519Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved18029Reserved18630Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200	9			
12Subsealing of Concrete Pavements13313Hot-Mix Asphalt Surface Correction13714Pavement and Shoulder Resurfacing13915Patching with Hot-Mix Asphalt Overlay Removal14016Polymer Concrete14217PVC Pipeliner14418Bicycle Racks14519Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control /Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved18630Reserved18731Reserved18732Temporary Raised Pavement Markers18833Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200		Х		
13Hot-Mix Asphalt Surface Correction13714Pavement and Shoulder Resurfacing13915Patching with Hot-Mix Asphalt Overlay Removal14016Polymer Concrete14217PVC Pipeliner14418Bicycle Racks14519Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved18630Reserved18631Reserved18732Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200			•	
14Pavement and Shoulder Resurfacing13915Patching with Hot-Mix Asphalt Overlay Removal14016Polymer Concrete14217PVC Pipeliner14418Bicycle Racks14519Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18630Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching200				
15Patching with Hot-Mix Asphalt Overlay Removal14016Polymer Concrete14217PVC Pipeliner14418Bicycle Racks14519Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18731Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
16Polymer Concrete14217PVC Pipeliner14418Bicycle Racks14519Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved18029Reserved18630Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
17PVĆ Pipeliner14418Bicycle Racks14519Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200	-			
18Bicycle Racks14519Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
19Temporary Portable Bridge Traffic Signals14720Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18730Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
20Reserved14921Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18730Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
21Nighttime Inspection of Roadway Lighting15022English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18730Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
22English Substitution of Metric Bolts15123Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18731Reserved18732Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
23Calcium Chloride Accelerator for Portland Cement Concrete15224Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18630Reserved18731Reserved18732Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
24Quality Control of Concrete Mixtures at the Plant15325XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18630Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
25XQuality Control/Quality Assurance of Concrete Mixtures16126XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18630Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
26XDigital Terrain Modeling for Earthwork Calculations17727Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18630Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200		Y		
27Reserved17928Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18630Reserved18731Reserved18832Temporary Raised Pavement Markers18833Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
28Preventive Maintenance – Bituminous Surface Treatment (A-1)18029Reserved18630Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200		~		
29Reserved18630Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
30Reserved18731Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200	-			
31Reserved18832Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
32Temporary Raised Pavement Markers18933Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				-
33Restoring Bridge Approach Pavements Using High-Density Foam19034Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200	32			
34Portland Cement Concrete Inlay or Overlay19335Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching19736Longitudinal Joint and Crack Patching200				
 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching				
36 Longitudinal Joint and Crack Patching 200	35		Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching	197
37 Concrete Mix Design – Department Provided 202	36		Longitudinal Joint and Crack Patching	200
	37		Concrete Mix Design – Department Provided	202

Revised October 21, 2021

FUEL COST ADJUSTMENT (BDE)	50
GEOTECHNICAL FABRIC FOR PIPE UNDERDRAINS AND FRENCH DRAINS (BDE)	52
GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE)	54
HOT-MIX ASPHALT – BINDER AND SURFACE COURSE (BDE)	56
HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE)	63
HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (MO	DIFIED
FOR I-FIT) (BDE)	66
MOBILIZATION (BDE)	70
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE)	70
PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE)	71
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)	72
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)	82
SILT FENCE, INLET FILTERS, GROUND STABILIZATION AND RIPRAP FILTER F	ABRIC
(BDE)	91
STEEL COST ADJUSTMENT (BDE)	96
STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE)	98
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	99
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	99
TRAFFIC CONTROL DEVICES - CONES (BDE)	100
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)	
WARM MIX ASPHALT (BDE)	100
WEEKLY DBE TRUCKING REPORTS (BDE)	102
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)	102
WORKING DAYS (BDE)	
SWPPP	105
ILLINOIS DEPARTMENT OF NATURAL RESOURCES - SPECIAL CONDITIONS	
IDNR PERMIT - DS20211063	115

Revised October 21, 2021

ILLINOIS DEPARTMENT OF NATURAL RESOURCES - SPECIAL CONDITIONS

The Contractor shall comply with the Special Conditions provided in the Permit Number: **DS20211063** issued on **October 7, 2021**. Attached as part of this Special Provision is a copy of the permit.

Adherence to these conditions will not be paid separately but shall be considered in the total cost of the contract.

IDNR PERMIT - DS20211063



Illinois Department of Natural Resources

One Natural Resources Way Springfield, Illinois 62702-1271 www.dnr.illinois.gov JB Pritzker, Governor Colleen Callahan, Director

October 7, 2021

SUBJECT:

Permit No. DS2021063 Bridge Replacement Hennepin Canal Feeder Bureau County

Illinois Department of Transportation – District 3 Attn: Patrick Claussen 700 East Norris Drive Ottawa, Illinois 61350

Dear Mr. Claussen;

Enclosed is Illinois Department of Natural Resources, Office of Water Resources Permit No. DS2021063 authorizing the construction of the replacement bridge carrying IL-92 over the Hennepin Canal Feeder in Bureau County. This approval is based on our determination that the structure will not cause a loss of conveyance or storage and therefore complies with our Part 3700 Floodway Construction rules. This approval is also based on our determination that the project will not restrict the publics use, access, or navigation of the public body of water and therefore complies with our Part 3704 Public Water rules.

This permit does not supersede any other federal, state or local authorizations that may be required for the project. This permit does not grant any right or authority to prohibit or interfere with public access to or use of any portion of the public body of water. If any changes of the permitted work are found necessary, revised plans should be submitted promptly to this office for review and approval

Upon receipt and review of this permit and all of its conditions, please properly execute and return the attached acceptance blank within sixty (60) days from the date of the permit. Please feel free to contact Kristian Peterson of my staff at 217/558-4532 if you have any questions concerning this authorization.

Sincerely,

William B. Milner Jr, P.E., CFM Section Chief, Downstate Regulatory Programs

WBM:KAP cc: USACE, Rock Island District (CEMVR-OD-P) IDOT-District 3 (Masood Ahmad) Bureau County (Kristine Donarski)



PERMIT NO. DS2021063 DATE: October 7, 2021

State of Illinois

Department of Natural Resources, Office of Water Resources

Permission is hereby granted to:

ILLINOIS DEPARTMENT OF TRANSPORTATION – DISTRICT 3 700 EAST NORRIS DRIVE OTTAWA, ILLINOIS 61350

to construct a replacement bridge carrying IL-92 over the Hennepin Canal Feeder in the Southeastern Quarter of Section 2 and the Northeaster Quarter of Section 11 of Township 33 North, Range 2 West of the 4th Principal Meridian in Bureau County,

in accordance with an application dated December 4, 2020, and the plans and specifications entitled:

GENERAL PLAN & ELEVATION, DETAILS ILLINOIS ROUTE 92 OVER HENNEPIN CANAL FEEDER F.A.P. RTE. 587 – SEC. (135B-1)BRR BUREAU COUNTY STATION 230+74.26 STRUCTURE NO. 006-0189 (Sheets 1 and 2 of 2, dated 11/18/2020, Received April 2, 2021).

Examined and Recommended:

William B. Milner Jr, Section Chief Downstate Regulatory Programs

Approval Redommended: Loren A. Wobig, Director Office of Water Resource

Colleen Callahan, Director Department of Natural Resource

This PERMIT is subject to the terms and special conditions contained herein.

PERMIT NO. DS2021063

THIS PERMIT IS SUBJECT TO THE FOLLOWING CONDITIONS:

- 1) This permit is granted in accordance with the Rivers, Lakes and Streams Act "615 ILCS 5."
- 2) This permit does not convey title to the permittee or recognize title of the permittee to any submerged or other lands, and furthermore, does not convey, lease or provide any right or rights of occupancy or use of the public or private property on which the activity or any part thereof will be located, or otherwise grant to the permittee any right or interest in or to the property, whether the property is owned or possessed by the State of Illinois or by any private or public party or parties.
- 3) This permit does not release the permittee from liability for damage to persons or property resulting from the work covered by this permit, and does not authorize any injury to private property or invasion of private rights.
- 4) This permit does not relieve the permittee of the responsibility to obtain other federal, state or local authorizations required for the construction of the permitted activity; and if the permittee is required by law to obtain approvals from any federal or other state agency to do the work, this permit is not effective until the federal and state approvals are obtained. If construction does not begin within two years of the date of this permit, the permittee must submit the project to EcoCAT (http://dnr.illinois.gov/EcoPublic/) for an updated consultation under the Illinois Endangered Species Protection Act and the Illinois Natural Areas Preservation Act.
- 5) The permittee shall, at the permittee's own expense, remove all temporary piling, cofferdams, false work, and material incidental to the construction of the project. If the permittee fails to remove such structures or materials, the Department may have removal made at the expense of the permittee.
- 6) In public waters, if future need for public navigation or other public interest by the state or federal government necessitates changes in any part of the structure or structures, such changes shall be made by and at the expense of the permittee or the permittee's successors as required by the Department or other properly constituted agency, within sixty (60) days from receipt of written notice of the necessity from the Department or other agency, unless a longer period of time is specifically authorized.
- 7) The execution and details of the work authorized shall be subject to the review and approval of the Department. Department personnel shall have the right of access to accomplish this purpose.
- Starting work on the activity authorized will be considered full acceptance by the permittee of the terms and conditions of the permit.
- 9) The Department in issuing this permit has relied upon the statements and representations made by the permittee; if any substantive statement or representation made by the permittee is found to be false, this permit will be revoked; and when revoked, all rights of the permittee under the permit are voided.
- 10) In public waters, the permittee and the permittee's successors shall make no claim whatsoever to any interest in any accretions caused by the activity.
- 11) In issuing this permit, the Department does not ensure the adequacy of the design or structural strength of the structure or improvement.
- 12) Noncompliance with the conditions of this permit will be considered grounds for revocation.
- 13) If the construction activity permitted is not completed on or before <u>December 31, 2024</u>, this permit shall cease and be null and void.

PERMIT NO. DS2021063

PERMIT ACCEPTANCE

This Acceptance must be signed and returned to the address below to validate this permit. See Condition No. 8.

ILLINOIS DEPARTMENT OF NATURAL RESOURCES OFFICE OF WATER RESOURCES One Natural Resources Way Springfield, Illinois 62702-1271

The undersigned permittee, personally, or if a corporation by its duly authorized officers, hereby accepts the permit bearing the above permit number subject to all conditions named therein, on this ______ day of ______, 20

By_____By_

If a corporation affix seal here.