11-5-2021 LETTING ITEM 091

STATE OF ILLINOIS


**DEPARTMENT OF TRANSPORTATION** 

FOR INDEX OF SHEETS, SEE SHEET NO.


# **PROPOSED** HIGHWAY PLANS

**FAI ROUTE 55: I-55 (STEVENSON EXPWY)** LAKE SHORE DR. TO ILL 43 (HARLEM AVE) **SECTION: 2021–147–I** EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL)

> **COUNTY: COOK** C-91-019-22



CONTRACT NO. 62P63



ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

PROJECT MANAGER: J. ALAIN MIDY (847) 221-3056

LOCATION MAP - SEE INDEX OF SHEETS

GROSS LENGTH = 110,880 FT. = 21.0 MILE

NET LENGTH = 110,880 FT. = 21.0 MILE

STATE OF ILLINOIS SUBMITTED AUGUST 1820 21 REGIONAL ENGINEER

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

0

CONTRACT NO. 62P63

# INDEX OF SHEETS

- 1. TITLE SHEET
- 2. INDEX OF SHEETS
  APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-55 (LAKE SHORE DR. TO IL 43)
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

# STATE STANDARDS

701101-05 OFF-ROAD OPERATION MULTILANE, 15' TO 24" FROM PAVEMENT EDGE
701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY
701428-01 TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY
701901-08 TRAFFIC CONTROL DEVICES

CONTRACT NO. 62P63

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION			
NAME	DATE	ILLINOIS DEFARTMENT OF TRANSPORTATION			
		INDEX OF SHEETS AND STATE STANDARDS			
		INDEX OF SHEETS AND STATE STANDARDS			
		SCALE: VERT. DRAWN BY			
		SCALE: HORIZ. DRAWN BY			

DI DATE = 8/18/2021 E NAME = parVildotrpubentley.comPMIDOTV.Documents/UDOT Offices\District IVProjects\Sweeping Contracts\CADData\Uesign\SweepingContra DI SCALE = 186.5824 // in. ER NAME = midgjo

#### NOTES:


- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 5. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 6. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS  $\underline{\text{WITHOUT EXCEPTION}}$ , INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 8. NO WORK WILL BE ALLOWED DAY OR NIGHT ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:


EASTER HOLIDAY MEMORIAL DAY HOLIDAY INDEPENDENCE DAY HOLIDAY

LABOR DAY HOLIDAY THANKSGIVING HOLIDAY CHRISTMAS/NEW YEAR'S HOLIDAY


# SUMMARY OF QUANTITIES

	SUMMARY OF SUPPLIES	URBAN	100 % STATE 0044	
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY
X0326643	LITTER PICKING	MILE	167.4	167.4







## TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




# TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



## TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

DATE NAME SCALE NAME

TAYLOR ST. POLO ENT. E G CITY (LIMITS 105TH 106TH

CONTRACT NO. 62P63

1-33 (STEVENSON EXPWT)

SCALE: VERT. DRAWN BY
DATE CHECKED BY

PLOT DATE = 8/18/2021 FILE NAME : part/lidor-pubentley.com/PWIDOT/Docume PLOT SCALE = 185.8824 '/ In. USER NAME : midyjo

