



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 22, 2009

SUBJECT: FAP Route 338 (IL 59)  
Project No. ARA-9003(380)  
Section 07-00136-00-SW (Naperville)  
DuPage County  
Contract No. 63224  
Item 142  
Addendum A  
November 6, 2009 Letting

## TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

### PROPOSAL:

1. Remove page 69 and replace it with the attached revised page 69.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Charles Ingersoll  
Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

**COMPLETION DATE (VIA CALENDAR DAYS) PLUS WORKING DAYS (BDE)**

Effective: April 1, 2008

The Contractor shall complete all work on or before the completion date of this contract which will be based upon 90 calendar days. After the completion date, an additional 10 working days will be allowed to complete

The completion date will be determined by adding the specified number of calendar days to the date the Contractor begins work, or to the date ten days after execution of the contract, whichever is the earlier, unless a delayed start is granted by the Engineer.

80199

↑  
miscellaneous items that are weather sensitive and/or require performance or establishment periods such as landscaping and pavement markings.